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e-mail- ori-lephreparai@nic.in
GOVERNMENT OF ODISHA,
PANCHAYAT SAMITI OFFICE, LEPHRIPARA, DIST- SUNDARGARH
TENDER CALL NOTICE 05 OF 2024-25
No. - }'4'1_ Date: 9@ .03.2025

The Block Development Officer, Lephripara, Sundargarh on behalf of Governor of Odisha invites in
"OFFLINE MODE Percentage Rate bids” in sealed cover for the following work from the class of eligible
contractors as mentioned in Column-7 (seven) registered with the State Governments having validity of Civil
License and contractors of equivalent Grades/Class Registered with Central Government/ MES/ Railways and
other state government having validity of Civil License for execution of Building Works {including El & PH). The
proof of registration from the appropriate authority shall be enclosed along with the Bid. The eligible contractors
of the state P.W.D. (R&B)/ Water Resources/Rural Works/M.|./C.P.W.D. for the following work eventually to be
drawn up in the P.W.D. P1 forms in conformity with the Detailed Tender Call Notice. The bidders may submit bids
for the following waork.

sl Amount put to Cost of Tender Bid period of | Class of
No Name of the Work Tender in X. paper (Non- security Completion|Contractor
e  [Excluding GST) | refundable)inX. | {1%) |

1 2 R e e O o v | RS SOt P I
Construction of GPLF office building , o 4

1 |with market complex at Kulabira, %21,64,469/- ®6000/- ®21,645/- 06{six) gor
Kulabira GP months Class
Construction of GPLF office building . n

2 | with market complex at Lephripara, 21,56, 871/- X6000/- ®21,569/- Oaisix) | € ara
Lephripara GP - months Class
Construction of GPLF office building o a i e

3 | with market complex at Giringkela, ®21,66,469/- ®6000/- w21,665..| 066 | Cor®
Giringkela GP months Class
Construction of GPLF office building _

4 | with market complex at Raibaga, %21,41,503/- Z6000/- %21,415/- O6(six) | °C’or ‘B’
J.Raibaga GP months Class
Construction of GPLF office building

5 |with market complex at Darlipali, %21,57,881/- R6000/- %21,579/- 06(six) 'Cor'®
Darlipali GP _J_ i months Class

The Bid documents and detailed terms and conditions can be downloaded from the District website
sundargarh.odisha.gov.in.

1. Date and time for download Tender Paper: From Dt. 29.03.2025 to 08.04.2025(05.00 PM).
2. Last Date of Receipt of Tender Paper: Dt. 09.04.2025 (04.00 P.M.)
3. Date of Opening of Tender Paper: Dt. 10.04.2025 (11.00 AM.)
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1. Cost of Tender Paper:- The cost of bid document should be prepared in shape of Demand Draft (Non Refundable) issued
from any Nationalized Scheduled Bank in favour of Block Development Officer, Lephripara having its branch at
Sundargarh on any working day from 29.03.2025 to 08.04.2025 for Lhe above work along with the DTCN.

2. Sale of Tender Papers: - The tender papers will
(sundargarh.odisha.pov.in) from dated 29.03.2025 10 08.04.2025.

be available in the District Website of Sundargarh

3. Date of receipt and mode of submission of tender papers: - The bid documents shall be received through Registered
Post / Speed Post only, and in no any other means, which must reach o the office of the B.D.O,, Lephripara, AL./P.O.
Lephripara, Pin-770012, Dist- Sundargarh (Odisha) by 04.00 PM on dated 09.04.2025.

4. last Date of receipt of Tender Paper: - The last d

ate of receipt of tender paper is 09,04.2025 (upto 04.00 P.M.). The

undersigned will not be responsible for postal delay if any or non-receipt of the paper in time. The tenderer must super
scribe Name of the project on the envelop.

5. Date of Opening of Tender Paper: - Date of opening of Tender Paper: The tender papers will be opened on 10.04.2025 at
11.00 A.M. in the presence of the tenderers or their authorized representatives in the office of the undersigned.

6. Earnest money deposit: - The E.M.D. is to be deposited
Time Deposit Account / Kisan Vikas Patra / Bank Guaran
Nationalized Scheduled Bank
no 1499 dated 01.02.2023 o
considered and transfer or adjustment of E.M.D.
undersigned for pledging of N.S.C / Post Office Savin

Patra.

7. Documents to be attached: - The followin
tender will be liable to

time of dropping tender paper.

1. Tender paper cost

in shape of N.S.C / Post Office Saving Bank Account / Post Office
tee in favour of Block Development Officer, Lephripara from any
in India counter guaranteed by its local Branch at Bhubaneswar as per Office Memorandum
f Works Department. The Tender Papers withoul required amount of E.M.D. will not be
is also inadmissible. Bidders may write an application to the
g Bank Account / Post Office Time Deposit Account / Kisan Vikas

g document should be furnished with the tender papers failing which the
rejection. Tenderer must sing in all pages of DTCN, BOQ and all others document submitted at the

in shape of DD in favor of the Block Development Officer, Lephripara.

2. Self attested copy of Contractor Registration Certificate
3. Self attested copy of PAN Card, GST Registration certlficate

8. SC/ST bidders are eligible for 50% EMD /1SD exempted and 10% price preference without submitting any affidavit as per
OPWD Code & Engineering / Physically Handicapped (PH) contractors should submit an undertaking in shape of an
affidavit that he has not availed the concession of more than 3 times in the current financial year.

8. The civil contractor in order to take part in the composite tender should enter into an M.O.U. (Memorandum of
Understanding duly notarized) with eligible registered electrical contractor having valid H.T. / L.T. license; for execution
of electrical installation and other electrical works and a copy of such M.O.U, should be attached with the tender as per
the proforma at Schedule- C which shall form a part of tender. A copy of electrical license should also be enclosed with ™~~~
the tender papers, the original of which need to be furnished during verification. The above M.O.U. is not required in
case of the civil contractor having valid registration in H.T. / L.T. electrical license with the same name & style

10. If any of the bidder quotes less than 15% of

the tendered amount, than such a bid shall be rejected and the tender

shall be finalized basing on merit of the rest bids and the provision laid down In clause No.36 of Memorandum No.
1437, dated 31.01.2023 of Works Department. Govt. of Odisha will be followed.

11. Additional Performance Security Deposit: -

Additional Performance Security shall be deposited by the bidder, where the bid amount is less than the estimated

cost put to tender. In such an event, only the successful bidder, where the bid amount is less than the estimated cost put

to tender. In such an event, only the successful bidder who has quoted less bid price/rates than the estimated cost put to

tender shall have to furnish.

SIN Range of Difference between the estimated | Additional Performance Security to be deposited by the
@ cost put to tender and Bid Amount successful Bidder
1 Below 5% No Additional Performance Security -
2 From 5% and above and below 10% 50 %'(leference between estimated cost put to tender
and Bid Amount)
3 From 10 % and above 150%‘(D|fference between estimated cost put to tender
and Bid Amount)

N.S.C / Post Office Saving Bank Account
of Block Development Officer,
Branch at Bhubaneswar as per
12. The £.M.D. amount will be fo

CONTRACTOR

/ Post Office Time Deposit Account / Kisan Vikas Patra / Bank Guarantee In favour
Lephripara from any Nationalized Scheduled Bank In India counter guaranteed by its local
Office Memarandum no 1499 dated 01.02.2023 of Works Department.

rfeited, if the tenderer breaks out from the offer acceptance off te';;fr(\:'by,we competent
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authority

13 Submission of more than one tender paper by a bidder for single work will be liable for rejection of all such tender
papers.

14, Onreview of the last performance of the work executed through B.D.O., Lephripara, the lowest-1 tender may/ may not
be considered for the works though he/she becomes lowest-1 tenderer.

15 Quality of works cannot be compromised and the work should be completed within the stipulated period of completion
and In no case the time extension will be allowed except the reasons not attributable to contractors. The whole process
of Tender will be evaluated /conducted as per Govt. guidelines and OPWD code.

16, The Contractors who have failed to execute projects of this agency/broke out from execution process / abandoned the
project work midway/those who have been declared by this agency to be defaulters otherwise will not be allowed to
participate in the present tender process. If any of such contractors participates then his/her papers will not be
considered at all,

17. G.5.T.shall be paid extra as applicable.

18. 1% Contingency will be added and deducted from the works bill.

19. The undersigned reserves the right either to reject any or all tenders or cancel the entire process without assigning the
reason thereof.

20. Failure bidders regarding deposition of APS money of last process of this office are hereby debarred from participating
in this tender process.

21. Contractor executed agreement with B.D.O,, Lephripara and not completed the work as per agreement in schedule
date, are not cligible to take part in the current Tender process. (It Is not applicable to contractors executed
agreement after 1" January 2024 with B.D.O., Lephripara)

et

Block Developmeﬁ\ Off icer
Lephripara
Memo No. 77 R //Date. 28 .03.2025
Copy submitted to the Collector & District Magistrate, Sundargarh/ COO-cum-EO, Zilla Parishad, Sundargarh/
DSWO, Sundargarh/ Sub-Collector, Sundargarh/ Executive Engineer, PWD/ RD/ MI, Sundargarh for information and
necessary action, - N9
NS0,
Block Development oOfficer
Lephripara
Memo No. 793 //Date.28.03.2025
Copy forwarded to Panchayat Samiti Notice Board, Lephripara/ Tehsildar, Lephripara / CDPO, Lephripara/ all

Sarpanches of Lephripara Block for wide circulation of advertisement. £ b} -4

™ pe

Block Development bﬂ‘c
Lephripara
Memo No. TFY  //Date. 2%.03.2025
Copy forwarded to District e-Governance Manager(DeGM}, Sundargarh with a request to upload this tender call
notice in the Sundargarh district website: sundargarh.odisha.gov.in by for wide publication and timely response by the
Intending Contractors. % AP

A 'I"\
Block Oevelopment off‘Y
Lephripara
Memo No. 175 //pate. 5 .03.2025
Copy Submiited to the Principal Secretary, I1&PR Department, Odisha/DI&PRO, Sundargarh tor kind mformauon and

necessary action. 3
.,

Block Development Off'm
Lephripara
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DETAILED TENDER CALL NOTICE

l. The Block Development Officer, Lephripara, Sundargarh Invites percentage Rate basis for the following

work in sealed tender on behalf of Government of Odisha from registered and cligible contracror of the
Saate PWD (R&D) / Warer Resource / Rural Work / Minor Irrigation / C.IW.D, for the following works
eventually to be drawn up in the P1 forms in conformity with the details Tender Call Notice.

=, The Tender call notice i available from official website of Sundargarh District (Sundergarh.nic.in) from dt.
29.03.2025 to 08.04.2025. The last darc and time of submission of bid as per contract data. Last date of
Receved of tender documents is upro 04.00 PM dated 09.04.2025.

3. The bids documents will be openced by the assigned officer in the office of the Block Development Officer,
Lephripara ar 11.00 AM. on dated. 10.04,2025 in the presence of the bidders auchorized representatives
who wish to attend.

4. The cost of bid documents in shape of Demand draft issued from any Nationalized scheduled bank may be
prepared in the name of Block Development Officer, Lephripara.

5. The Bank draft shall be deposited in the shape of hank deaft prepared on or before the last date of receipt
along with bid.

6 The bid must contain, EMD, Registration Certificate.

7. The Bid must contain PAN Card.

8. The Bid must contain GST Certificate.

9 Deleted.

10. The Bid must contain Affidavit for the particular work, schedule A, C, E, & F and documents required as
per relevant clauses of the DTCN.

11. Deleted.

12, Deleted.

13. The work is to be completed in all respects within the period mennoned against each work. Tenderers whose
tender 15 accepted must submit 2 work programme at the time of execution of Agreement.

14. All tenders received will remain vahid for a period of 90 (Ninety) days from the last date of receipt of renders
and validity of 1enders can also De extended if agreed 10 by the tendecer and the Department.

15. An applicant or any of its consutuent partners of whose contract for any work has been rescinded or who has

abandoned any work in the last five years, prior to the date of the bid, shall be debarred from qualification.
The tenderer is to furnish an affidavit at the tine of submission of tender paper about the authenticaton of
tender documents. An affidavit 10 this effect is to be furnished in Schedule-I:, Non furnishing of 1he
informzton in Schedule - E and required affidavit in Schedule - F, the bid document will be summarily
rejected.
16. No Relation certificate.
The contractor shall fumish a certificate along with the tender to the cffect that he is not related to any officer
in the rank of an Assistant Lngincer & above or Under Secretary & above in the PR Depariment. If the fact
subsequently proved to be false, the contract is lable to be rescinded. The earnest money & the total securiry
will be forferited & he shall be liable to make good the loss or damages resulung for such cancellations. The
proforma for no relationship certificate is contained in a separate sheet vide Schedule-A,
17. (1) Fach tenderer is to submirt along with tender a note regarding his expencence on construction of Road/Bridge
Works.
a) Name of the Road/Bridge:-
b) Estimated Cost-
¢} Total Length:-
d) Major Item of works/Type of Bridge:-
¢) Quantity of items 1) as per Apreement-
i) as per exccution:-
f) Date of Commencement:
g) Stipulated date of Completion:- f
h) Actual date of completion:- ’%o,
3 Lehhripan
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w) The prospecuve applicant in s name should furmsh lst of works executed i Schedale-IN
M IET r-|r1]:| c--rnp]ﬁn! annd list of works i propress in Schedule-102
If an mndinidual makes the applicanon, the individual should sym abave his full type wntten name and current
addeess
It the applicasemn 15 made by propactary firm, it shall be symed by the propnetor abeve his {ull type wnmen
name and the full name of his frm wath s current address
11 the apphcatnan s made by a firm n parmershap, it shall Le stgned by all the partners of the firm above their
full npe wrinen names and current address, or alternatvely by a partner holding power of attorney for the
firm 10 which case 4 certificd copy of the power of attarney shall accompany the applicacon. A certilied copy
of the partership deed and current addeess of all parners aof the firm shall also accompany the applicaion
If the -_n]:\ph.;nn i o1s made h:: a hrmaied company or a corporatiog, it shall e 5ig_nrd 1J'_l.' l.'lul}' authorsed person
holding power of attomey for sipnmy the appheation n which case a certified copy ol the power of attamey
shall aceompany the appbeation. Such imited company of corporation will be required 1o furnish sausfactory
cvidence of 1ts emstence along with the technical lid.
The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. Any
chanpe in the worlings will not be acceptred.
No tenderer will be permitted ta fumish therr tender in their own manusceipt papers. Al informaton’s should
be submitted in Fnplish. The applicants name should appear on each page of the application along with lis
signature or the signature of his authonsed representative at the bottomn of each page.
Pereentape rate gontract {vide works Department letter No = §310 de = 17-05-2004),
In case of pereentage rate tendeg
(i) The contractors have to mention percentage cxcess ot less over the estimated cost {In ligurcs
as well as wards) in the presceibe format appended to the tender document.
(n) Contractors parncpated in the tender for mere than one work may affer conditional rebate. Rebate
offer submitted in separate sealed envelope shall be opened, declared and recoded first. The rebate so
offered shall be eonsidered alter opening of all packapes called in the same tender Motice. The
contractors who wish to tender for two or more works shall submul separate tencler for cach,
(i) Only percentage guoted shall be considered. Percentage quoted by the Contractor should be
accurately filed in figures and words, so that there £ no discrepancy.
a) If any discrepancy is found in the percentape quoted words & [igures, then the percentage quoted
Ly the contractor in words shall be taken a2 corecct
by If any discrepancy is found in the percentage guoted in percentage excess ! less and the total
amount quoted by the contracror, then the percentage will be taken as correct.
¢) The percentage quoted in the tender without mentioning excess or less and not supported with the
cnn:::-pon-’.i'iﬂﬂ_ amount will be treated as excess,
d] The [ercentage quctm:l in ihe rteoder without mentinning eHCESS .-'r less mppnncd with
corresponding amount does not tally with erther 1o percentage excess or less then it will be treated
35 percentapge excess.
e} The percentage quoted in the tender without mentoning excess [ less supponted with
correspanding amount 1f allied with the percencage then 1t will be rreated as to which side the

amount tallies.

) The contractor will write pereentage excess / less up 10 two decimal point only. If he writes
the percentage excess / less up to three or more decimal pointe, the two decimal point shall only be
considered without rounding off.

gl The tender shall be wrten legibly and free from erasures, over writitigs or correctinns of figures,
Cortections, over writings & interpolations where unavoldable should be made by making our
initiating, dating and rewniting,

) In the contract 'l time is the essence, The conuactor 16 required to maintain a certain rate of  propress
specity in the conmact _ N

{x) The quality mentioned can be inereased or reduced o the extent of 10% for individual jterms subject 1o a
maximum of 5% over the esumated cost [f it cxcecds the Umit stated above priot approval of competent
authoriry is mandatory before making any payment. _ | .

(vi) The penod of completon ie fixed and cannot be aliered except m case of exceptional circumstances with
due approval of next higher autharity. , _

fvil}Bills for pereentage rate tenders shall be prepared at the estimated rates for indrvidual iterns only and the
percentape excess or less shall be added or subtract from the pross amount of the bill

-~

e,
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e tenderer shall carefully study the tentative drawings and specifications applicable to the contract and all
the documents which will form a part of the agreement to be entered in to by the accepted tenderer and
detailed specifications for Orissa and other relevant specifications and drawings which are for sale. Complaint
at a future date that plans and specilications lLave not been seen by the tenderers cannot be entertaned. The
drawing furnished with the tender arc tentative and subject to revision or modification as tendered during the
execution as per actual necessity and detail test conducted. But the tendered rates quoted by the tenderer will
hold good in case of such modification of drawings during the time of execution and shall in no way invalidate
the contract and no extra monetary compensation will be entertained. ‘The work shall however be executed as
per final approved drawing, to be issued by the Engineer-in-Charge as andd when required.

Fvery tenderer is expected before quoting his rates to inspect the site of the proposed work, e should also
inspect the quarries and approach roads to quarties and satisfy himsell about the quality and avaslability of
materials, In every case the materials must comply with the relevant specifications. Complaints at future date
that the availability of materials at quarries have been misjudged cannot be entertained.

The offer of tender shall be inclusive of cost of construction and maintenance of island, ferry service, fair-
weather road, service road, foot bridge, pylon base, winch stand and derrick stand etc. as required for the
work.

It must be definitely understood that the Government does not accept any responsibility for the correctness
and completeness of the trial borings shown in the Cross Section.

Amendment to Para-3.3.5 (v) of OPWD Code Volume-T by inclusion (Additional performance Security)
Addinonal Performance Sccurity shall be obtained from the bidder when the bid amount 1s less than the
estimated cost put to tender. In such an event, only the successful bidder who has quoted less bid price rates
than the estimated cost put to tender shall have to furnish the exact amount of differential cost i.e. estimated
cost put to tender minus the quoted amount as Additional Performance Sccurity (APS) in shape of Term
Deposit Receipt pledged in favour of Divisional Officer / Bank Guarantce in favour of the Divisional Officer
from any Nationalized /Scheduled Bank in India counter g\mramccd by its local branch at Bhubaneswar
within seven days of issue of Letter of Acceptance (L.oA) by the Divisional Officer (by e-mail) to the
successtul bidder otherwise the bid of the successful bidder shall be cancelled and the Eamest Money Deposit
/ Bid Security shall be forfeited. Further proceeding for blacklisting shall be initiated agaiost the bidder as per
Works Department Office Memorandum No.14459 did.20.02.2018.

The tender containing extraneous conditions not covered by the tender notice are liable for rejection and
quotations should be strictly in accordance with the tender call notice. Any change in the wording will not be
accepted.

In casc of any discrepancy in printing or omission of statutory specifications or any other part of portion of
the approved documents during download of the bid document  during download of the bid document the
decision of the officer inviting the bid will be binding on the bidder .

Schedule of quantides accompanied in shall be definitely understood that the Government does not accept
anv responsibility for the correctness or completeness of this schedule and that this schedule is liable for
alternagion Or omissions, deductions or alternatons sct forth in the conditions of the contract and such
omissions, deductons, additions or alternations shall no way invalidate the contract and no extra monetary

compensanon, will be entertained.
‘The authority reserves the right to reject any or all the tenders received without assigning any reasons there-of

what-so-ever.

‘I'he carnest money will be cetained and dealt with as per the terms and conditions of the O. P. W. . code.
‘The bidder / tenderer whose bid has been accepted will be notified of the award by the Fnginecc-in-charge
prior o expiragon of the validity period by cable, telex or facsimile confirmed by registered letter. This lerter
(hereinafter and in the conditions of Contract called the “Tetter of Acceptance”) will state the sum that the
Enginecr-in-chargc will pay the contractor in consideration of the execution, completion and maintenance of
the Works by the contractor as prescribed by the contract (Hereinafter and in the contract called the “Contract
Price™).

‘The notfication of award will constitute the formation of the contract, subject only to the (urnishing
of a performance security (Initial Security Deposit) in form of Deposit receipt of Schedule Bank/Kissan
Vikash Patra/Post Office Savings Bank Account/National Savings Certificate/ Postal Office Time Depostt
Account duly pledged in favour of the Block Development Officer] ephripara, Sundargarh and i no other
form which including the amount already deposited as bid security (earnest money) shall be 2% of the value of
the tendered amount (excluding 1% deposited towards hiring, of equipments /machineries from outside the
State if any) and sign the agreement in the PW.D. form No. I'l (Schedule X1V No. 61) for the fultiliment of

e
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the contract in the office of the Block Development Officer, Sundarpach as directed. The secunty
depont topether with the eamest money and the amount wathheld according to the provision of P'1 ay_rctmcn'(
shall be retined as security for the due fulfillment of this contract and additional performance secunty in
accordance wath the provisions of the agreement. '

The agreement wall incorporate all agreements between the officer mviting the bid/Engineer-in-Charpe and
the successful bidder. Within 15 days following the pogfication of award along with the Letter of Acceprance,
the successiul idder wall sign the agreement and dehver it to the Fngineer-in-Charge. Following documents
shall form part of the agreement.

The notice invitmy bid, all the documents including additional conditions, specificavons and drawings, if any,
forming the bid as issued at the time of invitation of bid and acceptance thercof together with any
correspondence leading thereto & required amount of performance security including additional performance
secunty.

Standard P.W.D. FForm P-1 with latest amendments.

Failure to enter in to the required agreement and to make the security deposit as above hall entail forfeiture of
the Bid Sccurity (camest moncy) .No contract (tender) shall be finally accepted until the required amount
of immnal secunity moncy is deposited. The secunty will he refunded after One year of completion of the work
and pavment of the final bill and wall not carry any interest.

As concurred by Law Department & Finance Department In their UO.R. No 848 drd.21.05.97 JLO.R.No.202
W.E.D. dtd.06.03.98 respectively the ENM.D. will be forfeited in case, where tenderers back out from the ofter
befare acceprance of tender by the competent authority.

That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to have
been entered in to within the State of Orssa and it is agreed that neither party to the conteact will be
competent to bnng a suit in regard to the matter by this contract at any place outside the State of Onssa.

The contractor should be liable to fully indemnify the department for payment of compensation under
workman Compensation Act. VIIT of 1923 on any account of the workmen employed hy the conteactor and
full amount of compensation paid will be recovered from the contractor.

Tenderers are required to abide by the fair wages clause as introduced by Govt. of Onssa, Works Department
Letter No-VIII-R 8§/5225 Dtd. 26.02.55 and No.[TM- 56/628842(5) Dd.27.09.61 as amended from time to
tme.

In case of any complant by the labour working about the noa payment or less payment of his wages as per
latest mimmum Wages Act, the Block Development Officer will have the right to investigate and if the
contractor is found to be in default, he may recover such amount due from the contractor and pay such
amount 1o the labour directly under intimation to the local labour office of the Govt The contractor shall not
employ child labour. The decision of the Black Development Officer is final and binding on die contractor.
‘The coatractor <hall bear cost of varous incidentals, sundres and contingencies necessitated by work in full
within the lollowing or similar category.

Rent, rovalties and other charges of materals, octroi duty, all other taxes including sales tax, ferry, rolls
conveyance charge and other cost on account of land and building including temporary bulding and
temporary electric connection to work site as well as construction of service road and diversion road and s
maintenance all completion of work as required by the tenderer for Collection of materials, storage, housing
of staff or other purpose of the work. No tenderer will however be hable to pay Govt. for temporary
occupation of land owned by Govt. at the site of the wnr{:. -
Labout camps or huts necessary to a suilable scale including conscrvancy and samitary arrangements therein to
the satsfaction of the lacal health authorities. ' )

Suttable water supply inclucing pipe water supply wherever available for the stafl and labour as well as for the
work.

Fees and dutics levied by the municipal, canal or water supply authorities.

Sustable equipments and wearing apparatus for the labour cngaged n risky operations.

Suitable fenaing barriers, signals including paraffin and clectric signal where necessary at works and approaches
in order to protect the public and employees from acadents. .
Compensaton including the cost of any swit {or injury to persons or property tue to neglect of any major
precaution also become payable due to operation of the workmen compefisanon act.

0.
ot
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After the work is finalised, all surplus matenals should be removed from the site of work. Preliminary work
such as vats, muixing platforms etc. <hould be dismantled and all marenals removed from the site and premuses
left neat and clean, this should be inclusive of the rates.

39. No parment will he made for bench marks, Jevel pillars profiles and benching and leveling the pround where
requiredd. The rates to be quoted should be for the finished items of work inclusive of carriage of all materials
and inodental item of works.

40 1t should be understond clearly that no claim what-so-ever will be eatertained to extra items of works quanney
of any item besides estimate amount unless written order 1s obtamned from the Fnpineer-n-charpe and rate
settled before the extra items of work or extra quantty of any items of work is taken up.

[he contractor has to armange adequate liphtng armangement for the work where ever necessary at his own - cost

41. “The tendeter shall have to abide by the C.P.W.D. safety code rules introduced by the Government af India,
Ministey of work Fousing and Supply i theis standing ordec No-44150 dtd.25.11.57.
42, Bid documents consisting of plans, specifications, the schedule of quantities and the sct of terms and

conditions of contract and other necessary documents can be seen in all the offices 1ssuing the documents and
office of the under signed during office hours every day expect on Sundays and Public Flalidays nilt last date of
sale and recept of tender papers. Taterested bidders may abrain further informauon at the same address. But it
must be clearly understood that the tenders must be received in order and according to the instructions.

43. Tenderers are required to go through each clse of P.W.D. Form P1 carefully in adldition to the clause
mentioned herein befare tendening.
44 All reinforced eement concrete work should conform to Onssa Detailed Standard specifications, IRC Cade

and Bndpe code secuon 1, 11, T, 1V and Vi1 & latest design criteria for prestressed concrete bridges
speafically for road and bridges issued by MORT & T1, Govt. of India.

45. Steel shuttering & centeting shall be used which shall be lined with suitable sheeting and made leak proof and
wiater nght.

16. The Depactment will have the right to inspect the seaffolding, centeriag and shuttering made for the work and
can reject partly or fully such structures if found defective in their opinion.

47. Concrete should be machine mixed unless othenvise ordered in writing by the Engincer-in-charge. The
contractor should arrange his own concrete mixer, vibrator, pumps etc, for this purpose at his own cost.

48. Cement shall be used by bags and weight of one bag of cement heing taken as fifty (50) Kg.

49, The contractor should arrange the marterials like Stecl, Cement, paint and bitumen cte. of approved qualiry and

specification at his own cost for completion of the work with the time schedule. No estension of nme will be
granted on the application of the contractor duc to delay in procurement of materils.

30. The contractor wall be responsible for the loss or damage of any departmental materials during transit and in
the execution of the work duc to reasons what — so-ever and the cost of such materials wall be recovered from
the bills at stock issue rates or market rates whichever is higher.

51. If the contractor removes Government materials supplied to him from the site of work with a view to disposc
of the same dishonesty, he shall be in addition to any ather liabilicy civil or cnminal arising out of his coneract
be liable to pay a penalty equivalent to five tmes of the price of the matenals according to the stock issue rate
or market rate whichever is higher. The penalty so imposed shall be recovered at any time from any sum that
may then or at any time thereafter become due to the contractor or from his security deposit or from the
proceeds of sale thereof.

52 The selected contractor may take delivery of departmental supply according to his necd for the work issued by
the Sub-Divisional office in-charge subject to the availability of the materials. ‘The tenderer shall make all
arranpement for proper storages of materials but no cost for raising shed for storage, pay of watchman cte. will
be borme by the Department. The Deparmment is not responsible for considering the theft of matenals at site.
[t is the contractor’s risk. Under any such plea if the tenderer stops the work, he shall have to pay the full
penalty as per clause of F2 agreement.

53. The Department will have the right to supply at any time in the interest of work any departmental materials to
be uted in the work and the contractor shall use such matenals without any controversy or dispute on
that account. The rate of issue of such matenals will be at the stock issue rates inclusive of storage charpes or
rates fixed by the Department or current mirket rate whichever is higher.

54. All the marerials with all taxes, vats etc arc to be supplied by the contractor at his oven arrangement to the
work site
35. ‘Though Departmental issue of cement and steel has indicated, it may not be taken as binding. ‘Ihe contractor

must have to arrange by themselves cement, stecl, bimimen and every sorts of materals [rom approved
manufacturer, pet it tested in the Departmental Laboratory and approved by the Deparument before use. No
extension of time or escalation of price on such account shall be entertained 1n [uture.

TOR rods, plates and structural members will be supplied in quantity, length and size available in the stock.
For payment of reinforcement, the steel including plates etc. shall be measured in lenpth of d (&sent
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diameter, stze and speaification as actually used {including hooks and cranks) in the work correct to an inch or
em And their weight ealeulated as per sectional weight presenbed by the Indian Standard Specificaton or as
directed by the Enpginceran Charge (Wastage of bars and unnecessary lapping will not be considered for
measurenient and pavment)

The tentative alignment of the proposed brdpe has been shown in the enclosed drawing, lowever, the
department has got the nghts to shilt the actual badge position within a reasonable range i both U/s and
D/S,

‘Ihe comractor should at his own cost arrange necessary tools and plants required for the efficient execunion
of work and the rates quoted should he mclusive of the ninging charges of each plant and cost of conveyance.

After completion of the work the contractor <hall arrange a1 his own cost all requisite equipments for testing
one unplugged well and specified span [ree ol ¢ost as directed by the Ingineer-in-Charge and bear the entire
cost of the test

Measurement of earth work i road embankment will be done by section measorement after the earth s
consolidated including rolling with hand or power road roller and sheep foot roller at optimum maisture
condition and no extra pavment will he made for the jungle clearance for taking earth from the borrow areas.
Farth work from autning will be economically nalised in filling,

The stack of road metal and gravel will be measured in boxes of 1.5m % 1.5 M X 0.5M which will be taken as
15m % 1.5M X D440 = 1 Cum. “The soling stones will be measured in the suitable stacks with deduction for
voids (@ 1/6 of volame or mare depending npon the looseness of stacking which would be determined on
actual observanon and deduction.

The machinenes, if available, with the department may be supplied on hire as per charges noted in the
enclosed statement subject to the condition that the contractor will execute in advance an agreement with the
Enpmeer-in-Charge.

In the event of any delay in the supply of Department road roller for unavoidable reasons, no extension of
ume will be granted to the contractor under any circumstances.

The tenderer should furnished along with their tender a list of works which are at present in their hand in the
prescnbed proforma enclosed herewath.

Sinking of wells shall be measured from bottom of well cap up to bottom of cutting edpe or 15 cm. above low
water level whichever is less,

Al method of smking including pneumatic sinking by employment of drivers and other cquipment shall be
included in the rate.

Removal of trees, logs of trees or isolated boulders and desilting of sand or carth from existng well,
rectificanon of vl and shift il any, cte. shall also be included within the cate of sinking.

The depth of foundation indicated on the drawing arce provisional but these may be altered If necessary in the
light of the nature of strata indicated by boring which must be taken in advance of actual execution of the
foundaton,

When resort has to be made for sinking the wells by air lock and vacoum chamber method rates there of shall
be pre-decided by authority accepting the tender.

Construction of coffer dam or island or the work aof open excavation or dressing or labour for laying well
curbs shall be included in the rate of well sinking,

For concreting the bottom plugs of well under the method of providing concrete should be either wath tremie
or any uther approved method as well be directed by the Fagmeer-in charge with 10 extra cement to be used
for under water concreting without any extra cost to the departnent.

No clairn will be entertained in respect of difficulties during sand blowing met with during sinking of wells,

No part of the bearing for the superstructure shall be allowed to rest on the noses of the piers.

Tor Steel mesh reinforcement shall be ptovidcd in the concrete of the girders on the caps of the piers [/
sbumments immediately in contact with the bearing to ensure propee distributions of heavy load

Lugs and prooves shall be provided in the bearings to prevent them from skewing and petting our of alignment.
Inspection by the Director General of Supplies and Dispasals of the bearmg during manufacture and X-Ray or
Gama Rav examinauon of castngs thickness more than 8 inches and load testng of beanng if considered
necessary shall have to be carried ourt at the contractor’s cost /The same procedure for testing may have (o be
followed for ribbed bearing manufactured by widening.

It should be clearly understood that the joints of the bars are to be provided with lapping, welds or bolts nurs
as well be directed by the Enginecr-in-charge,

Concrete test specumens 150mm % 150mm % 150mm in size (whether plain or reinforced concrete) for the
testng shall be taken for each strucrural member by a representative of the contractor in the presence of
responsible officer of the rank not lower than that of an Assistant Engincer ar sub-Divisional Officer. The
contractor shall bear the cost so involved in testing, ‘The test specimen in cube should be carnicid out in the

0.0.
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Departmental Control and Revearch [aboratory ol Cuttack or Bhubanesaar, Test should be carned out in
sevorlonoe with the ,=-r:pu|_1||:1|'rr1 i Brdpes code secton-111,

l'est specimens shall be formed carefully in acenndance with the standard method of aking test speamen and
fn plea thall be entertained later on the prounds thar the casting of the test speaimen was faulty and that the
result of the specimen did not give a ensrect indicapon of the actal quality of concrete.

Mamy conerete anid remforced concrete '!-]'JEEiI!T!IEIi‘: will be tested in nearest Governmen? instfation who aee
ennJuctng labortary testing. Cost of testng of all speaimens and ramples wall be hame by the Contracior
“The construcnon of well staming by injecung cement or grout in coarse aggregate placed in positon shall not
be pernutted.

[he thickness of cement concrete in top pluggring should be as per Deparmmental drawing,

In well sinbang, the mamimum olerance permisaible in e is 1:80 and the shift is 150mm w0 the nommal
directingn, Where it s not feasthle o work these wolerance the contractor shall carry out. suitable remedeal
measurcs as may be directed by the Engincerin charge to overcome the adverse effects of ults and shafts
withouat any extra cost to the unnmcm and wathout any d:[m;;;;q:-u. e the well. ,r"';n:,.' additinnal work NECEREary
consequent upon the excess nlt and <hift shall be carned out by the contractor at no extra cost 1o the
Drepartiment.

Concrete of strenpth below of the required strength (as determined by actual tests) shall not be accepred.

If the well is bevond rectification the well shall be rejected, the well has to be abandoned and another well to
be sunk ar a suable locapon at the cost of the Contractor. The tilt and shift of the well including
compensation s to be abided as per the cliuses of MORT&1] for Roads and Bradyes.

o clum for carnage of water what-so-ever will be entertained

The contractar shall employ ene or more Fngineening Graduate or Diploma holders as apprentice at his costaf

the work as shown in the tender exceeds Rs 10000000/ The apprentces will be selected by the Chiel
Engneer. The period of employment will commence within one month after the date of work order and
would last ol the date, when 90%¢ of the work 12 completed. The [air wage 1o be paid to the apprennices shoilud
not be less than the emolument of personnel of equivalent qualification employed under Government, The
number of apprentices to he employed should be fixed by the Chief Engineer in the manner <o that the toal
expendinute does not exceed one percent of the tendered cost of the work.

Surlrr class contractor shall -::'nplaj.' urider himself rao Gradaate I:.!".gim:l:r ani] two DLF[I’PH‘.J holders IH:FCmm-n[ﬂ:
o the State of Orissa. Epcn;ﬂ class eonteactor thall employ uneer him one F_lnl:h.'tﬁl:l' Lnpneer and ™wo
Diplama Holder belonging to the state of Ornssa Likewrse “A” class contractor shall employ under him one
Graduate Fngineer or rwo Diploma Talders belonging 1o state of Onssa. The contractor shall par 1o the
Engineering personne! monthly emnluments which shall oot be less than the emoluments of the personnel of
equivalent qualificasion emploved under the State Grove of Orssa The Engneer-in Chief (Civil], Ornissa may
howerer assist the contmctor with names of such unemployed Graduate engineers and Dipluma Holders if
such help is sought for by the contractor ‘The names of such Fnpmeering personnel appotnted by the
Contractars should be intimated to the tender receivisg authonty along wanh the teader as to who would be
supervising the work. Fach hill of the Super Class, Special Class or ‘A’ Class Contractor shall be accompanted
by an employment Roll of the Engincering personnel together wich & Certificate of the Graduate Enjneer or
Diploma |older so employed by the contrictor to the effect that the work exccuted 25 per the bill has been
supervised by hum.{ Vide Works Department No Codes M 22/91.15384 dated 9.7.91). ‘The required
certificare is to be furmished in the proforma contamed in a separate sheet vide Schedule B

It is the responsibility of the contractor to procure and store explosree requered for hlasting operanon.

Department may render necessary possible help for procunng license.
Orissa Brudpe & Construcoon Corporatton Led, will be allowed price preference up 1o 3
quatation or tender as lud down in works and Transport Department Resolution No-285 date-17.04.1974
“Ihe Oissa Construction Corporation will be allowed a price preference o the extent of up o 3% over the
lowest tender amount (Where their tender is not the lowest) provided they express willingaess to execute the
wark after reduction of rates by neputiaton.

Amendment of existing Clauses - By admussion of a tender for the work, a Irnd:rn:r will be drcmr_:{ to h:n.-.i
sansfied himeelf by actual inspection of the site and I.u:':ullir}- of the work, about the F[u.aln.}' ansd :'-':uln.hlh':.y of
the requited quannty af matenal including the -;.-hear,-'r. pice referred o above, medical aid, labour and food
stuff etc,, and that rares quoted by him in the tender will be adequate ta II:L‘FI'.H‘{'J]ETE the w.nrk :ll;::nn!mg toy the
specificatons atached there (o and] that he had taken m to account all comdinions and l#JFﬁCu_lues that may be
encountered during its progress and to have quoted rates ncluding labour and materials with 1axes | octrol
other dutes, lead, lifts, loading and unloading, freight tor all materials and all other charges necessary for the
completion of the work, to the entire satisfacoon of the F.n],;ineera.in —Charge of the work and Irl.is puechicnsed
subordinates. After acceptance of the conteact rate Govemment will not pay any extraGharges tor any reason

T

Yo over the lowest
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i cane the comtractor clams later on o have rTi.i."iL:!!jn':f'-l as regard .'11".1'L|I;|h't5:|!}' of matenals, labour and other

Mauliding & nther constructon welfare cess for construction workers shall be deducted @ 1% of the Gross
armount o the bille from the contractor as per Resolution of Govt of Onusa Labour & Fmployment

Diepartment
[he prevailing pereentage of 1. T. Department of the pross amount of the bill towards income tax wall be

deducted from the contractar's till
Prevaling rate of GST on the gross amaunt of the bill wall be deducted from the contractor’s bill, where

Apreement Value 15 0,50 lakh 2nd abave

The contractor 15 required to pay royalty to Govt. as fixed from tme aof 1me and produce such documents in
support of their pavment to the eoneemed authonty with their balls, @lling wiach the amount powards rovalties
of different matenals as unlised by them m the work will be recovered from therr hills and deposited 10 the
revenue of concerned department.

Under no circumistances interest is chargeable for the dues or additional dues if any payable for the work.
Under section 12 of contrctors labaur (Regulation and Aboliion) Act. 1970 the contmictor whe undertikes
execution of work through libour should produce valid license from licensing authonoes of labour
[Jeparument.

Sample af all material - The contractor shall supply sample of all matenals fully before procurement lor the
work for testing and acceprance as may be requiring by the conerrned Executrve Eogmeer

Trial Boring - The foundation level as indicated in the hody of the deparimental deawing is purely tentative
and for the general pusdance only. The Department lias oo rr![1nl151b:.]il}' for the suitalulity of actaal steata at
the Foundation level The contractor has to conduct his own bornyg before starting, the work and pet the
samples tested at his own eost 1o ascerrain the STBLC, and credibility of the strata at founding level while
quoting his rates for tender the contractot shall ke in to account of the above aspects.

Anv defects, shonkage or other faults which may be noticed within 01 (One) year from the completion of the
work ansing out of defective or impraper smaterinls or workmanship fiming are upon the direennn of the
Enpineer-in-Charge 1o be amended and matle guad by the contractor at his own cos! upless the Fngineer for
reasons to be recorded in writing shall be deerded thar sthey ought to be paid for and in case ol default
Department may recover from the contracior the eost of making good the works. The contractor s alsi
requited to maintain the road for 01 (One) year from the date of successful completion of the work.

From the commencement of the works to the compleuon of the same, they are to be under the contractors
charpe. The contractor is to be held responsibile 10 make pood all injaries, damages and repairs occasioncd o
rendered necessary o the same by fire or other causes anad ther hold the Govt, af Oossa harmless for any
claims for injuries (o person or structural damage o property happening fron any aeglect, default, want of
proper care or misconduct on the part of the contractor or aay one in his employment dunng the execution of
the wark. Alsa no elaim shall be entertained tor luss due to earthquake, fload, cyclone, epidemic, mot or any
other calamiry whether rarural or incidental damapes so caused will have o be made pood by the contractor at
li1s own cost.

Gradation of ingredients; The coarse and fine apgreyate shall meet the pracde requirement as per the latest
provision of relevant I.5. Code /1R . code / MORT&I specifications.

Tilts and shufes

i) Maximum permissible shift is 130mm.

i) Maxmum peemissible ltis 1 8O

100. Payment for variation in price - (Vide Works Department hMemorandum MNo-12073 /W de 7019540, Mo

14379 dr. 22.6.91 & No-22874 dr. 24.10.92)

101 a) (i) “If dusing the progress af the work the price of any materia) (excluding the cost of steel | cement & Iimmen

} incarporated in the work (not being matertals supplied [rom the F.LCs store in accordance wath Clause
... hereaf ) increases or deereases as 3 result of increase or decrease in the average whaolesale poce Tndex
+), and the contractor there upon necessarily and properly pays in respect af that marerials
work] such increased or decreased price, then ke shall be entitled to reimburse or lable o
cuch an amount, s shall be equivalent 1o the plus or minus difference of

{all commoditne
{incomarated in the

refund quarterly as the case may le,
759, in berween the Average wholesale Trice Index (all commodides) which is operatng four the guarter under

cansiderapion and that operated for the quarter in which the tender was opened, as per the fonmula indicated
bl v -
Formula 1o ealculate the increase of degrease in the prige of marenals.
Vm=075 x PmxR x [1-i0}

100 1o

g
A
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Vi = Increase or decrease in the cost of work during the quarter under consideration due to change in the
price of the materials.

R = The value of work done in Rupeces during the quarter under consideration.

io = The average Wholesale Price Index (all commodities) for the quarter in which the tender was opened (as
published in RB.L bulletin from titme to time.)

i = The Averape Wholesale Price Index (all commodities ) for the quarter under consideration.

A= Percentage of materials component as per sub-clanse of this clause,

Where onginal contract period 18 one year and above , increases / decreases of cost of Steel , Cement &
Bitumen are to be |\.1id recovered , Payments i case ol increase are to be made with prios approval of Govt
when the total claim 1s more than Rs, S0,000/- and with ]\rim approval of the FIC / Chief Ilngmcer as the
case may be when the clam s upto Rs, 50.000/- . Recovery in case of shall be made by concerned Block
Development Officer from the contractor immediately .

The cost shall he determined as follows;-

Steel -Rate as fixed by Steel Authority of India Lid (SAIL)
Cement — Average factory price of the theee manufacturer of Cement inside the State

Bitumen = Rates as fixed by Indian Oil Corporation (10C)

Where original contract 15 more than Six Months & below  one year increases / decreases of cost of Steel
_Cement & Bitumen are to be paid recovered . Payments in case of increase are to be made with prior
approval of Govt when the total laim is more than Rs. 50,000/- and with prior approval of the FIC / Chiel
Engincer/Super in Tendetent Engineer (as the case may be) when the claim is upto Rs. 50,000/~ subject to
the fulfillment of the conditions mentioned below :

The cost shall be detesmined as follows:-

Steel -Rate as fixed by Steel Authority of India Lid (SAIL)

Cement — Average factory price of the three manulacturer of Cement inside the State .

Bitumen — Rates as fixed by Indian Oil Carporation (10C)

Cost of the project should be more than Rs. 50.00 |.akhs . | lowever the differential cost or such materials may
be paid to the contractors after deducting the hike percentage amount in the tender for those materials from
the calculated amount of differentinl cost .

Contractors no need to submit the vouchers showiny, procurement from an authorized dealer for the said
work within 28 days before utilization of Steel , Cement & Biumen .

Differential cost will be allowed only to the original agreement period , but not for the extended period even
though it might have been validly extended .

Differential cost will be allowed only aftee successful / completion of the work as per the approved work
programme .

Supulations contained in existing clause 31(f)

Recovery in case of decreases shall be made by concerned Block Development Officer from the contractor
immediately .

{b) Similarly, if during the progress of work, the wages of labour increase or decrease as a result of increase or

decreasc in minimum wages for labour prescribed by Government and the contractor thereupon necessanly
and properly pays in respect of labour engaged on execution of the work such increased or decreased wages
then he shall be entitled to reimburse or liable to refund quarterly, as the case may be such an amount as shall
be equivalent to the 75% plus or minus difference in Letween the minimum wages for labour which s
operating, for the quarter onder consideration and that operated for the quarter in which the tender was

opcucd as per the formula indicated below.

tﬂm&m&u&umghQDumgwmmmMMhmu.

VI=0.75 x PlxR x (i-10)
100 10

VI= Increase or decrease in the cost of work during the quarter under consideration due to changes in the
minimum wages rate of labour.

R = ‘Ihe value of work done in Rupeces during the quarter under consideration.

lo =1The minimum wages for labour as prevailed during the quarter under consideration in which the tender
was opened.

'
I = The nunimum wages for labour prevailed during the quarter under consideration. %O.

CONTRACTOR BDO, LEPHRIPARA



)

Page |13

Pl Percentape oof labour component (as per sub-clause).

Similarly, of dunng the progress of work, the price of Petrol, Oil and Lubricants (Diesel oil bemny the
representative item for the price adjustment) creases or deereases as a result of the prce fixed there for by
the Government of India and the Contractor there upon necessarily and properly pays, such mereased or
decreased price towards Petrol, O and Tubncants used on execution af the work, then he shall be enuted to
retnburse or liable to refund, qu.mcrly as the case may be, cuch an amount, as shall be equivalent to the 75%
plus ar minus difference in between the price of P.O.L. which 15 operating for the quarter uader consideration
and that operated for the quarterin which the tender was opened as per the formula indicated below :

075 > K:R( D: -1 )
K] = —errrmeaes X wmeememmememes

100 Dy
K1 = Increase of decrease in the cost of work duning the quarter under consideration due to chanpes in the

pnce of P.O. 1.
R = The value of wark done in Rupees during the quarter under consideration.

D= Average Price per liter of dicsel oil which was fixed by the Government of Tndia during the quarter in
which the tender was opened.

D:= Average Price per liter of diesel oil which is fixed during the quarter under consideration.

K:= Percentage of I'. O, 1. component as per sub-clause.

d) ‘Ihe following shall be the percentage of materials, labour and P. O, 1. component for reimbursement / refund on

varation in price of material, labour and P. O. L. as per sub- classes (a), (b) and (c) of this Clause

Category of Contractor” Supply Departmental
Warks. %% Matenals, %o Labour %% of P.OI. Supply of materials.
Irmpation waorks =
a) Structural works. 20%% 30%s %o 45%
b) Farthwork, Canal 20% 60%% 5% 15%
work,
Embankment work etc.. l
(R&DB) Works —*
a) Bridge works 20 0% — 3% | 45%
1) Road wark 45% 0% T 10%
c) Building works XA X% % _"’_ ' 35% =
_—

( Where brick is supplied by the Department, it should bev.:’.!‘)‘;’;'h instead of 30%

Vide Works Department letter No-21369 dated-25.09 91, the reimbursement / refund on vanation in price of
materials efeept steel , cement & bitumen which will be governed as per clause 31 a (i) & a (i)
labour and P.O. L. as per sub-clauses (a-), (1) and (¢} of this clause shall be applicable m the following
manner.

“In term of aforesaid escalation clause, where the period for completion ol the work as supulated in the
agrecment is less than one year, 1o escalation admissible at all, in case of work where the supulated period of
complenion is one year and mote escalation on account of pnce variations is admissible only for the remaining
period atter excluding the first one yeat period provided that the work has been carricd out by the contractor
in terms of the relevant provisions of the agreement. In the situation, where the period of complenon miually
supulated in the agreement is lese than one vear and subsequenty the completon period has been validiy
extended on the ground that the delay in completion of the work is nat attributable to the contractor and in
the result the total peroad incladmg the extended peried stands at onc year or more, escalation 15 admissible
only the balance poruon of work executed heyond one year.

‘Ihe contractor shall for the purposc of sub-clauses (a), (b} & (c) of this clause keep such books of account and
other documents as are necessary (o show that the amount of increase claimed or reduction avatlable and shall
allow inspecuon of the same by a duly authorised representatives of Govt. and fusther, shall at the request of
the Fngincer-in-Charge fumish, verified in such a manner as the Engineer-in-Charge may require any
document kept and such other information as the Engincer-in-Charge may require . the-contractor shall
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within a remsomable time ef his becoming aware of any alteration in the price of such maternal, wapes of Libwar
and or price of 'OV 1L prve nonce thereaf to the Engineer-in Charge stanng that the same i+ grven parsuan
to the condinon together with an wformation relating thereto which he may be 1n a positon supph

For deverion road the conemeror wall have to make his own armangement to make the same in pevate lardd of
necessary for which agreement of such land by the side of €D, works and the reqal charges for such private
laind shall be bome |:_1.' the contracior L:]CIIJJ[:IE:_ the proper mamtenance with I'E"'U”F arrarpements LllJEiTI}f the
night tme and sipnaling dunng dav tme and barmeading ete. nll the C.D. works are opened 1o the raffic, No
eatra raie will be pasd 1o the contractor for the above renml charpes etc. His rates an the tender for other items
shall melude this armanpement, renral tharpes [or the land and mantenance, ]_:,-_'Imni,.: and rermoval of such
trmporary road crust from the provate land o benp the land to s original condioon ete complete,

The contractor has to armange the land required for barrowing carth of necessary for the road wark ar s cost
No extra pavment by the Deparunent wall be made on this account and no claim what-so.ever will be
entermaimned on this pround. The rares quoted by the contracior should be inclusive of all such charges,

Where 1t wall be found necessary by the Department, the U:"ﬁ.crr-m-t;i-.nrgr of the wark shall issue an order
book to the contractor to be kept at the site of the work with pages serially numbered. Orders regarding the
work whenever neeessary are to be entered in this boaok by the Officer-in-Charge with their dated sipmatires
and duly noted by the contractor or his authonsed agents with their dated sipnature. Orders entered in this
book and noted by the contractar’s apent shall be eonsidered ro have been duly piven to the contractor for
following the instructions of the Department. The order Book shall be the property of the office, and shall not
be removed from the site of work without written permission of the Fopineer and to be submited 10 the
Engineer-m-charge every month.

The tenderer should conduct three bores at each pier and STILC. of soil ar foundanon level and abutments
location and furmish the rest results in conformity with LR.C. code ar his euwn cost before execution of the
work and rates quoted by the contractor should be inclusive of such bores and S.B.C. tests etc. without any
extra cost ta the Department.

The details of foundanon, sub-structure and floor protecion for exccution shall be done in accordance wath
the test results thus obiained,

The contmctor shall have no claim what so ever far the exrea quantity of work to be executed in view of above
possible changes and pavments is to be made as pet clause 11 of the P-1 Contrace.

Over and above these conditions, the rerms and conditions and rules and repulattons and speaificauons as Jaid
down in Onssa Detailed Standard Speaification, Onssa PW.ID. Code, Bodge code and MORT&T
speaficanions with latest revision / amendment are alsa binding on the part of the contractor,

o part of the contract shall be sublet withour written permussion of the concerned Fxecutive Fnpnecr or
ranster be made by power of Attormey authonsing others 1o receive payment on the contractor’s behalf,

The contractor should attach the certificate in when of payment deposit with the repistranon authoney as per
recent circular of the Government relating to his registration,

Any damages caused by narural calamitics should be done by the contractor ar his own cost. The Department
will not be any way responsible for the same and  will not pay any cost waards the repaic done by the
coniracior.

The rates quoted by the contractor shall cover the latest approved rates of labours, marerials, "OI. and
Royalnes. Arrangement of borrow areas, land, approach road to the brdge site ete. are the responsibility of the
conlracioT.

The rate for each work of concrete items wherever dewatenng is unperanvely necessary the term dewarening
shall mean the execution ar operation of the items due to standing water as well as due 1o pereolation of water,
The quoted rates wall be inclusive of this.

The matenals, borrow areas and hutments at site should be arranped Iy the contractar at his own enst. Na
furure cornplaint on this account shall be entertained.

The conmactor shiall make requisinion of elaim book from the dare of commencement af the work from the
Department and shall mamntain in praper PW.DL form wath pages sertally numbered in order to record items
af works are not covered by his conmaer and claimable as exten, Claims shall be entered regulardy in this book
under the dared symature of the conmcior or his duly suthansed agents ar the end of each momth, A
ceruficate should be fumished along with the claim to the effect that he has no other chim bevond this elaim
up-to-date. 1€ any month there are no claims 1o record, a certificate to that effect should be fumashed by the
coatractor in the clum book. Each clum must be defined and should be grven as for as possible regarcing the
quanoues as well as the toeal amount eliimed. The claim book must be submitted by the contracior repularic
by 10 and 16" dars of each month for orders of the Enpnneer-in Charpe or competent authorry. Claims not
made 10 this manser or the clum book not maintained from the commencement of the work are Lable 1o be
summanly rejected. Ihe claim book is the property of the Office. and shall be e.-urrendfm}h)- the contractor o

-
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the | npmerrmn-charge after completem of the work or before recession of the contract by the Deparmment
K I "_I"I'l- T 1% I'_!:!'I'f !.I 1 FTL11fL‘I

Number of tests 3 speaified in TRC/ MORT&I /151 speaficanon required fer the construcnnn of romds
Herdges / buldings o any other strucrural works mall be conduc ted in any Govt Test House [/ Departmental
Liboratons reputed materal tesung bbortony as 10 be deaded by the npineer-in-charge. Testing chargres
l“.-.":.!'.n__' c!.?nn!ll:usr for colection [/ transpormation af sumples Sspeaomens etc aill e bame by the
contractor. The collectnn of samples and testing are to be conducted for both pnor 1o execution and dunng
execuncn as may be directed by the Fngineer-in-charge and on both the accounts the cost shall be bume by
the crmtractor

Besides, the fimm / contractor shall install full- Nedged field boratory ar work site for conducting required
teats as per [RC / MORT & 11/ 151 requuements at s own cost for providing suffident opportumty for
checkmgz from ame to Bme.

An Frmneenng peronnel of the executing ageney should be present at work site at the nme of s
af high level mapecung officers in the rank of Chiel Fogneer and above

Adter completson of the rosd 1 all respects the road furminure’s should be affized by the excounng

ARCACY 1r!1-|:'l-_-if1l':5‘.' fercaroms ke schonol, hﬂ'i"‘“.‘lll MNo-hofn ete.
Condinon for msue of plint & machinery to contractor on hire - Tools & plants will be issued to the
CORIrACTor ;-[ﬂ.‘- ot 1w desimable o the meresy of Govi works and if thete can be 1p1rcd without
inconvensence to the Deparmment. The Sincuon of the Supenntending Engmneer shall be necessary in each
case. The contractor shall arrange his programme of work according ta the avadshiity of the plant &
machinery & no clam will be entertained (or any delay in supply by the Deparment.

An agreement shall be entered in to by the contractor to the effeer that these  hire charges are
recoverable from the bills of the contractor regularly and the final payment for the work mcluding refund of
securnry deposit will not be made untl the onl amount due to the Government on account of hire of
machimery ete is recoverable in full, Full amount of hire charges due from the contractor at any confract 2t any
tme shall be recovered from his next subsequent Ll

All transit and incidental charges in conneetion with the despatch of tools and plants and machinenics
from workshop shed/ deposit cetuemn theee to, will be bame by the contmactor.

The hire charge shall be recovered at the prescribed eates from and inclusive of the date, the plant and
machinery 15 made over up to and inclusive of the date of ns return, even though the same day 1t may not have
been untlised [or any reason except for a major break down which may take moee than 72 hours for repairs
The contractor shall immediately innmare in writing to the Fngineer <in-charge when any plant or machinery
poes out of order requinng major repairs.

The hure charges are for clock hours. Tn cace of tar boilers, hot mix plant and any other machinery
requining sumilar preparton the working hour will include the ome required fo make up the botler
temperature and bring plant to the operating conditions before the actual start ol work.

The machine will work in shifts of § hours each. Extra charges towards overime wages of any of the
operating and maintenanece staff wall be leviable. These charpes will be fixed by the Enginecr-in-charge from
tme of tme In no case the wols aod plants shall be operated beyond 8 hours in any shift without pnar
wnitten pemmission of the Fogineer wi-charge.

‘e contractor shall release the plant and machinery as and when required for perindical servicing and
mamtenance. |le shall also provide for any labour and water source for washing the plants. In the case of
Concrete mixtures, pavers and similis such rype of equipments, the contractor shall arrange 1o get the hopper

cleaned and the drums et washed a1 the eluse of work each day.

I'he plint and machinery once issued t0 2 contractor shall not he rerurned by hum oa account of lack
of arrangement of labour and material et on his part The same will be retumned only when they do oz
require or when 1 the opton of Fagioeer-in-charge the work or 4 pormon of work for which 1ssued 15
complerad.

The tools and plants shall while in st and in the custody of contractor be at his zole nsk and
responsibility for damages and / or loss excepe fair wear and tear. The damage or loss as astessed by Enpneer-
mn-charge shall be made gooad by the contractor. In the event of o disagreement a5 to the extent of damage or
the value of artcle lost, the decizion of supenntending FEnpmeer shall be final. The contractor shall on ar
before the supply of plant and machinery sign an agreement in indemnifying the Govt. against loss or damage
10 the machine. The Contrictor shall aliu be responsible far any claim for compensation for loss of kfe, injury
or dinupes 0 propery et anung from any cuse what-sn-ever. The contractor shall provide full wme
choukidar fur guarding the plant and machinery at site.

If the arncles are not retamed within the dare ongonally specilied or extended by the Enpineer-in
charpe, in addinon 1 the normal hire charge, @ surcharge equal to 107 of the hire charges will be levied for
the perod that the machinery is not returned, Such perind will be treated as warking nme. e event of the
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non return of the nuchmrr)', the full valye of the articles ar the current market price

the contractor's outstanding bills or any bills thae may become due in respect of his other work under the stare
public works Departryent, The dee

1900 of the superintending Enpincer shal] be final in
FORM OF AGREEMENT --

= Ihe contractor shall, before taking the possession of th
10 an agreement with the l’np_mccr-m-chargr or his nominees in the form attached.

Log Books for recording the haues of daily works for each of the plane and

will L recovered from

case of dispure.
© machinery, enter i

machineey supplicd to the

attested by the contracrar or his authorised agent
daily. In case of vommctor contests the correctness of the entries and / or fails 1o sign the log book, the

deaston of the Fnpineer in-charpe shall e final and binding on him. I lire charpes will 1ye caleulared according
to the entnes in the logbook and will be binding on the contrrctor.

AGREEMENT FOR LOAN SOE GOVERNMENT TOOLS & LA NTS,
1his agreement made the w0 Thousand
i between (here-in-after referred to as “yhe hieee”
shall unless excluded by or repupnant to the ¢ mtext inclode his heirs, executors, admimnistrators and Assipns) of
the one part and the Govt, of Orissa (here i afier referred to as the Governor which expression shall unless
excluded by or repupnant 1o e context inchude his successors jn office ns assipns) of the orher part,

which Cxpression

Where as the hirer desirous of hiring the tools and plants of the P,
Govt. and more partcularly specified iy the schedule here under berwee
and plants”,

And where as Government has agreed to let in hire the tools
conditions here in afrer mentoned.
Now it is here by and between the parties here to as follows -

., Department of the Orissy
n here in after referred to as “the tools

and plants to the hirer on the terms and

(1) In consideration of agreement that hire charges be recovered from their bill for work executed on whech this
machinery will be used or any ather than standing in the names of contractore in the book of the Department
or any other Government Department. ‘1he Gor. agrees to let the hirer tonls and plants for the period to be

computed from the date of delivery of the tonls and plant to the hirer at the PV, Department workshop ar
Sundarparh.

®)  The rte of higher charpes will be as mentioned in the schedyle attached.

(€0 The hirer hall not transler, assigm or sublet or n any way pact with the toals and plants or any part there-of
withaut the previous written approval of the Engincer-in-charpe

(d) On the expiry of the period of the hire, the hirer shall retuen the tools and plants to the Public Works

Department. & workshop / store at Sundargach in the sarme good condition in which they were received by
him .

(€) Tnthe event of the tool and plants not being returned on the expiry of the above-mentioned period, the hirer

(0
@

()

0
0]

shall withour prejudice and any other liability pay 10 the Government on account equivalent to the rate of hire
specified for the working peniod and an increase of ten percent,

The taols and plants shall be open for inspection at all times to the of] ticers of the Gm'en?menr.
The hirer shall not operate the tools and plants so hired for more than one shift / two shifts of 8 houes each per
day wathout the prior sanction of the Fagincer-in-charge. 1€ the hirer opezates the tools and plants bcy'ond the
aforesaid limit without the prior sanctiog of the Assistant Engineer, he shall pay to Government anlc‘inu:?nal hfn:
charges as well as over time charges for staff for such excess operation at the rate approved by the Engineer-in-
charge from time to time. ' . -
In case of breakdown, repaieable at the site within a penod of three days hire charges as specified in the schedule
will be levied except in case of major repairs, ' .

Normallv the wools and plants will be supplied with operating staff, o

The hirer shall be responsible for any clauns for compensation for lns._x of ll.ft,. mjary or damage 10 property cre.
ansing due to any causes what-so-ever duttag the period of the machinery is in his charge.

(k) All municipal or other dues and taxes payable vn account of the use or operation of the tools and plants for the

)

period of hire shall be defrayed by the hirer. - ‘ |

The hirer shall make good any loss of damages ansing out of causes qthcr than faic wear and teur to the tools and
plints dunng the period of hire. “ITie cost recoverable from the hirer shall !I)c the full tcplaccmcml value as
determined by the Engincer-ii-charge .In the event of any loss or damage not being ma.dc good by die hirer to the
satisfaction of the said Engineer-in-charge the office shall he at hberry t‘o quc goud himself such loss or damage
and recover the cost thereof from the hirer. The h.ircr shall pay to the I*ralglllccr-ln-chnrgc such‘ an amount s .sh.mll
be necessary to make good the loss or damage failing which the same will be recovered from his dues as in case of
bire charpes. Vs

}

00-
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(m) On the breach of any terms or condinons of this apreement by the hirer the Engineer-in-charpe <hall be enntled 1o
demand the return of 1o0ls and plants and the hirer shall retumn the tools and plants wathin 72 hours from the date
of receipt of such order in wnnting .In case of failure on the part of the hirer ta comply with such order he shall e
Lable 1o pay such penalty as may be imposed by the Engmeeran-charpe for the penod the tools and plant are

derained provided that the maximum penalty shall not exceed the cost replacement of the tools and plants .
(n) Tn case of any disputes between the hirer and the Government the

decision of the Superintending Enpincer shall be

final.

(0) This agreement shall be operated by the Engineer-in-charge on behalf of the Gov
n-charge shall include all officers duly authonsed by him to exercise pow

THE SCIIEDULE

erament and the term Engincer-
ers on his behalf,

| Seral No Desenption and Name of the No.
articles ,

—_—
Amount of hire per hour .

Rcm.\—rk-s.-

In witmess where of the hirer and the Enpineer-in-Ch

the State have sct their respective hand, the day and the year her
Signed by :

arge has for and on behalf of the Governor of
e in above written,

1. 2

Signed sealed and delivered in the presence of
1 ¢

119, The agency will be responsible for traffic management and maintenance of the streteh of the road (for which
the tender has been invited) at his own cost during the period of execution.

120, Even qualificd criteria are met, the bidders can be dis
Department
(a) Making a false statement or declaration,

(1) Past record of poor performance.

{c) Past record of abandoning the work half way/ recession of contract.
(d) Past record of in-ordinate delay in completion of the work,

(¢) Past history of litiganon.

121, The informaton furnished must be sufficie
successhully complete the envisaged work.

22, In case the 1" lowest tenderer or even the next lowest tendeeers withdraw in series one by one, thereby
facilita(inp_ a particular tender for award, then they shall be penalized with adequate disincentives with
farfeiture of EMD unless adequate justification for such back out is furmnished. Appropriate action for black
listng the tenderers shall also be taken apart ftom disincentivising the tenderer.

123 ADDENDUMTO 'ITIE CONDITION OF P1 CONTRACT

Clause-2(a) of P-1 Conrract: - TIME CONTROL: -

2.1, Progress of work and Re-scheduling programme.

Gualified for the following reasons, if enquired by the

at to show that the applicant is capable in all respects 1o

211 The Execuuve Fngnecr / Engincer- m- Charge shall issue the letter of acceptance to the successful
contractor. The issuc of the letter of acceptance shall be treated as closure of the Bid process and
commencement of the contmct.

212 Within 15 days of issue of the letter of acceptance, the contractor shall submit to the Engincer-m-Chargc for
approval a Programme commensurate to Clatlge no. 2.1.3 showing the general methods, arrangements, and
tnung for all the acuvaties in the Works along \nfh monthly cash flow forecast. ' 4

2.13. To ensure good progress during the execution of the work the contractors shall be boupd i all cases in which
the time allowed for any work exceeds one month to complete, 1/4th nF. the whole time allowed under the
contruct has elapsed. ' of the whole of the wark before '-"_ol' the w!mle. tme allowed under the conteact has
elapsed, 3/4th of the whole of the work before 3/4th of the whole time allowed under the contract has
elapsed. _ ' _

214 Ifatany ume it should appear to the Engineer-in-Charge that the actual process of the work does not conform
to the programme to which consent has been given the Conmctor shall produce, ar the request of the
Engneer-in-Charge, a revised programme showing the modificauons o such programme necessary tu ensure
completion of the works within the tme for completion. l.f the contractor Joes ‘:‘:’( subout an upd,u,ul
Progranmune within this period, the Engineee-n-Charge may \\1-(hhold the amount ol 1% of the contract value

from the next payment certificate and conunue to withhold this amount unl the next payﬂlillt alter the date

on which the overdue Programme has been submitted.

Wso
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An update of the Programme shall be a programme showing the actual progress achieved on each activity and
the cffect of the progress achieved on the nming of the remaning work inclucng anv changes to the sequence
of the activites.
The Engmeer-in-Charge's approval of the Programme shall not alter the Contractor’s oblipations, “The
Contractor may revise the Programme and submit it to the Engineer-in- Charge apamn at any time. A revised
Programme 1s to show the elfect of Variations and Compensation Events.
2.2. Extension of the Completion Date.
231 The ume allowed for execution of the works as specified m the Contract data shall be the essence of the
Contract. 1he execution ol the works shall commence [rom the 15th day or such time peniad as mentioned in
letter of Awanl after the date on which the Fngineer-in-Charpe issues wntten orders to commence the wark
or from the date of handing over of the site whichever is later. IT the Contractor commits default in
commencing the execution of the work as aloresail, Government shall without prejudice to any other right or
remedy available in law, be at Wherty to forfeit the eamest money & performance guarantee / Secunty deposit
absolurely.
As soon as possible after the Agreement is executed the Contractor shall submut the Time & Progress Chan
for each mulestone and get it approved by the Deparment. "The Chact shall be prepared in direct eelation to the
ame stated 1n the Contract documents for completion of items of the works. It <hall indicate the forecast of
the dates of commencement and completion of varions trades of sections of the work and may be amended as
necessary by agreement between the Engincer-in-Charge and the Contractor within the limitations of nme
imposed in the cantract documents, and further to ensure good progress dunng, the execution of the work, the
contractor shall in all cases in which the time allowed for any work, exceeds one month (save for special jabs
for which a separate programme has been agreed upon) complete the work as per milestone given m contract
data.

In cnse of delay occurred due to any of the reasons mentioned below, the Contractor shall immediately pve

notice thereof In writing to the Fnpineer-in-Charge but shall nevertheless use constantly his best endeavors o

prevent or make good the delay and shall do all that may be reasonably required 10 the sansfaction of the

Enpincer-in-Charge to proceed wath the works.

1)  Force majeure, or

1) Abnormally bad weather, or

i) Serous loss or damape by fire, or

iv) Cwil commotion, loeal commotion of workmen, strike or lackout affecting any of the trades employed
on the work, or.

v) Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in executing work
not forming part of the Contract,

vi) In case a Varntion is issued which makes it impossible for Completion to be achieved by the Intended
Completion Date without the Contractor taking steps to accelerate the remaining work and which
would cause the Conteacror to inéur additional cose, or

vil) Any other cause, which, in the absolute discrenon of the authority mentioned, in Contract dara 1s
bevond the Contractars control,

224, Request for reschedule and extension of time, 10 be cligible for consideration, shall be made by the Contractor
in wrinng within fourteen days of the happening of the event causing delay. The Contractor may also, if
,mmmuc. mdicate 1n such a request the pecod for which extension i3 desired.

2235 Inany such ease a fair and reasonable extension of tme for completion of work may be given. Such extension
shall be communicated to the Contractor by the Engineer-in-Charge in writing, within 3 months of the date of
receipt of such request. Non-application by the contractor for extension of time shall not be a bar for pving a
fair and reasonable extension by the Engineer-in-Charge and this shall be binding on the contractor,

2.3.  Compensation for Delay.

231, If the contracior fails o maintain the required progress in erms of clause 2 or to complete the work and clear

the site an or before the contract or extended date of completion, he shall, without prejudice to any athee nght

or remedy avalable under the law to the Government on account of such breach, pay as agreed compensaton
the amount calculated at the rates stipulated below as the Supermtending, Engineer (whaose deaision in wninng
<hall be final and binding) may deaide on the amount of tendered value of the work for every completed day /
month (as apphcablc) that the progress remains below that specified 1o Clause 2 or that the work remauns

t
=

e
12
12

1o
12
w

mncomplete : )
This wall also apply to items or group of items for which a separate penod of complenon has been

speaficd Compensanon (@ 1.5% per month of for delay of wark, delay to be completed on per Day basis.

Provided always that the total amount of compensation for delay to be paid under this condition shall
not exceed 1P of the Tendered Value of work or to the Tendered Value of the item orgroup of items of
work for which a separate pertad of completion is orginally yiven. w

Y G
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The amount of compensation may be adjusted or set-off against any sum payable to the Cantractor under this
or any other contract with the Government, In case, the contractor does not achteve a particular milestone
mentioned 1n contract data, or the rescheduled mulestone(s) in terms of Clause 2.5, the amount shown aganst
that milestone <hall be wathheld, to be adjusted against the compensation levied at the final grant of extension
of tme. Withholding of this amonnt on [ailure to achieve 2 milestone, shall be automatic without any notice to
the contractor. Flowever, if the contractor catches up with the progress of work on the subsequent
milestone(s), the withheld amount <hall be released. In case the contractor fails to make up for the delay in
subsequent milestone(s), amount mentioned against cach milestone missed subsequently also shall be withheld
[ lowever, no interest whatsoever shall be payable on such withheld amount.

Management Meetings.

Either the Engineer or the Contractor may require the other to attend a management meeting. ‘The business of
a management mecting shall be to review the plans for remaining work and to deal with matters raised n
accordance with the early warning procedure.

The Engincer shall record the business of management meetings and is to provide copies of his record to

those attending the meeting and to the Employer. The responsibility of the parties for actions to be taken to

be decided by the Engineer either at the manapement meeting or after the management meeting and stated in
writing, to all who attended the meeting

Clause-2 (b) of Percentage Rate I'l Agreement: - Rescission of Contract (Amendment as per letter

No.10639 dt 27.05.2005 of Works Department, Orissa): T'o rescind the contract (of which rescission

notice in writing, to the contractor under the hand of the authority shall be conclusive evidence), 20%% of the

walue of left over work will be realized from the contractor as penalty. A contractor may be Blacklisted as per

Amendment made to Appendix XXXIV to OPWD Code Vol-II on rules for black listing of Contractors vide

Letter No — 03365 dt- 01-03-07 of Works Deparment, Orissa,

a) Misbehavior / Threatening of Departmental & supervisory officers during exccution of work / tendering
process.

b) Involvement it any sort of tender fixing,

¢) Constant non- achievement of milestones on insufficient and imaginary grounds and non- adherence to
quality specifications despite being pointed out.

d) Persistent and intemational violation of important conditions of contract.

¢) Sccurity consideration of the State i.e. any action that jeopardizes the security of State.

f) Submission of false / fabricated / {orped documents for consideration of a tender.

Labour Cess

1°% Labour cess will be deducted from the gross amount of the Contractor Bills.

ELIGIBILITY GRITERIA: To be eligible for qualification, applicants shall furnish the followings.

a. Required E.M.D as per the clause No. 6.

b. Copy of Original Registration Certificate, GST Registration Certificate, PAN card, Original Affidavit for
the particular work of the Tender Notice along with the tender documents submitted to the Block
Development Officer, Lephripara, Sundargath before opening of the Bid for verification purpose, as per
Clause No.7.

c. Preferences will be given to contractors having experience in executing similar nature of work,

d. Information regarding current litigntion, debarring / expelling of the applicant or abandonment of work
by the applicant in schedule “I1” and affidavit to that effect including authentication of tender
documents and Bank guarantee in schedule “F”.

e. Submission of Original Bid Security and tender paper cost as prescribed in the relevant clause of DTCN
i.e. before the stipulated date & time for opening of the bid.

f. ‘Those Engineer Contractor are desire of availing benefit as allowed to SC/ST Contractor is necessary to
record the category to which they Lelong in the Registration Certificate (R.C.), otherwise their tender
paper treated as normal tender.

g. ‘Ihe Contractors should certifly Schedule-C as mentioned,

Total: - 125 (One hundred Twenty Five) Clauses only.

-
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SCIHEDULE-A

CERTIFICATE OF NO RELATIONSHIP

IWe hereby certify that I/\We* am/are* related/not related (*) to any officer
of the Deptt. of the rank of Assistant Engineer & above and any officer of the rank
of Assistant / Under Secretary and above of the PR Depariment, Govt. of Orissa
IWe* am/are* aware that, if the facts subsequently proved to be false, my/our*
contract will be rescinded with forfeiture of E.M.D and security deposit and I/We*
shall be liable to make good the loss or damage resulting from such cancellation.
l/iWe also note that, non-submission of this certificate will render my / our tender
liable for rejection.

(*) - Strike out which |s not applicable
Signature of the Tendorer

f‘v’
Re.
CONTRACTOR BDO, LEFTIRIPARA
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SCHEDULE -C
MEMO RANDUM OF UNDERSTANDING IN AFFIDAVIT FORM
Firstparty | SevSmt oo Aged L Years, S/O.................. At/PolDist -
veveonewnr (nereinafter called the First Part)
AND
Second party | Srif Smb ..o AGED Years, S5/0.........ccoocil At/PolDist -

... (nerein after called the Second Part) having HT/L.T licence registration No
TR - o [V 1+ 1) [+ PO
AND WHEREAS the First Party of 1" part is the managing partner of ...
AND WHEREAS the First Party willing to appoint the Second Party to execute the E.|. portion for
the tender Work T e i e e e

NOW THIS DEED OF AGREEMENT WITNESSES AS FOLLOWS,

1. That, the Second Party shall do all E.I. works, if the tender is awarded to First Party.

2. That, the Second Party shall fulfill all the works as per lhe tender schedule by instruction of
Engineer-in-Charge.

3. That, the First Party shall receive payment, signing the bill the document for the concerned work,

4. That, the Second Parly shall abide Ihe rules, regulation and specification of E.|. works of above
said matter.

In Wilness where of Both the Party have signed in presence of

WITNESS
W1 T T T ST R R e R R LR L L L
wz- gasnams amEEE B NEenannmnnd iR aFE S S R YT I T

-
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INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF TENDERED OR

2

Nole:
I any information in this schedule is found to be Incorrect or concealed, qualification application will
be summarly be rejected.

ABANDONMENT OF WORK BY THE TENDERER

a) Is the lenderer currently Involved Yes ! No
in any ltigation relating to the
works

b) If yes give dotoils

a) Has the tenderer or any of its Yes ! No

constituen! pariners been debarred/
expelled by any agency in Indin
during the [ast § years
a) Has the tenderer or any of its Yes /No
constituent partners faled to
perform on any conlract work in
India during the last 5 ysars.
b) If yes, give details:

Signaturo of the Contractor.

SCHEDULE ="F"
FFIDAVI
The undersigned, do hereby cerlify that all the statements made in the required altachmants for
the Tender work . ....oo.icveiiiioiiiiriiiie e .. .. 8Ubmilted 1O the Block Developmant
Officer, Lephripara, Sundargarh are true and correct
The undersigned also hereby cerifies that neither our firm M/s nor any

of s constiluent partners have abandoned sny road! bridge/irrigation /Buildings or other project
work in India nor any contract awarded to us for such works have been rescinded during the last
five years prior to the date of this bid.

The undersigned hereby authorised and request (s) any bank, person, firm or Corporaticn to
furnish pertinent Information &8s deemed necessary and as requested by the Oepariment! to verify
this statement or regarding my (our) competency and general reputation.

The undersigned understands and agrees that further qualifying information may be requested
and agree 10 furnish any such information at the request of the Department

(Sigred by an Authorized Officer of the firm /bidder )
Date :
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