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¢-mail: ori-bisra'@nic.in

GOVLERNMENT OF ODISHA,
PANCHAYAT SAMITI OFFICE, BISRA, DIST- SUNDARGARI!
TENDER CALL NOTICE NO.02 of 2024-25

Leticr o, f7ah

Date: 1]« O 2025

The Block Development Officer, Hisra, Sundargarh on hehalf of Govemor of Odisha invites in *OFTLINE
MODE Percentage Rale bids™ in sealed cover for the following work from the class of eligihle contractors as
mentioned in Column-7 (seven) registered with the Stare Goverments having validity of Civil License snd
cantractors of equivalent Grades/Class Registered with Central Government! ML Railways and other slale
government having validity of Civil License Tor exceution of Building Waorks {including EI & PH). The proof of
registration from the appropriste autherity shall be enclosed along with the Bid. The cligible contractors of the
state PW LY (RE&BY Water ResourcesRural Works/M_1LAC_P.W.TD, for the following work eventually ro be drawn

up in the B.W.T3, '] forms in conformity with the Dierailed Tender Cull Notice. The bidders may submit bids for
the follow ing wiork.

Name af the Work

2

Construction of MPCC Building at
dhirpani, Ward No.g, Jhirpani GP
Consiruction of MPCC Ruilding at
Kopranda, Bhalulata GP
Construction of MPCC Bollding af
Eijadiki, Jamsera GP :
Constraction of MPCC Boilding ai

_Kjamal, Jarcikela GP

Consiruction of MPCC Building at
Sanpukhari, Bisra G
Constroction of MPCC Buoilding a1
Eisra, Risra GP

Construction of MTPCC Buildipyg at
Thetciposh, Theteiposh GP

Construction of MPCC Bollding at
Tharbeds Mundatola, Tolsikani G

Const. of GPLF Office Building with |
Market Complex a1 Bhaululats

Const. of GPLEF Office Building witl |
Market Complex at Bisra

Const. of GPLF Office Building with

A o ]:lu;r to  Costaf Tender
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Rs25.07033-  Re6M0- | Rs25170- | (M0 O & B
Six (16} :
'TTe 3 E [l -1
Rs25,17.21%-  Rsg60000 mhzs,_lu-' Minths | T &'B

The Bid documents and detailed terms and condilions can be downloaded from the District wehsite
www.sundergarh.odisha.gov.in,

CONTRACTOR

- Date and time for dewnload Tender Paper: From Dt.12.03.2025 to 26.03.2025
- Last Date of Receipt of Tender Paper: Dt.02.04.2025 (up to 03.00 PM)
- Date ol Opening of Tender Paper: DEOZ.04.2025 (at 04.00 PM)
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Termns and sonditicis: -

|-

Cost of Tender Paper:- The cost of bid document should he preparcd in shape of Demand Tiraft (Man
Refundable} issued from any Nationalized Scheduled Dank in favour of Block Development Officer, Bisra on
any working day from 12.03.2025 to 26.03.2025 for the ahowe work along with the DTCH.

Nale of Tender Paper- The tender pupers will be available in the Dismict Website of Sundargarh
{(wwwsundergarh.odisha.gov.in) from dated 12032025 o 26.03.2025,

. Date of receipt and mode of submission of Tender Papers:- The bid documents shall be receivad theough

Registered Post f Speed Post only, and in no any other means. which must reach to the office of the BDO), Risra,
ALP. Bisra, Pin-770036, Tist- Sundargarh (Odisha) by 03,00 PM on dated 02.04.2025.

Last Date of receipt of Tender Paper: - The last date of receipt of tender paper is 02.04,2025 {npto 03.00 P.M.).
Lhe undersigned will not be respimsible for postal delay ifany or non-receipt of the paper in time. The tenderer
it super seribe the name ol work on the cover.

- Date of Opening ol Tender Paper: - Date of opening of Tender Paper: The lender papers will be opened on

28062025 at 04.00 P.M. in the presence of the tenderers ar their authorized representatives in the ofTice of the
undersipned.
Earnest Moncy Depesit: - The EMLID, i3 1o be depositesd in shape of N.%.C ¢ Post Office Saving Bank Account /
Posl Office Time Deposit Account / Kisan Vikus Patra / Bank Ciuarantee in favour of Block [}evclopment
Officer, Bisra from any “aticnalized Scheduled Bank in India counter guarantesd by s local Branch at
Bhubaneswar s per Office Memorandum na 149% dated (1 .02.2023 of Warks Department. The Tender Pupers
without required amount of FEMD, will not be comsidered and transfer or adjostment of ML is also
inudmissible. Bidders may write an application 1w the undersigned for pledging of N.S.C / Post Office Saviug
Rank Account / Post Office Time Deposit Account / Kisan Vikas Patra,
Documents tn be attached: - The following document (luor each work separately) should be Turnished with the
tender papers failing which the tender will be liable w rejection.

|. Tender paper cost in shape of DD in favour of the Block Development CiTicer, Bisra,

2. Bell atested copy of Contractor Registration Certificate

+. Self attested copy of PAN Card, GST Registration cerificate & all relevant documents regarding tender.
SCAST bidders are eligible for 5090 EMD ¢ 1ST) exempted and 10% price preference without subitting uny
affidavit as per OPWIY Code & Engineering ¢ Physically Handicapped (PH) contractors should submit an
undertaking in shape of an affidavit that he has not availed the concession of more than 3 times in he current
financial year.
The civil contractor in order to take part in the composire tender should enter into an MO, L, {Memorandum ol
Understanding duly notarized} with eligihle registered electrical contractor having valid H. 1/ LT license; lor
execution of elecrical installation and other electrical works and the original affidavit of M.OXL should he
attached with the tender as per the proforma at Schedule- C (Fach work separately) which shall form a part of
tender. A copy of electrical leense should also be enclosed with the tender papers. the vriginal of which need to
be fumished during verification. The above M.OULL is not requiced in case of the civil contractar having valid
registration in H.T. /1.1, electrical eense with the same name & stvle.

WLIF any of the bidder quotes lesé than 153% of the tendered amaunt, than such a bid shall be rejected and the

lender shall be finalized basing on merit of the rest bids and the provision laid down in clapse NoJs of
Memorandum e, 1437, dated 31012023 of Works Department. Gove of Odisha will be followed.

1L Additivmal Performance Security Deposit; -

Additional Performance Sccuriry shall be depraited by the bidder, where the bid amount iz less than the
estimated cost pul L tender, In such an event, only the successiul bidder, where the hid amount is less than the
estimated cost pul o tender, [n such an event, only the successful bidder who has quated loss bid pricefrates
than the estimated cost put to tender shall have e fumish,

51 | Range of Difference between the estimated Additional Performance Sceurity to be deposited by the il
_MNe | eost pul o tender and Bid Amount : _ successtul Bidder |
e Helow 5% bl My N Mo Additionsl Performance Security |

% From 3% and above and belaw 108 30 %o (Mifference betwesn estimated eost put o tender and Bid |
_Amountk :
E| From 10% and ahove ::r:'ﬂ: [Difference berween eslimated cost put to tender and T |
oumt}

| P e _ |
NS.C/ Post Office Saving Bank Account / Post Office Time Deposit Account ! Kisan Vikas Patra / Bank
Ciuarantes in favour of Block Development Officer, Bisra from any Naticnalized Scheduled Bank in India

Ry
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counter guaranteed by its locel Branch at Bhubaneswar as per Office Memorandum oo 1459 dated 0102 2023
ol Works [epartment.

2. The EM.D. amount will be forteited, il the tenderer breaks out from the oller acecemtance oft tendar, by the
competent authoriry,

13. Suhmission of more than one tender paper by a bidder for single work will be liable for rejection of all such
tondear papers.

14 On review of the last perfurmance of the work executed through B0, Bism, the lowest-1 tender mays mav
not he eonsidered for the works though he'she beeomes lowest- 1 fenderer.

Caliey of works cannot be compromized and the work should be complewed within the sipulaied period of
ctnpletivn and in no case the time extension will be allowed except the reasons not attributable 1o

cimitractors, The whole process of Tender will be evaluated ‘conducted as per (3ot guidelines and OFWT)
cinda,

I The Conuaclem: who have failed 1o execute projects of this agencwbroke out from execution process |
abandoned the project work midwaythose who have been declared by this agency to be defaulters otherwise
will not he allowed to participate in the present tender process. 1 any of such contractors participates then
his‘her papars will not be considered at all,

17, The Contractor should attach BOC along with DTCN for cach works separately.

1R, G5 T. shall be paid cxira as applicable.

18, The undersigned reserves the right cither to reject any or all tenders or cancel the entire process without
assigning the reason thereof,

Why |

Hlack Development DJ }L:ﬂnm

Plemmece M. E—ﬁ Slate, 11.03.20235
Copy submitted (o the Collector & District Magistrate, Sundargarh’ CDO-cum-E. Zilla Parishad,
Sundargarh/ District Wellare Officer, Sundargarh for information and necessary acticn,

Whry
Bock Development. E*]]H‘i:-:r, H'Ls.r:;

Memo No. &5 fhate. 11.03.2025

Copy lorwarded to Panchayar Samiti Wotice Board, Hisra/ L'shsildar. Bista ¢/ all Sarpanches of
Bisra Block far wide cireulation of advertisement

*y
K hq >
1 [N
Block Development Cihcer, Thsr

Memo Mo, ST gD, 11032025

Copy Torwanded to 1M, NIC, Sundargarh with a request 1o upload this temder call nolice in the
sundargarh district website: www.sundergarh odisha.gov.in by for wide publication and timely response by
the intending Contractors. %bm

uinnd g
Block Development Officer. Bizra

Memo Mo, £5 L fiate. 11.03.2025

Copy Submitted to the Principal Secretary, 1&FPR Deparnment, OdishaTI&PRO, Sundargarh for kind
information and necessary action.
By

Block Development Officer, H\m

R YYY
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CHECK LIST OF DOCUMENT T( BE FILLED UP BY THE BIDDER
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Particulars

Whether
furnished

Reference

Yeos Mo

ta Fage ni.

Cosl of Tender Paper

EALUD amaount

Copy of Contracior Registration Certificate & GST
Regsiration Certificate {Self attested in all pages)

Copy of PAN Card (Sclf attested)

N Relationship Certificare in Schedule — A
{original affidavil for cach work separately)

06

7

| Schedule — € with electrical license (original

affidavit for each work scparately & Self attested in
all pages)

Schedule — E (original affidavit for each work
separate]v)

s
(A

{B)  Nolarized) in Mon Judicial Stamp Paper (originul
alfidavit for each work separately)
0 Signed [YTCN & BOQ (Signature of the Riddersin |
all Pages af the IYICN & BOOH
CINTRACTOR

mchedule - ¥ {original aflidavil [or cach work
separate |v)

Affidavit of Genuineness of the Documents (Duly

I hyy
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DETAILED TENDER CALL NOTICE

The Block Development Officer, Bisra, Sundargarh invites peroentage Rate basis for the following work in
sealed tender on behalf of Government of Odisha from registered and elipible contractor of the State PWID
{R&ER) Water Resource / Rural Work ¢ Minor ieripation / C.P.W.TD. for the following works eventually 1o
b deawen up in the Pl forms in canformity with the details Tender Call Botice,

The Tender call notice is available from official website of Sundargarh District {Sunderparh.nic.ind from
12.03.2025 to 26.03.2025. The last dute and time of submission of bid as per conmact data. Last dote af
Received of tender documents is up to 03,00 PM dated 02.04.2025.

I'he bids documents will be opencd by the assigned officer in the uiTice of the Tlock Development Cificer,

Bisra at 04.00 PM. on 02,04.2025 in the presence of the bidders authorized representatives who wish
T atten,

The vost of bid documents in shape uf Demand draft issued from any Mationalized scheduled bank may he
prepared in the name of Block Development Officer, Bisra,

The Hank dratt shall be deposited in the shape of bank dralt prepared on or before the Tast date of receipt
alang with bid.

The bid must contain EMID,

The Bid must contain Registration Certificare, PAN Card (Self artested for each work separate] v ).

The Bid must conlein GST Certificate (Self attested lor each work separately),

Al relevant documents reparding tender must he signed by the renderer,

The Bid must contain AfTidavit for the particular work. schedule A, C, E, & T and dovuments required as
per relevant clauses of the TITCN,

Dreleted.

Dreleted.

The work i3 to be completed in all respects within the period mentioned apainst esch work. Tenderers
whase tender is accepied must submit & work programme at the time of execution of Agresment.

All tenders received will remain valid for a period of %0 (Ninety) days from the last date of receipr of
tendars and validily of waders can also be extended if agreed w by the tenderer and the Department,

An applicant or any of its constituent partners of whose contract for any work has been rescinded or wha
has abandoned any work in the last five years, prior to the date ol the bid, shall be debarred from
qualification. The tenderer is to turnish an alTidavit st the time of submission of tender paper about the
suthentication of tender documents. An affidavit to this etfect is to be furnished in Schedule-T. Non

furnishing of the information in Schedule - E and required affidavit in Schedule — T, the hid document will
be summarily rejected.
Mo Relativn certificate,

The contractor shall furnish a cerlificate along with the tender to the effect that he is not related w any
afficer in the rank of an Assistant Engincer & above or Under Secretary & sbuove in the PR Depariment. |
the fact subsequently proved to be false, the contract is liable o be rescinded. The earnest meney & the
total security will be forfeited & he shall be liable to make good the loss or damages resulting for such

cancellations. The proforma for no relationship certificate is contaimed in a separate sheet vide Schedule-A.
in shape of affidavit,

. (1) Bach tenderer is to submit alomg with tender a note regarding his experience (in any) on construction of

RoadHridge/Building Works.

a) Name of the RoadBridge’ Building:-

b} Estimated Cost-
v) Todal Length! Total Plinth area:-
dp Major lem of works' Type of Bridge! Building:-
e) Quantity of iterms il as per Agreernsnt:-
ii} as per execulion:-
1 date of Commencement:
£) Stipulated date of Completion:-
h} Actual date of completion:-
it} Other details if any, :-

Ry
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1} The prospective applicant in its name may furnish list of works executed (GF anv) in Schedule-D
satisfaciorily completed and list of works in progress (if any) in Schedule-132.

| &, It an individual makes the spplication, the individual should sign above his full tvpe written namc and
current address,

19. If the application is made by proprietary firm, it shall be signed hy the propristor above his full Lvpu
wrillen name and the full neme of his firm with its current address.

2. Il the application is made hy a firm in partnership, it shall be signed by all the partners of the firm ahove
their full type written names and current address, or alternatively by a partner halding povwer of attorney
for the firm in which case a certified copy of the power of attorney shall accoampany the applicadon. A
certilied cupy of the partnership deed and current address of ali partners of the firm shall alse accompany
the application.

21. IF the application is made by a limited company or a corporation. it shall be signed by duly authorised
person holding power of attarney for signing the application in which case a certified copy of the pover of
attomey shall accompany the application. Such limiled company or corporation will be required b Fumish
satisfactory evidence of itz existence along with the technical bid.

AR The tender should be suiedy in accordance with the provisions as mentioned in the tendar schedule. Any
chenpe in the wordings will not be accapted.
23, Mo tenderer will be permitted to furnish their tender in their ewn manuscripl papers. Al information®s

should be submilled in English, The applicants name should appear on each page of the apphication along
with his signature or the signature of his authoriscd representative at the battom of each page,

24, Percenlage tate contract {vide works Department letter No — 8310 dt — 17-05-2006).
In vase of percantage rate lender
(i) The contractors have o mention percentage excess ot less aver the estimated cost (In figures as

well as words) in the prescribe format appendad 1o the tender ducument,

(il) Contractors participated in the tender for more than one work may offer conditional rehate,
Rehate offer submilled in separate sealed envelope shall be opened, declared and recoded first. 1he
rebate s0 olTered shall be considered after opening of all packages called in the same tender Notice.,
The contractors whe wish w tender for twa or more works shall submit separate tender tor aach.
(i1} Omly percemtage quoted shall be considered. Percentage quoted by the Contractor shauld he
accurately filed in figures and words, so that there is ne dissrepancy.

a) Il any discrepancy is found in the percentape quoted words & figures, then the percentage
quoted by the contraclor in words shall be taken as correct.

b} If any discrepancy is found in the percentage quoted in percentage excess / less and the total
amount quoted by the contractor. then the pereentage will be taken as correct.

@) The percentage quoted in the tender without mentioning excess ur less and nat supported with
the comesponding amount will be treated as excess.

dy The percentage quoled in the tender withuul mentioning cxcess / less supported with
corresponding amount does not tally with cither to percentage excess or less then it will be
treated as percentage excess.

€) The percentage quoled in the tender without mentioming excess  less supported with
corresponding amount if tallied with the percentage then it will be treated as 1o which side the
amount tallies.

f) The comtractor will write percentage excess ¢ less up Lo lwo decimal points anly, If he writes the
pereentage excess C less up ta three or more decimal points, the two decimal peines shall only be
considerad withoul rounding off.

g} The tender shall be written legibly and froe from erasures, over writings or corrections of
figures. Corrections. over writings & interpolations where unavoidable should be made by
making out initiating, dating and rewriting.

) In the contract P1 time is the essence. The contraclor is requited to mainrain a certain rale of
progress specify in the contract.

(¥} The quality mentioned can be increased or reduced o the extent of 10% for individual items  subject
1o a maximum of 5% over the estimated cosl. TF it cxcceds the limit stated abuve prior approval of
competent authorily 15 mandatory belore making any pavmeant.

(vi} The period of completion is fixed and cannot be altered excepl in case of exceptional sircumstances
with due approval of next higher authority,

Iy
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(vii)Bills Tor percentage rate tenders shall be prepared at the estimated rates fur individoal items only and

the percentage excess or less shall be added or subtract from the gross amount of the bill.
Ihe tenderer shall carcfully study the tentative drawings and specifications applicable to the contract and
all the documents which will form u purt of the agreement to be entered in to by the seeepted tenderer and
dutziled specifications for Orissa and other relevant specifications and drawings which are for sale,
Complaint at a futore date that plans and specifications have not heen seen by the tenderers cannot be
enterlamed, The drawing fumished with the fender are tentative and subject o revision or modification s
tendered during the execution as per actual necessiry and detail rest conducted. But the tendered rates
quited by the tenderer will held good in case of such modification of drwings during the fima of
execution and shall in no way invalidale the contract and no extra menstary compensation will be
cofertained. The work shall however be executed as per inal approved drawing to be dssued by the
Engineer-in-Charge as and when required.
Every tenderer is expecred before quoting his rates to inspect the site of the praposed work, He should
also inspect the guarries and approach roads to quarries and satisfy himselt about the quality and
availability of materials. T every case the materials must comply with the relevant specifications.
Complaints al future date that the availability of materials at quarties have heen misjudged cannot be
enterlaimed.
The offer of tender shall be inclusive of cost of construction and maintenanee of island, ferry service, Fair-
weather road, service road, foot bridge, pylon base, winch stand and derrick stand ete. as required for the
wirk,
It must be definitely understood that the Govermmenl docs not aceept any respansibility for the somectness
and commpletencss of the trial borings shown in the Cross Section,
Amendment to Para-3.5.5 (v) of OPWT Code Volume-1 by inclusion (Additiona] peclformance Security)
Additional Performance Security shall be oblained from the bidder when the bid amount is less than the
estimated cost put 1o tender. Tn such an event, anly the successtul bidder who has quoted less bid price
rates than the estimated cost put to tender shall have o Turnish the exacl smount of differential cost ic.
eslimated cost put to render minus the guoted amount as Additonal Performanee Sceurity (APS) in shape
ol Term Deposit Receipt pledged in Tavour of Divisional Officer ! Bank Guarantee in favour of the
Dhivisional Officer from any Maticnalized Scheduled Bank in India counter guaranteed by its Joval brunch
at Bhubaneswar within seven days of issue of Letter of Acceprance {LoA) by the Divisional Oflicer (by e-
maily w the suceessful bidder otherwise the bid of the successiul bidder shall he cancelles] and the Famest
Muoney Theposit ¢ Bid Scewrity shall be forfeiled. Further proceeding for blacklisting shall he initiared
apinst the bidder as per Works Depariment CfTiee Memaorandum Bo, 14459 ded 20009201 %,
The tender containing eatraneous conditions net covered by the tender notice are liable for rejection and
quatations should be strictly in accordance with the tender call notice. Any change in the wording will not
be accepted.
In case of any discrepancy in printing or omission of statutory specificaticns or any other par of pertion
of the approved documents during downlead of the bid document during download of the bid document
the decision of the officer inviting the bid will be hinding on the idder .
Schedule of quantities actompanied in shall he definitely understood thar the Government does not accept
amy responsibility for the comectness or completeness ot this schedule and thar this schedule is liable or
alternation or omissions, deductions or alternations ser forth in the conditions of the contract and such
omissions, deductions, additions or alternations shall no way invalidate the contract and no extra monetary
compensation, will he entertained.
The suthority reserves the right to reject any or all the tenders received without assigning any reascns
there-of what-so0-gvar,
The eamest maney will be retained and dealt with as per the torms and conditions of the O, ', W, [ code.
The tidder ¢ tenderer whose bid has been accepted will be notified of the award by the Engineer-in-charge
prior Lo expiration of the validity perind by cable, felex or facsimile confirmed by recistered letter. This
leter thercinafter and in the conditions of Contract called the “Letter of Acceplance™) will state the sum
that the Engineer-in-charge will pay the contractor in consideration of the execution, completion and
maintenance of the Works by the contractor as preseribed by the contract ( Hereinafter and in the contract
called the “Contract Price™).

The notification of award will constitute the formation of the contract, subject only to the
fumishing of a performance security (lnitial Securily Deposit) in form of Deposit receipt of Schadule
Bank Kiszan Vikash PatraPost (ffice Savings Bank AccountMational Savings Certificate/Postal Cffice

oo
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Time: Depasit Account duly pledged in fuvour of the Block Development Officer,Bisra, Sundarparh and in
1o other lorm which including the amount already depusited as bid security (eamesl money) shall he 2%
of the value of the tendered amount (excluding 1% deposited towards hiring of equipments /machineries
from outside the State if anv) and sigm the agreement in the PW.D. form Mo, '] {Schedule NLY No. fil)
tor the lulfillment of the contract in the office of the Block Development Otticer, Sundargarh as direcred.
The security deposit together with the earnest moncy and the amount withheld sceording to the provision
of 'l agreement shall be retained as security for the due fulfillment of this contract and additonal
pertformance security in accordance with the provisions of the sgreement,
The agreement will incorporate all agreements between the officer inviting the bid Tngineer-in-Charge and
the successful bidder. Within 15 davs folluwing the notificarion of award along with the Tetter of
Acceptance, the successful bidder will sipn the agresment and deliver it o the Engineer-in-Charae.
Following documents shall form part of the agreement,
The natice mviting bid, all the documents including additional conditions, speciticaticns and dmrwings, if
any, forming the bid as issued at the time of invilation of bid and acceptance thereol together with amy
comespondence leading thereto & required amount of perfirmance security including  additional
perloTmanss security.
Standard P.W.D. Form P-1 with latest amendments.

Fallure 1o enter in to the required agreement and w make the security depasit a3z above shall entail
forleiture of the Bid Security (camest money) No contract (tender) shall be finally aecepted wnlil the
requircd amount of initial scourity money is deposited, The security will be refunded ufier One year of
completion ol the work and payment ol the final bill and will not camry any interest.

As concurred by Law Department & Finance Department Tn their VOLR. Ma 848 did 21,0597
JO R Mo M2 WE LY, dtd 06,03 98 respoctivaly the E MDY will he forfeited in case, where tenderers back
tul from the offer before acceptance of tender by the competent authority.

That for the purpose of jurisdiction in the event of disputes if any of the contraet would be deemed o have
heen entered in to within the State of Orissa and it is agreed thal neither party to the contract will be
competent to bring a suit in regard to the marter by this contract a1 any place outside the Stare of Orissa.
The contractor should be liable to fully indemnify the deparment for pavment ol compensation undes
workman Compensation Act. VIIT of 1923 on any account of the workmen emploved by the contractor and
full amaunt of compensativn paid will be recovered from the contractor,

Tenderers are required to abide by the fair wages clause as inroduced by Govi. ol Orissa, Works
Department Letter No-YI-R 852235 Did. 26.02 25 and No.llM- 662884205 Did. 27 (1961 as amendad
trom time to fime,

In case of any complaint by the labour working about the non payment or less payment of his wapes as et
latest minimum Wages Act, the Block Development Officer will have the right o investigate and if the
contractor is found to he in default, he may recover such amount due from the contractor and pay such
amount to the lahour directly under intimation to the local labour ofTice of the Govt. The contractor shall
nol empluy child labour. The decizion of the Block Development Officer is final and binding on the
con lractor,

The contractor shall bear ¢ost of various invidentals, sundrics and contingencies necessitaled by work in
full within the following or similar category,

Rent. royalties and other charpes of materials, octrod duty, all other taxes including sales tax. ferry, tolls
conveyance charge and other cost on account of land and building including temporary building and
tempurary clectric connection to work site as well as construction of service road and diversion road and
ils maimtenance till completion of work as required by the tenderer for Collection ol materials, atorage,
housing of stafl or other purpose of the work. Mo tenderer will however he liable to pay Govt, for
temporary oceupation of land owned by Gost. at the site of the work.

Labour camps or huts necessary o a switable scale including conservancy and sanitacy arrangements
therein o the satisfaction of the local health authorities.

Suitable water supply including pipe water supply wherever available for the staft and labour as well as for
the wark.

Fees and duties levied by the municipal, canal or water supply auchorities.

Suitable cquipments and wearing apparatus for the labour enpaged in risky tperations.

Suilable fencing barriers, signals including paraffin and electric signal where ncceasary at works und
approaches in order to protect the public and employees trom accidents.

12
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Cuempensation including the cost of any sult tor injury Lo persons or property due to neplect of any T T
precaution also become pavable due to operatiom of the workmen compensation act.
The contrmetor has to arrange adequale lighting arrangement for the work where ever nocessary at his own
cost. After the work is finalised, all surplus materials should be removed from the site of work, Preliminary
work such as vats, mixing platforms etc. should be dismantled and all materials removed from the sile and
premises lell neat and clean, this should be inclusive of the rales.
Mo payment will be made for hench marks, level pillars profiles wnd benching and leveling the around
where required. The rates to he quoted should be for the finished items of work inclusive ol carriage of all
materials and meidental rem ot warks.
It sheuld be understood clearly that no claim what-so-ever will be entertained to extra items of works
quantity of any item besides cstimate amount unless written order is obtained from 1he Enginesr-in-charpe
and rate setlled hefore the extra items of work or extra quantity of any iems of work is hen up.
Ihe tenderer shall have to abide by the C.PYW.DD, safety code rules introduced by the Government of India,
Ministry of work Housing and Supply in their standing order Mo-44 130 ded 25.11.57,
Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms and
conditions of contract and other necessary documents can be seen in all the ofTices issuing the documenrs
and oflice of the under signed during office hours evervday expect on Sundays and Puhblic Holidays rill last
dite ol sale and receipt of tender papers. Interested bidders muy vhluin further informarion at the same
address. But it must be clearly understood thar the tenders must he reecived in order and according to the
inatrnetions.

Tenderers arc required 1o go through each clause of PW.D. Form P carefully in ad) dition to the clause
mentioned hersin betiore lendering,

All reintorced cement concrete work should conform to Orissa Detailed Standard specilications, TRC Code
and Bridee code section L T IT1, TV and VI & latest desipn criteria for presiressed concrete bridpes
specifically for road and bridees issued by BMORT & 11, Gove. of Tndia,

Steel shuttering de ventering shall be used which shall be lined with suitable sheeting and made leak proal
and water lighl.

The Department will have the right o inspeet the scaffolding, centering und shuttering made for the work
and can reject partly or Tully such sructures if found defective in their opinion.

Comerete should be machine mixed unless otherwise ordered in writing by the Engineer-in-charge. The
contractor should arrange hiz own concrete mixer, vihmator, pumps etc, for this purpose at his own cosl.

Cement shall be used by bags and weight of one hag of coment being taken as fifty (50) Kg.

The contractor should arrange the materials like Steel, Cement, paint and bitumen cte, of approved quality
and specification al his own cost for campletion of the work with the time schedule. Mo extension of tme
will be granted um the application of the contractor due to delay in procurement of materials.

The vontractor will be responsible for the loss or damage of any departmental materials during transic and
in the execution of the work duc ta reasons what — so-ever and the cost of such marerials will be recoversd
fram the bills at stock issue rates or market rates whichever is hipher.

It the contractar removes Government materials supplied o him from the site of work with a view to
dispose of the same dishonesty, he shall be in addition t any other liability civil or criminal arising out of
his contract be linble to pay a penalty equivalent o fve times of the price of the materials according to the
stock issue rate or market rate whichever is higher. The penalty so impased shall be recovered al any lime
from any sum thar may then or at any time thereafrer hecome due to the contractor or from his RCCUTITY
deposil or from the proceeds of sale thereof,

The selected confractor may luke delivery of departmental supply according to his need for the work issued
b the Sub-Divisional oflice in-charge subject to the aveilability of the materials, The tenderer shall make
all arrangement for proper storages of materials but no cost for raising shed for storage, pay of watchman
cte, will be borne by the Department. The Department is not responsible for considering the theft of
materials at site. It is the contractor's risk. Under anyv such plea if the tenderer stops the work, he shall
have Lo pay the full penalty as per clavse of F2 agreement.

The Department will have the right to supply ot any time in the interest of work any departmental materials
ko be used in the work and the contractor shall use such materials without any conlroversy or dispute on
that account. The rate of issue of such materials will be ar the stock issue rates 11'IL|LL*-\.I".--L of storage charges
or rates fixed by the epartment or current marker rare whichever is higher.

All the materals with all taxes,vals etc arc to he supplied by the contractor at his own arrangement to the

wark site
I by

CONTRACTOR RR0, BISEA



£,

i,

.

LER

i,

1%
o,

68,

a9,

=
[

74

Puge |10
Though Departmental issue of coment and steel has indicated, it may nul he taken as hinding. The
cimtractor must have o amange by themselves cement, steel, bilurmen and every sorts of materials from
approved manufacturer, gel iU tested in the Depatmental Tahoratory and approved by the Department
heflore use. No extension of time or escalation of price on such account shall be entertained in fiture,
TOR reds, plates and structural members will be supplied in quantity, length and size available in the
stock. Fur payment of reinforcement, the steel including plates ete, shall be measured in length of different

diameter, size and specification as actually used (including hooks and cranks) in the waork correct Lo an
inch or em. And their weight caleulated as per sectional weight prescribed by the Indian Standard
Specification ar a3 direcled by the Engineer-in-Charge (Wastage of bars and unnecessary lapping will ne
be eonsidered for measurement and payment).

The tentarive alignment of the propused bridge has been shown in the enclosed drawing, However, the
department has got the rights to shift the actual bridge position within a reasonable range in both U's and
L5,

The contractor should at his own cost arrange necessary tools and plants required for the officient
execufion of work and the rates quoded should be inclusive of (e running charpes of each plant and cost of
COHIVEVATICE,

After completion of the work the contactor shall amange at his own cost all requisite equipments for
testing one unplugged well and specified span free of cost as directed hy the Fnginesr in-Charoe and bear
the entire cost of the test

Muasurement of earth work in road embunkment will be done by section messurement after the carth is
consolidated including rolling with hand or power road roller and sheep foot roller at optimum maisture
condition and no extra payment will be made for the jungle clearunce for taking carth from the bomow
areas. Lurth work from cutting will he cconomically utilised in filling.

The stack of road metal and gravel will be measured in boxes of 1.5m =< 1.5 M = (1,58 which will be tken
as |.3m o« L5M = 0.44M = | Cum. The soling stones will be measured in the suilable stacks with
deduction for voids @ 176 of volume or more depending upon the looseness of stucking which would be
determined on actual observation and dedustion.

The machineries, if mvailable, with the department may he supplied on hire as per charges noted in the
enclosed statement subject to the condition that the contractor will execule in advance an agreement with
the Engineer-in-Charga,

In the event of any delay in the supply of Department road roller for unavoidable reasons. no extension of
time will be granted to the contractor under any circumstances.

The tenderer should furnished along with their tender a list of works which are at present in their hand in
the prescribed proforma enclosed herewith,

Sinking of wells shall be measured from bottom of well cap up to homom of cutting edge or 15 cm. above
low water level whichever is lgss,

All method of sinking including pneumatic sinking by employment of drivers and other equipment shall be
included in the rate,

Bemoval of trees, logs of rees or isolated boulders and desilting of sand or carth from exdisting well,
rectification of tilt and shift if any, erc. shall also be included within the rate of sinkinge.

The depth of foundation indicated on the drawing arc provisional but these may he allered if necessary in
the light of the namire of straly indicated by boring which must be taken in advance of actual execution of
the fundation.

When resort has 1w be made for sinking the wells by air lock and vacuum chamber methud rates there of
shall be pre-decided hy authority accepting the fender.

Lonstruction of coffer dam or island or the work of open excavalion or dressing or labour for laving well
curbs shall he included in the rate of well sinking.

For concreting the bullom plugs of well under the method of providing concrete should be either with
tremie ar any other approved method as well be directed by the Engineer-in charpe with 10% extra coment
Loy b used for under water concreting without any exira cost to the departmenl.

Mo elaim will be entertained in respect of difficulties during sand bliwing met with during sinking of
wills,

Mo part of the bearing for the superstructure shall be allowed to rest on the noses of the piers.

Tar Steel mesh reinforcement shall be provided in the conerete of the girders on the caps of the picrs f
abutments immediately in contact with the bearing W ensure proper distributions of heavy Toad

Fohyy
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TS Lugs wnd grooves shall be provided in the bearings to prevent them from skewing and gerting out of alignment,

74, Inspection by the Director General of Supplics and Disposals of the bearing during manulacture and X -
Ray or Gama Ray examination of castings thickness more than 8 inches and load lesting of hearing if
considered necessary shall have fo be carried vut at the conractor’s cost .The sume procedure for testing
may have to be followed for ribbed bearing manufactured by widening,

Ay Teshould be clearly understood that the joints of the bars are 1o he provided with lappina, welds or bolts
nuts a3 well he directed by the Engincer-in-charge.

iij Concrete test specimens 1 30mm = 150min = 150mm in size (whether plain or reinforced concrete) for the
testing shall be taken for each structursl member by a representative of the eontractor in the presence of
responsible officer of the rank not lower than that of an Assistant Engineer or sub-Divisional Officer, The
contractor shall bear the cost so involved in lesting. The test specimen in cube should be carricd out in the
Deparmental Control and Research Laboratory of Cuttack or Bhuhaneswar, Test should be carried out in
accordance with the stipulation in Bridges code sectivn-TIT.

T8 Test specimens shall be formed carefully in accordance with the standard method of tuking test specimen
and o plea shall be entertaingd later on the grounds that the casting of the test specimen was faulty and
thar the result of the specimen did not give a comect indication of the actual quality of cancreta,

9. Plain concrete and reinforced concrete specimens will be tested in nearest Government instilution who are
conducling laboratory testing. Cost of testing of ull specimens and samples will be borme by the
Contractor,

it The construction of well staining by injecting cement or prout in coarse agercgate placed o posilion shall
not ke permitted,

&0 The thickness of cement concrete in lop plugging should be as per Departmental drawing.

21 In well sinking, the maximum telerance permissible in Gl is 1:80 and the shift is 150mm to the narmal
direction. Where it is nol feasible o work these telerancs the contractor shall carmy out. snitable remediul
mMEAsUTes as may be dirceted by the Enpgineer-in-charge to overcome the adverse effeets of tilts and shills
without any extra cost o the Department and without any damages to the well. Any additional work
necessary conscquent upon the exeess tile and shill shall be carried out by the contractor al no extra cost to

the Drepartment,
82 Cunerete of strength below of the required strength (as determined by actual tests) shall not be accepted.
83 If the well is beyond recrification the well shall be rejected, the well has to he ahandoned and ancther well

to be sunk at a snitable lovation at the cost of the Contractor, The tilt and shift of the well including
compensation is 1o be abided as per the clauses of MORT&H for Roads and Bridges.

84 Ma claim for carriage of water what-se-ever will be entertained.

85 The contractor shall employ one ur more Engineering Graduate or Iiploma holders as apprentice at his
cast if the work as shown in the tender cxceeds Rs. 1,00,00,000/-. The apprentices will be selected by the
Chiel Engincer. The period of employment will commence within one moenth after the date of wark order
and would last Gl the date, when S0% of the work is compleled. The fair wape to be paid it the
apprentives should not be less than the emolument of persennel of squivalent qualilicativn emplayed under
Gaowvernment. The number of apprentices 1o be employed should be fixed by the Chief Fngincer in the
manngt 0 that the wtal expenditure dues not exceed one percent of the tendered cost of the wark,

&h uper class contractor shall employ under himsell two Graduate Engineer and twe Diplema halders
helonging t the Stare of Orissa. Special class contructor shall employ under him one graduste Engincer
ahd two Diploma Holder belonging to the state of Orissa, Likewise *A’ class contractor shall emplay under
him one Graduate Engineer or two Diploma Helders belonging o state of Orissa. The contractor shall pay
lir the kngineering personnel monthly emocluments which shall not be less than the emoluments of the
personnel of equivalent qualification employed vnder te State Govt. of Orissa, The Engineer-in Chicf
(Cvil), Orrisse may however assist the contractor with names of such uncmplesed Creaduate enginesers and
IYiploma Holders if such help is sought for by the contractor  The names of such Engineering personnal
appointed by the Contractors should be intimated 1o the tender receiving authority along with the tender as
to whe would be supervising the work, Each bill of the Super Class. Specinl Class or *A” Class Contractor
shall be accompanied by an emplovment Ball of the Engineering personnel together with a Certilicate of
the Graduate Engineer or Diploma Halder se emploved by the contractor to the eflect that the work
cxecited s per the bill has been supervised by him.( Vide Works Department No. Codes M-22/91-15184
dated 9.7.21). The required certificate is to be fumished in the proforma conlained in a scparate sheet vide

Schedule-T.
by
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I is the responsibility uf’ the contractor o procurs and store explosive required for blasting aperation,
Drepartment may render necessary possible help for procuring license.

Chrissa Dridge & Construction Corporation Ltd, will be allowed price preference up 1o 3% aver the lowest
quiation or tender us laid down in works und Transport Deparment Resolution Na-285 date-17.04. 1974
The Urissa Construction Corporation will be allowed a price preference o the cxtent of up to 3% over the
lowest ender amount {Where their tender is not the lowest) provided they express willingness 1o exceute
the work after reduction of rates by nepotiation.

Amendment of existing Clauses :- By admission of a tender for the worle. a tenderer will be deemed 1o
hava satisled himself by actual inspection of the site amd locality of the wark, abour the qualicy and
availability of the required quantity of material including the wheat! rice referred o above, medical sid,
lahour and food stull ete., and that rates quoted by him in the tender will be adequate 1o complete the work
aceording to the specifications attached there 10 and that he had taken in 1o account all conditions and
difficulties thet may be encountered during its progress and to have quoted rales including lahour and
materials with taxes | octroi jother duties, lead, lifts. loading and unloading, freight for all materials and all
other charges necessary for the completion of the wark, 1o the entire satisfaction of the Engineer-in —
Charge of the work and his authorized subordinates, After acceplance ol the comtract rate Covernmeant will

1ol pay any cxtra charges for any resson in case the contractor claims later on to have misjudged as regarnl
ay L11|H|':'I|]l"- of materials, labour and other Tactors.

Building & other construction welfare cess for construction workers shall be deducted @ 1% of the Gross

amounl  of the bills from the contractor as per Resolution of Ciovt. of Chrizssa Labour & Emplovment
[eepartment,

The prevailing percentage of L T, Depurtment of the gross amount of the bill lowards income tax will be
deducted Irom the contractor's hill.

Prevailing rate of GST on the gross amount of the bill will be deducted from the contractor's bill, where
Apreement Value is 050 lakh and above,

The contractor is reguired to pay rovalty 1o Gove. as fixed from time of time and produce such documents
n support of their puyment t the concemned authority with their bills, falling which the amount towards
royalties of different materials ws utilised by them in the work will be recovercd from their bills and
deposited in the revenus of concerned department

Under no circumstances interest is chargeable for the dues or additional dues if any pavahle for the work.
Under section 12 of contractors labour (Regulation and Aboliion) Act. 1970 the contractor who
undertakes cxecution of work through labour should produse valid license from licensing authorities of
labour Department.

sample of all material - The contractor shall supply sample ol all materials fully hefore procurement for
the wurk for testing and acceplance a2 may be requiring by the concerned Bxecutive Engineer.

Trial Boring - The foundation level as indicated in the budy of the departmental deawing is purely lentative
und for the general guidance only. The Department has na respansibility for the suitability of sctual strata
at the foundation level. The contractor has te conduct his own boring belore starting the work and got the
samples tested at his own cost 10 ascertain the 5.B.C. and eredibility of the sirata ar founding level while
quating his rates for render the contractor shall take in 1o accuunt of the above aspeets,

Any defects, shrinkage or other fanlts which may be nuticed within 01 (One) vear frem the completion of
the work arising out of defective or improper materials or workmanship timing are upen the dircetion of
the Engineer-in-Charge to be amended and made good by the contractor at his own cost unless the
Engineer for reasons to be recorded in writing shall be decided that they ought to be paid for and in vase of
default Diepartment may recover from the contractor the cost of making eood the works. The contractor is
alze required w maintain the road for 01 {One) vear from the date of successTul completion of the work,

Tt n
e

(ii} From the commencement of the works to the completion of the same, they are to he under the contractors

charge. The contractor is 1o be held responsible to make pood all injuries, damages and repairs oceasioned
or rendered necessary o the same by fire ar other causes and they hold the Gowt, of Orissa harmless for
any claims for injuries w person or structural damage 1o property happening from any nealect. default,
want ol proper care or misconduct on the part of the contractor or any one in his employment during the
execution of the work. Alse no claim shall be entertained for loss due to sarthquake, Mood, cyvelone,
epidemic, riot or any uther calamity whether natural or incidental damages so caused will have to be made
gusd by the contractor at his own cost

Ciradation of ingredients: The coarse and fine aporepate shall meel the prade reguirement as per the lalest
provision of relevant 1S, Code / T R. O code / MORTE&IT specilications.

12y
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Tilts and shilts
1) Maxiroam permissible shill is | 50mm.
1} Maximum permissible tiltis 1 ; 80,
Payment for variation in price - (Vide Works Depurtment Memarandum No-12073 /%W di. 7.4, 1986, Na-
14379 At 22691 & No-Z2874 d1. 24.10.52)

101 &) (1) “TF during the progress ol the work the price of any material (excluding the cost of steel | cement &

(i)

(111}

(I

{1

(1
(1¥)
(¥)

{(¥I)

bitumen ) incorporated in the work (nat heing materials supplied from the T.1Cs store in accordance with
Clanse ... hereol ) increases or decreases os o resull of increase or decrease in the average wholesale
price lndex {all commedities), and the contractor there ypon necessarily and properly pays in respect of
that materials {incorporated in the wark) such increased or decreased price, then he shall be entitled to
reimburse or liable w refund quarterly as the case may be, such an amount, as shall he cquivalent o the
plus or minus difference of 75% in between the Average whalesale P'rice Index (all commaodities) which is
operaling for the quarter under comsideration and that operated for the quaerter in which the ender was
apened. as per the formula indicated below:-
Furmula ti caleylate the increase or decrease in the price of materials.
YVm=005 X Pmx R ox (- i)

Tihik i
vim = lnerease or deerease in the cost of work during the quarter under consideration due to chanae in the
price of the materials.
B. = The value of work done in Rupees during the quarter under consideration.
i =The average Wholesale Price Index {all commodities) for the quarter in which the tender was cpened
{#s published in R.B.I. bulletin from time 1w time.)
1= The Average Whalesale Price [ndex (all commoditics ) for the quarter under consideration,
PM= Fercentage of materials component as per sub-clause of this clause.

Where criginal confract period is vne year sand abowve | increases ¢ decreases of cost of Steel , Cement &
Ritumen  are 10 be paid recovered . Pavments in case of increase are w0 be made with prior approval of
Ciovt when the total claim is more than Rs,50.000¢- and with prior approval af the FIC ! Chief Engineer as
the case muy be when the claim is upto Rs 50000/ . Recovery in case of shall be made by concerned
Block Drevelopment CHYicer from the contractor immediately |

The cost shall be determined as follows;-

Steel -Kate as fixed by Stecl Authority of [ndia Lid {SATL)

Cemnentl — Averape factory price of the three manufacturer of Cement insice the Stace .

Biwmen — Rates as tixed by Indian 01l Comporation ¢ 10)

Where original contract is more than Six Months & below  one vear | invresses / decreases of cost of
Steel , Cement & Ditumen are to be paid recoversd | Puvments in case of increase are o be made with
prioe approval of Govt when the total claim is more than Rs. 30,000¢- and with prier approval of the EIC /
Chiel Cngincer/Super in Tendetenl Engineer {as the case may be) when the claim is upto Rs. 50,000/-
subject to the fulfillment of the conditions mentioned below

The cost shall be determinkd as follows:-

steel -Rale as Axed by Steel Authority ol Tndia Tad (SATL)

Cement — Average factory price of the three manufacmrer of Cement inside the State |

Bitumen — Rates as fixed by Indian Ol Corporation (T0C)

Cost of the praject should be more than Rs. S0.H Lakhs . However the differential cost or such materials
may be paid wo the contractors afler deducting the hike pereentage amount in the tender for those materials
trom the caleulated amount of differential cost |

Contractors no need o submil the vouchers showing procurement from an uuthorized desler for the said
work within 28 dayvs before ulilization of Steel , Cement & Bitumen .

Ditterential cost will be allowed only to the ariginal agreement pericd |, bul net for the extended period
evan though it might have been validly extended .

Ditlerential cost will be allowed only after successtul / completion of the work as per the approved work
FJF‘IJ;I_.'_FHI'I'I mc .

Atipulations contained in existing clause 2111}

Recovery in case of deoreases shall be made by concerned Block Development Officer from the contractor
immediately |

vy
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(b} Similarly, if during the progress of work, the wapges of luhour increase or decrease as a result of incresse

or decrease in minimum wages for labour prescribed by Govermnment and the contractor thereupon
necessanly and properly pays in respect of labour engaped on exccution of the work such increased or
decrensed wages then he shall be entitled to reimburse or liable to refund quarterly, as the  case may he
such an amount 45 shall be equivalent to the 75% plus or minus difference in between the minimum WAZES
for labour which s aperating for the quarter under consideration and that operated for the quarter in
which the lender was opened as per the formula indicated helow,

Formnla to caleulate the incresse or degrease in the price of Labowr,

VIi=0.75 x PIxR = {i-io)
[ (b i

W= Incrense or decrease in the cost of wark during the quarter under consideration due to changes in the
minimum wages rate of labour,

B = The value of work done in Rupees during the quarter under consideration.

lo =The minimum wages for lahour as prevailed during the quarter under comsideration in which the
tender way opened.

1= The minimum wages for labour prevailed during the quarter under comsideration.
PI= Parcentoge of labour component (a3 per sub-clause).

similarly, if during the progress of work, the price of Petral, 0l and Lubricants { Diesel vil being the
representative ilem for the price adjustment) inereases or decreases a5 a result of the price fixed there for
by the Government of India and the Contractor there upon necessarily and properly puys, such increased or
decresed price towards Petrol, Ol and Lubricants used on execution of te wark, then he shall be entitled
to reimburse or liable 1o refund, quarterly as the case may be, such un amount, as shall be equivalent to the
73% plus ar minus difference in between the price of P.O.L. which is operating for the quarter under

consideration amd that operated for the quarter in which the lender was apened a3 per the formula indicated
helowr

0,75 = KaR({ D:=Tx )
El= X
LM} L

k1= Increase or deerease in the cost of wark during the quarter under consideration due (o changes in the
price of P. 70T,

R = The value of work done in Rupees during the quarter under comsideration.

L= Average Price per liter of diesel ail which was fixed by the Government of Tndia during the quarter in
which the tender was opened,

D:= Average Price per liter ol diesel oil which is fixed during the quarter under consideration.
K= Dercentage of ', O, L. component a3 per sub-vlause.

The fullowing shall be the percentage of materials, labour and P. €3, 1. component for reimbursement ¢
refund e variation in price of material, labour and P. Q. L. as per sub- classes (a), (b} and () of this
Clause

Cutegory of Caomtractor’ Supply : Drepartmmental '

_ Works. % Materials. % Labour | % ol PRI | Supply of materials,
ﬂg_aiitm wiirks

a) Structural works, . 20% 0% % — 45%
| b) Curthwork, Canal work, | 0 | B0% 5% 15%
_Embankment work ete,. ' )

{R&B) Works i

a) Bridge works 20% 0% 3% 15% =

b Road work dse [ AT | 5% 105

©) Building works 0% | 30% 5% T 35%

(* Where brick is supplied by the Department. it should be 24 % instead of 307

NN
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Vide Warks Department letter No-21368 dated-23.09 91, the reimbursernent / refund on variation in price
of material:r[ except steel . cement & bilurmen which will be governed as per clause 31 a (i) & a {11_1-}
labour and PO 1. a5 per sub-clauses {a-1), (b) and (¢} of this clause shall be applicable in the fillowing
manner.
“In term of aforesaid escalation clause, where the period fir completion of the wurk ax stipulated in the
agrecment i3 less than ome year, no escalation admissible at all, in case of work where the stipulated period
of completion is one vear and more escalation on account of price varations is admissible coly for the
remaining period after excluding the first one year period  provided that the work has been carried ot by
the contractor in terms ol the relevant provisions of the agresmenl. Tn the siluation, where the period of
completion initially stipulated in the agreement is less than one year and subsequently the completion
period has been validly extended on the ground that the delay in completion of the work is nat attributable
to the contractor and in the result the total pericd including the extended period stands ar one vear or more,
escalation is sdmissible only the balance portion ol work excented beyond ane vear,
The contractor shall for the purpose of sub-clavses (a), (b) & {¢) of this clawse keep such bisiks of gecount
and ather documents as are necessary to show that the amount of incresse claimed or reduction available
and shall allow inspection of the same by a duly authorized representarives of Ciovt, and further, shall at
the request ol the Engincer-in-Charge furnish, verified in such a manner as the Engineer-in-Cliarse may
require any document kept and such other information as the Enginesr-in-Charge may require . The
contractor shall within a reasonable time of his becoming aware of any alieration in the price of such
material, wages of labour and or price of P.OL, give notice thereof (o the Cngineer-in-Charge stating that
the same is given pursuant to this condition wgether with an information relsting thereto which he may be
ina position ko supply,

For diversion road the contractor will have 1o make his own arrangement 1o make the same in private land
if necessary for which agreement of such land by the side of €10, works and e cental charges for such
privale land shall be borne by the contractor including the proper muintenance with lighting arrangements
during the night time and signaling during day time and barricading ete, il the €1, works are opened to
the atfic. No extra rate will be paid to the cuntractor Tor the above rental charges etc. His rates in the
tender fur ather items shall include this arrangement, rental charges for the land and maintenunce, lighting
ardl removal of such temporary road crust from the private land to bring the land w its wriginal condition
ek, complete,

The contractor has 1o arrange the land required tor borrowing earth if necessany for the road work at his
cost, Mo extra payment by the Department will be made on this account and no claim what-so-ever will he
entertained on this ground. The rates quoted by the contractor should be inclusive of all such charges.
Where it will be found necessary by the Department. the Officer-in-Charge of the work shall issug an order
bk to the contractor 1o he kept ar the site of the work with pages serially numbered, Orders reparding the
work whenever necessary are 1o be entered in this hook by the Officer-in-Charae with their dated
sighatures and duly noted by the contractor or his anthorised apents with their dated signature. Orders
entered in this book and nided by the contractor’s agent shall be considered to have been duly given to the
contractor tor [ollowing the instructions of the Department, The arder Bock shall be the property of the
affice. and shall not be removed from the site of work without written permission of the Engineer and to
be submitted to the Enginesr-in-charge every month.

The tenderer should conduct three bores at each pier and SB.C. of sail at foundation level and abulments
location and fumish the test results in confurmity with 1LR.C. code ar his own cost before execution of the
wark and rates uoted by the contractor should be inclusive of such bores and 5.8.C. tests ete. without any
oxtra cost Lo the Department.

The details of frundation, sub-structure and flaor protection for execution shull be dune in accordance with
the 1est results thus abrained.

The contractor shall have no claim what so ever tor the exire quantity of work o he excented in view of
atrve possible changes and payments is 1o be made as per clause 11 of the P-1 Contract,

Crver and above these conditions, the terms and conditions and rules and regulations and specilications as
bid down in Orrissa Detailed Standard Specification, Orissa P.W.D. Code, Bridee code and MOR & H
specilications with latest revision £ amendment are alse binding on the part of the contractar.

I part of the contract shall he sublet without written permission of the concerned Executive Engineer or
transfor be made by power of Aorney autherising others to receive payment on the contraclur’s hehalf,
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The contractor should attach (he certificate in token of paviment deposit with the registration authority as
per recent ciecular of the Government relating o his registration.
Any damapes cawsed by natural calamities should be done by the contractor av his own cost. The
Department will not be any way responsible for the same and  will not pay any cost towards the repair
done hy the contractor,
The rates quoted by the contractor shall cover the latest approved rates of labours, materials, PO and
Royalties, Arrangement of horrow arcas, land, approach road 1o the bridge site ete. are the responzibility of
the contractar.
The rate for each work of convrele ilems wherever dewatering is imperatively necessary the Lerm
dewalering shall mean the execulion or operation of the items dee to standing water as well as due to
pereolation of water. The quoted rares will be inclusive of this.
The materials, burrow arcas and hutments at site should be arranged by the contractor at his own cost. No
future complaint on this account shall be entertained.
The comtractor shall make requisition of claim bock fiom the date of commencement of the work From the
Department and shall maintuin in proper PW 0. torm with papes serially numbered in onder to record
items of works are not covered by his contract and cluimuble as extra, Claims shall be enfered reeularly in
this book under the dated signature of the contracter or his duly authorised agents at the end ol each
month. A& certificate should be furnished along with the claim to the effect that he has no other claim
beyond this claim up-to-date. TF in any month there are ne claims W recerd, 8 certificate o that effect
should be turnished by the contractor in the claim baok. Each claim must be defined and should be piven
as for as possible reganding the quantitics as well as the total amount claimed. The cluim book must be
submitted by the contractor regularly by 10" and 16% duys of each month for orders of the Engineer-in-
Charge or competent autharity. Claims not made in this manner or the claim beok not maintained feom the
cemimencement of the work are liable to be summarariby rejected. The claim book is the property of the
Offce. and shall be surrendered by the contractor to the Engineer-in-charge afier completion of the work
or hefiore recession of the contract by the Department whichever is eurlier for record.

Mumber ol tests as specified in LR.C/ MORT&H ! 1.5 specification required tor the construction of
roeads ‘bridges £ boildings or any vlher structural works will be conducted in any Govt, Test Tlouse |
Drepartmental laboratories/reputed material testing laboratory as to be decided by the Engineer-in-chunge.
Testing charges including expenditure for collection / uansportation of samples fspecimens ete, will be
borne by the contractor. The callestion of samples and testing are o be conducted for both prior (o
executiom and during execution as may he direeted hy the Engineer-in-charge and on bath the accounts the
cost shall be borne by (he contracror,

Besides, the firm £ contractor shall install (ull-fledged ficld laboratory at work site for conducting reguined
lests as per IRC S MORT & 11/ TAT requirements at his own cost for providing sulMicient apportunity for
checking from time o time.,

An Engineering personnel of the execuling agency should he present at work site ar the time of
visit of high level inspecting officers in the rank of Chicf Engineer and above,

Afler completion'of the rowd in all respects the road furniture’s should be alfixed by the executing

apency indicating locations like school, hospital, Na-horn etc.
Condition for issue of plant & machinery to contractor on hire :- Tools & plants will e issued to the
contractor only il il is desirable in the interest of Sovi works and if these can be spared without
inconvenience Lo the Department, The Sanction of the Superintending Engineer shall be necessary in each
case. The contractor shall arrange his programme of work according to the availability of the plant &
machinery & no ¢laim will he entertained for any delay in supply by he Departmenl.

An agreement shall be entered in to by the contractor to the cffect that these  hire charges are
recorverable from the bills of the contractor regularly and the final pavment for te work including refund
of security deposic will not be made until the total amount due te the Governmenl on account of hire of
machinery ete. iz recoverable in full. Full amount of hire charges due from the contractor st any contract at
any lime shall be recovered from his next subsequent bill,

All transit and incidental charges in connection with the despatch of tools and plants and
machineries from workshop shed’ deposit ceturn then: 1o, will he bome by the contractor.

The hire charge shall be recovered at the prescribed rates from and inclusive of the date. (he plant
and machinery is made over up o and inclusive of the date of its retumn. even though the same day it may
not have been utilised for any reason except for a major break down which may take more than 72 hours
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fer repairs, The contractor shall immediately intimate in writing to the Engineer —in-charge whon any plant
of machinery poes out of arder requiring major repairs.

The hire charges are lor clock hours. In case of ar boilers, hot mix plant and any other machinery
requiring similar preparation the working hour will inchude the time required to make up the boiler
temperature and bring plant to the operating conditions before tie actual start of work,

The machine will work in shifts of 8 hours each. Cxtra changes towards avertime wages of any of
the operating and maintenance staff will be leviable. These charges will be fixed by the Engineer-in-charge
from time of time. [n no case the tools and plants shall he operated beyond ¥ hours in any shifl withat
prinr written permizsion of the Engineer-in-charge.

The contractor shall release the plant and machinery as and when required for pericdical servicing
and maintenance. He shall also provide for any labour and water soures for washing the plants. In the case
of Concrete mixlures, pavers and similar such type of cquipments, the contractor shall armange to get the
hoppet cleancd and the droms ete. washed at the close of work each day.

The plant and machinery once issued w o contractor shall not be ceturned by him an account of
lack of arrangement of labour and material ete. on his part. The same will be retumed only when they do
not require or when in the option of Engineer-in-charge the work or a partion of waork for which issued is
completed.

The tocls and plants shall while in tansit and in the custody of contractor be al his sole risk and
respongibility Tor damages and ¢ or Joss except fair wear and tear. The damape or loes as assessed b
Engineer-in-charge shall be made pood by the contractor, In the evenl of a disagreement as to the extent of
damage or the value of article lost, the decision of superintending Engincer shall be final, The contraclor
shall on or before the supply of plant and machinery sign an agreement in indemnifying e Govl wgainse
loses r damage to the machine. The Contractor shull also he responsible for any claim Tur compensation for
losz of life, injury or damages to property cte, arising from any cause what-so-ever, The contractor shall
provide full time choukidar for guarding the plant and machinery at site,

[I'the articles are not returned within the date originally specilied or extended by the Engineer-in-
charge. in addition to the nonnal hire charge, a surcharpe equal i 10% of the hire charses will be levied
lor the peried that die machinery is not returned. Such periad will be mreated as working lime. Tn the event
of the non-retum of the machinerv. the full value of the articles al the current markel price will be
recoverad Tram the contractor’s outstanding bills or any bills thot may hecome due in respeet of his other
work under the state public works Department. The decision of the superintending Engineer shall be Minal
in case of dispute.

FORM OF AGREEMENT — The contractur shall, hefore taking the possession of the machinery, enter in
tov an sgreement with the bngineer-in-charge or his nominees in the form siached.

Log Bnoks for recording the hours of daily works for each of the plant and machinery supplied w
the contractor will be maintained by the Department will be atested by the contracter or his authorised
agent daily, In case of contractor contests the cormectness of the entries and 7 or fuils b sign the log baok,
the decision of the Fngineer-in-charge shall he final and binding on him. Hire charges will be caloulated
accanding Lo the entries in fhe loghook and will be binding vn the contractor,

AGREEMTNT FOR LOANS OF GOVERNMENT TVOLS & PLANTS.
This agreement made the ) Twis Thousand =
hce Eoivi _ between (here-in-alter referred to as “the hirer” which expression
shall unless excluded by or repugnant to the contexl include his heirs, executors, administrators and
assigms) of the one part and the Govt, of Orissa (heee in after referred to as the Governor which EAQTCREI0N
shall unless excluded by or repugnant to the context inelude his successors in alTice ax wssigns) of the other
part

Where as the hirer desirous of hiring the tools and plants of the P. W. Department of the Orissa
Ciovt, and more particularly specified in the schedule here under hetween her in after refecred o as “the
toals and plants®,

And where as Government has agreed w let in hire the tools and plants to the hirer on the terms
and conditions hare in alter menticned.

Muvw it 15 here by and between the parties here to as follows -

L@} In comsideration of agreement that hire charges be recovered from their bill for work executed on which
this machinery will be used or any other than standing in he names of contractors in the book of the
Department or any other Government Thepartment. The Gove agrees to let the hirer tools and plants for the
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pariad to be computed from the dare of delivery of the wols and plant o the hirer at the P.W. Deparment
workshop at Sundargarh.

{b)  The rate of higher charpges will be as mentioned in the schadule attached.

i) The hirer shall not transfer, assign or sublet or in any way part with the tools and plants or any part there-
of without the previous written approval of the Engineer-in-charge

{d) O the expiry of the pericd of the hire, the hirer shall retum the toals and plants to the Public Waorks
Departnent. & workshop ¢ store ar Sundargarh in the same pood condition in which they were received by
b .

{=} Tnthe cvent of the tools and plants not heing retimed on the expiry of the above-mentivned perisd, the hirer
shall withoul prejusdics and any other liability pay to the Government on account eyuivalent to the rate of hire
specilied for the working pericd and an increase of Len percent.

if1 The tools and plants shall be cpen for inspection st all imes to the officers of the Government.

(el The hirer shall nor aperate the tools and plants se hired far mere than ene shift ! two shifis of  haurs each per
day withowt the prier sanctivn of the Enginger-in-charge. f the hirer operates the mols and plants beyond the
afaresaid limit withuut the prior sanction of the Assistant Cngineer, he shall pay w Government additional hire
charges us well a5 over time charges for stall for such exeess nperation at the rate appraved by the Engineer-in-
charge from time to time.

thy In case of breakdewn, repairable al the site within a period of three days hire charzes as specified in the
schedule will be levied except in case of major repairs.

(1) Iormally the teals and plants will be supplied with operating staff,

(1) The hirer shall be responsible lor any claims for compensation for less of life, injury or damage 1o properly etc.
arising due to any causes what-so-gver during the pericd of the muachinery is in his charge.

(k) All municipal or other ducs and taxes pavable on secount of the use or eperation of the teals and plants for the
period ol hire shall be defrayved by the hirer.

{1} The hirer shall make good any lnss or damages arising out of causes other than Tair wear and tear 1o the wols
and plants during the period of hire, The cost recovenible from the hirer shall be the full replacement value as
determined by the Enginger-in-charge In the event of any loss or damage not being made gocd by the hirer to
the salishaction of the said Engineer-in-charpe the office shall be at liberty to make good himself such loss or
damage and recover the cost thereol from the hirer. The hirer shall pay to the Engineer-in-charpge such an
amount as shall be necessary to make good the loss or damage failing which the same will he recovered Trom
his dues as in case of hire charges.

(m} tin the breach of any terms or conditions of this agreement by the hirer the Fagineer-in-charge shall be enritled
te defmand the return of tools and plants and the hirer shall return the raols and plants within 72 howrs from the
date of receipt of such order in writing .In case of failure on the part of the hirer 1o comply with such arder he
shall be liable w pay such penalty as may be imposed by the Engineer-in-charge far the period the tools and
plant are detamed provided that the maximum penalty shall not exceed the cost replacement ol the tools and
planls .

(nyIn case of any dispules between the hirer and the Government the decision of the Superintending Enginesr shall
be tinal.
{0} This apresment shall be operatéd by the Engineer-in-charge on behalf’ of the Government and the term
Engmeer-in-charge shall include all officers duly auvthorised by him 1o exenvise powers on his behalf,
THE SCHEDULE

Serial | Description and Name of the Mo, Amount of hire per hour . Remarks.
arlicles [
[un,

In witness where of the hirer and the Engineer-in-Charge has for and on hehalf of the Governor
of the State have sel their respective hand, the day and the year here in above written.
Sigmed by :

1. il
signed sealed and delivered in the presence of
E| =

-

119, The agency will be responsihle for traffic management and maintenance of the stretch of the rowd ¢ for
which the tender has been invited) at his own cost during the period of execution.
LNy
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bven qualitied ceiteria are met, the bidders can be disqualified for the following reasans, 17 enguired by the
Department
(a) Making a false sratement or declaration.

(b2} I'ast record of poor performance,

(¢} Pasl recerd of ahandoning the work half way! recession of contract,

(d} Past record of in-ordinate delay in completion ol the work.

{2} 'ast history of litigation.

Ihe mformation fumished must be sufficient to show that the applicant iz capable in all reapeoets to
succeRsfully complete the envisagad work.

In casc the 17 lowest enderer aor even the next lowest tenderers withdrow in series one by one, thereby
facilitating a particular tender for award, then they shall be penalized with adequate disincentives with
forfeiture of EMT) unless adequate justification for such hack ont is furnished. Appeopriate action for
black listing the tenderers shall also be taken apart feem disineentivizing the tenderer,

ADDENIM 10 THE CONDITION OF PL CONTRACT

Clanze-24a) of P-1 Contrect: -TTMFE CONTROL; -

Frogress of work and Ke-scheduling programme.

The B.D.0O ¢ Engincer- in- Charge shall issue the letter of acceptance to the suceesstul contractor. The
issue of the letter of acceptance shall be treated as closure of the Bid process and commencemenl of the
contract.

Within 15 days of ssue of the letter of acceptance, the contractor shall submit to the Enginecr-in-Charge
[or wpproval a8 Programme commensurate to Clanse o, 2.1.3 showing the peneral methods, arranpements.
and tuming for all the activities in the Works ulong with monthly cash Mow forecasy

To emsure good progress during the execution of the work the contractors shall he bound inoall cases n
which the time allowed for any work exceeds one month 0 complers, 1/4th of the whale time allowed
under the contracl has elapsed, Y% of the whole of the work betore Y% af the whole time allowed under the
contracl has elapsed, 3dh of the whole of the work before 3/4th of the whole time allowed vnder the
coniract haz elapsad.

If at any time it should appear to the Engineer-in-Charge that the actual process of the work does not
contorm o the programme o which consent has been given the Contractor shall produce, at the request of
the Engincer-in-Charge, a revised programme showing the modifications o such programme necessary Lo
ensure completion of the works within the time for completion. Tf the contractor does not suhmit an
updated Programme within this period, the Engineer-in-Charge may withhold the amount of 1% af the
contract value from the next pavment certificare and continue 1o withhold this amount unt] the next
payment after the date on which the overdue Programme has heen submitied.

An update of the Programme shall be u programme showing the acal progress achicved on cach activity
and the effect of the progress achieved on the timing of the remaining work ingluding any changes to the
sequance of the aclivilies.

‘The Engineer-in-Charge’s approval of the Propramme shall sot aller the Conuactor’s obligations. The
Conlractor may revise the Programme and submil il to the Engineer-in-Charge again at any time, A revised
Programme is to show the ellect of Variabons and Compensation Evens,

Extension of the Complefion Date,

The time allowed for execntion of the works as specified in the Contract data shall be the essence of the
Contract, The execntion of the works shall commence from the 15th day or such tdme period as mentioned
in lemer of Award afler the date an which the Engincer-in-Charge issues written orders to commence the
wiark or trom the date of handing over of the site whichever is later. 1 the Continelor commits delaull in
cammencing the sxecution of the work as aloresnid, Government shall withoul prejudice Lo any other right
or remedy available in law, be at liberty 1o [orleil the earnest money & performance gusraniee £ Security
depusil ahaolutely,

A5 soon a3 possible after the Agreement is exccuted the Contragtor shall submir the Time & Progress
Chart for cach milestone and ged it approved by the Department. The Chart shall be preparcd in direct
relation 1o the time stated in the Contract documents for completion of items of the works, It shall indicate
the forecast of the dates of commencement and completion of varicus trades of sections of the wark and
may be amended a5 necessary by agreement between the Engineer-in-Charge and the Contractor within the
limitatioms of tire imposed in the contract decuments, and further o ensure gond progress during the
execution of the waork, the contractor shall in all cases in which the time allowed for any work, cxeceds
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one month {save for special jobs for which a separate programme has been agreed upon) complete the
work as per milestone given in contract data.

Tn case of delay oceurred due b any of the reascns menticned below, the Contractar shall immediately
wivie notice thereol in writing to the Engineer-in-Charpe but shall nevertheless use constantly his best
endeavors o prevent or make sood the delay and shall do all that may be reasonably required Lo the
salisfaction of the Engineer-in-Charge to proceed with the works.
1) Foree majeure, or
i) Abnormally bad weather, or
Hi} Serious loss or damage by firg, or
vy Civil commation, local commotion of workmen, strike or lockout affecting any of the wades
employved on the work, or.
vl Delay on the part of other conractors or tradesmen engaged by Engincer-in-Charge in executing
work not fomming part of the Contract.
¥iy In case o Variation is issued which makes il impossible for Completion to be achieved by the
Intended Completion Date without the Contractor taking steps 1o accelerate the remaining work
and which would cause the Contracror to incur additicnal cost, or
vii) Any ather cause, which, in the absolute discretion of the wuthurily mentioned, in Contract daga is
bevond the Contractors control.
Request for reschedule and extension of time, o be eligible for consideration, shull be mude by the
Contrector in writing within fourteen days of the happening of the event causing delay, The Contracror
may also, if practicable, indicate in such a request the perind for which extension is desired.
In any such casc a fair and reasonable extension of time for completion of work may be given. Such
exlension shall be communicated to the Contractor by the Enaineer-in-Charge in writing, within 3 months
of the date of receipt of such request, Non-application by the contractor for extension of time shall not be a

bar for giving a fair and reasonable extension hy the Enginesr-in-Charge and this shall be binding on the
centractor,

Compensation for Deluay.
If the contractor Fails to maintain the required progress in tenms of clause 2 or to complete the work and
clear the sile on or before the contract or extended date of completion, he shall, without prejudice Lo wmy
other right or remedy available under the law to the Government on aceount of such breach, pay as apreed
compensation the amounl calculated at the rates stipulated below as the Superintending Engineer (whose
decision in writing shall e final and binding) may decide on the amount of tendered value of the work for
every cormpleted day / month (as applicable) that the progress remains below that specified in Clause 2 or
that the waork remains incomplets.

This will also apply e items or grovp of items for which a separate period of completion has been
specified. Compensation @ 1,5% per month for delay of work, delay to be completed on per Dav basis.

Provided always that the wial amount of compensation for delav to be paid under this condition
shull not exceed 1064 of the Tendered Value of work or Lo the Tendered Value of the item or group of
items of work [ur which a separate period of completion is originally given.

The amount of compensation may be adjusted or set-oll against any sum payable to the Contractor under
this or any other contract with the Government. In case. the contractor does not achicve a particular
milestone mentioned in contract data, or the rescheduled milestone(z) in torms of Clause 2.5, the amount
shivwn againgt that milestone shall be withheld, o be adjusted against the compensation levied ar the final
grant of extension of time. Withhalding of this amount on failure to achicve a milestone, shall be
automatic withoul any notice to the contractor. However, if the contractor catches up with the progress of
work on the subsequent milestoneds). the withheld amount shall be released. In case the contractor Tuils &
make up for the delay in subsequent milestone(s), amount mentioned apguinst each milestone mizsed

subsequently also shall be withheld. However, no interest whatsuever shall be pavahle on such withheld
amsuImE,

Wanagement Meetings,

Lither the Engineer or the Contractor may require the other to attend a management meeting, The business

ol & management meetings shall be fo review Lhe plans for remaining work and to deal with maters roised
in accordance with the early warning procedure.
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242, The Engineer shall record the business of management meetings and is Lo provide eopies of his record to

these attending the meeting and to the Emplover. The responsibility of the parties for actions w be lken 1

be decided by the Engineer aither at the management meeting or after the management meeling and stated

i wriating to all who awended the mecting.

Clause-2 {b) of Percentage Rate Pl Agreement: - Rescission of Contract {Amendment as per letter

Mo 1063% di 27052005 of Works Dhepartment, Crrissa); -To rescind the contracl (ol which rescission

nelice i writing to the contractor under the hand of the authority shall be comelusive evidence), 20640 of the

value of Jett over work will be realized from the contractor us penalty. A contractor may be Blacklisted as
per Amendment made to Appendix XXXV 10 OFPWT Cade Vaol-Il on rules tor black listing of Contractoms
vide Letter No — 113365 dr- 01-02-07 of Works Department, Orissa.

u} Mishchavior ¢ Threatening of Departmental & supervisory officers during execution of work /
fendaring process.

b} Involvement it any sort of tender fixing.

¢} Constunt non- achievement of milestomes on insufficient and imaginay prounds and non- adherencs
b quality specitications despite being painted cut.

d}  Persistent and intermaticnal violation of importent conditions of eontract,

) ‘security consideration of the State i.e. any action that jecpardizes the security of State.

ty  Submission of false / fabricated ¢ forged documents for consideration of a tender.

124, Labour Cess

1% Labour cess will be deducted from the gross amonnt of the Contractor Bills.

125, ELIGIBILITY CRITERIA: To be cligible for qualification, applicants shall fumish the followings.

a.  Required EM I as per the clanse No. 6. .

b, Copy of Original Registration Certilicate, G3T Regismation Certiticate. PAN card, Original AMidawit
lur the particular work of the Tender Notice along with the tender documnents submitted to the Block
Development Ofliver, Bisra, Sundargarh before opening of the Bid for verification purpose, as per
Clanse Mo,

. Informativn regarding current litization, debarring / expelling of the applicant or abandonment of work
by the applicant in schedule “E™original affidavit for each work separately) and aflidovit w tha
effeel including authentication of tender documents and Bank guarantee in schedule “F{origing
affidavit for each work scparately).

d. Submission ol Original Bid Security and tender puper cost as preseribed in the relevant clavse of
DTCN i.e, before the stipulated date & fime for opening of the bid.

e. Those Engineer Contructor are desire of availing benefit as allowed o SC/ST Contractor is necessary
to record the category to which they belung in the Registration Certificate (RO otherwise their
tender puper treated as nomal tender.

I The Contractors should submit the Schedule-C as per clause na 09,

Letal: - 125 (One hundred Twenty-Five) Clauscs only,

Iy
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SCHEDULE-A
CERTIFICATE OF NO RELATIONSHIP

L'We hereby certify that 'We* am/are* related/not related (*) to any officer of the
Deptt. of the rank of Assistant Engineer & above and any officer of the rank of Assistant /
Under Seeretary and above of the PR Department, Govt. of Orissa 1/'We* am/are* aware
that, 1f the facts subsequently proved to be false, my/our* contract will be rescinded with
forfeiture of EM.D and security deposit and 1'We* shall be liable to make good the loss
or damage resulting from such cancellation.

I{/We also note that, non-submission of this certificate will render my ¢ our tender lishle

tor rejection,

{¥) - Srrike cul which is net applicable

Signature of the Tenderer

1;33‘0_“:
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SCHEDULE - C

MEMO RANDUM OF UNDERSTANDING TN AFFIDAVIT FORM

Firat party I Srif Smt R UG SRS V' W, T 0 PR O i )

«+vvenmvnia [hercinafier called the Tirst Part)

AMD
Second party TS0/ SME ucneieneeiienioneinner A0 vosveeersien. Years, S0 oooeeninn., AUPQDsL -
coerersene. [herein after called the Second Part) having HO1/L. 1 licence registration Mo
e e ) [ 1o e B R
ANTY WHEREAS the First Party of 1° part is the managing partner of ..............

ANIY WHEREAS the First Party willing to appoint the Second Party to cxceute the .1 portion for the
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NOW THIS DEED OF AGREEMENT WITNLSSES AS FOLLOAWS.

That, the Secend Parmy shall do all B works, if the tender is awarded to First Party.

That, the Second Party shall fulfill all the works as per the tender scheduls by instruction of Engineer-in-
Charge,

That, the First Party shall receive pavment, signing the bill the document for the concerned work.

That, the Second Party shall abide the rules, regulation and specification of E.L works of above said

martcr.

In Witness where of Both the Party have signed in presence of

WITNESS
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CONTRACTOR [0, BISRA



Pagze |24
AFFITRAY T

SCHEDULE-*E"

I PORMATION REGARTIHMG CURRLNT LITIGATION, DEBARRMG EXTELLMNG OF TENDERED OR
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T the enderer currenily involved s £ Mo

inany litigation relating w the

wirks,

Ifyves: givie derails:

Has the ienderer or soy of its Wis S Mo
constitwent parthcrs been debarred”

cxpelled by any apency in [odin

during the last = years.

Has the tenderer or aoy of its Yen £ o
constitvent partnees failad o

prerfirm oo aoy contract work in

India during the last 3 vears,

I wes, pive decails:

IT any information in this schedule i found do be inverrest or concenled, quulification application will be
suimimarily e rejected,

Airnature of the Contractor.
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SCHEDULE —“F"
ARFITAAYT]

1. The undersigned. do heechy cerlily that all the staterments made n the required attachments for the Vender
T ey L e e e e R e subnutted to the Bleck Developroen] Cfcer, Bisra,
Sundiargarh ues true and chlrect

2, The undersigned alse hereby certifies hat oeither cur firm Mis nor any of its

ennslituent partners have shundoned any read: Bridge/Trrigution . Elu.liu:ltnnq o ather project work in Indin

nor any contrsl avarded t us for such works have been rescinded dunng the lust five vears prioe o the
Jate of thiz bid.

LB The undersigned herehy auilwrised] and request () any hank, person, firm or Corporation to furnish
pertinent information as deemed nezcssary and as requested by the Dhepariment 1 verily this statement or
regarding my (our) competency an peneml repuration,

4. The undersigned wnderstunds and agrees that further qualifiring inforrmation may be requested and agree 1o
turnish any such informaticn al the request of the Thepsartment,

rSigned by an Asthorized Officer of the firm Mhidder
Trate
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