e-mall- orl-Ballsankara@nic.in

GOVERNMENT OF ODISHA,
PANCHAYAT SAMITI OFFICE, BALISANKARA, DIST- SUNDARGARH
TENDER CALL NOTICE NO. 05 OF 2024-25

Letter No:1088 / Date: 26.03.2025

The Block Development Officer, Balisankara, Sundargarh on behalf of Governor of Odisha invites in
“OFFLINE MODE Percentage Rate bids” In sealed cover for the following work from the class of eligible
contractors as mentioned In Column-7 (seven) registered with the State Governments having validity of Civil
License and contractors of equivalent Grades/Class Registered with Central Government/ MES/ Railways and
other state government having validity of Civil License for execution of Building Works (including El & PH). The
proof of registration from the appropriate authority shall be enclosed along with the Bid. The eligible contractors
of the state P.W.D. (R&B)/ Water Resources/Rural Works/M.|./C.P.W.D. for the following work eventually to be

drawn up in the P.W.D. P1 forms in conformity with the Detailed Tender Call Notice. The bidders may submit bids
for the following work.

Amount put to | Cost of Tender
Sl. Bid security | Period of | Class of
No Tt W oek Tenderin®, paper (Non- (1%) Completion|Contractor
(Excluding GST) refundable) in X.
1 2 3 4 5 6 7
Construction of Office building with market . ‘C or ‘B’
01 | complex for Grampanchayat Level Federation 23,06,043.00 6,000.00 23,060.00 Mcf:(ths Class
(GPLFs) at B.Karuabahal GP
Construction of Office building with market . ‘C or ‘B’
02 | complex for Grampanchayat Level Federation 23,06,043.00 6,000.00 23,060.00 Mcf;\);hs Class
(GPLFs) at Dhubendand GP
Construction of Office building with market ; ‘Cor'B
03 | complex for Grampanchayat Level Federation 23,09,395.00 6,000.00 23,093.00 Mj::ihs Class
(GPLFs) at Sagbahal GP
Construction of Office building with market 23.03.759 . ‘Cor ‘B
04 | complex for Grampanchayat Level Federation 03,759.00 6,000.00 23,037.00 - S:\xths Class
(GPLFs) at Tumulia GP °

The Bid documents and detailed terms and conditions can be downloaded from the District website
www.sundargarh.odisha.gov.in

1. Date and time for download Tender Paper: From Dt. 27.03.2025 to 16.04.2025

2.
3.

4.

Last Date of Receipt of Tender Paper: Dt. 16.04.2025 (5.00 P.M.)

Date of Opening of Tender Paper: Dt. 17.04.2025 (11.00 A.M.)

Terms and conditions:-

. Cost of Tender Paper:- The cost of bid document should be prepared in shape of Demand Draft (Non

Refundable) issued from any Nationalized Scheduled Bank in favour of Block Development Officer,
Balisankara having its branch at Sundargarh on any working day 27.03.2025 to 16.04.2025 for the above

work along with the DTCN.

Sale of Tender Papers:- The tender papers Will be available in the District Website of Sundargarh
www.sundargarh.odisha.gov.in from 27.03.2025 to 16.04.2025.
Date of receipt and mode of submission of tender papers:- The bid documents shall be received through
Registered Post / Speed Post only, and in no any other means, which must reach to the office of the B.D.O.,

Balisankara, At./P.O. Balisankara, Pin-770012, Dist- Sundargarh (Odisha) by 05.00 PM on 16.04.2025
Last Date of receipt of Tender Paper: - The last date of receipt of tender paper is
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P.M.). The undersigned will not be responsible for postal delay if any or non-receipt of the paper in time. The
tenderer must super scribe Tender Paper for Clvil Works or Name of the project.
Date of Opening of Tender Paper: - Date of opening of Tender Paper: The tender papers will be opened on
17.04.2025 at 11.00 A.M. in the presence of the tenderers or thelr authorized representatives in the office of
the undersigned.
Earnest money deposit: - The E.M.D. is to be deposited in shape of N.S.C / Post Office Saving Bank Account /
Post Office Time Deposit Account / Kisan Vikas Patra / Bank Guarantee in favour of Block Development
Officer, Balisankara from any Nationalized Scheduled Bank in India counter guaranteed by its local Branch at
Bhubaneswar as per Office Memorandum no 1499 dated 01.02.2023 of Works Department. The Tender
Papers without required amount of E.M.D. will not be considered and transfer or adjustment of E.M.D. Is also
inadmissible. Bidders may write an application to the undersigned for pledging of N.S.C / Post Office Saving
Bank Account / Post Office Time Deposit Account / Kisan Vikas Patra.

. Documents to be attached: - The following document should be furnished with the tender papers failing

which the tender will be liable to rejection. Tenderer must be signed in all pages of DTCN and BOQ
1. Tender paper cost in shape of DD in favor of the Block Development Officer, Balisankara.
2. Self attested copy of Contractor Registration Certificate
3. Self attested copy of PAN Card, GST Registration certificate
4. Bid Security @ 1% of Tender Cost
5. The Bid must contain Affidavit for the particular work, schedule A, C, E, & F

. SC/ST bidders are eligible for 50% EMD / ISD exempted and 10% price preference without submitting any

affidavit as per OPWD Code & Engineering / Physically Handicapped (PH) contractors shou‘ld submit an
undertaking in shape of an affidavit that he has not availed the concession of more than 3 times in the current
financial year.

. The civil contractor in order to take part in the composite tender should enter into an M.O.U. (Memorandum

of Understanding duly notarized) with eligible registered electrical contractor having valid H.T. / L.T. license;

for execution of electrical installation and other electrical works and a copy of such M.0O.U. should be attached

with the tender as per the proforma at Schedule- C, which shall form a part of tender. A copy of electrical

license should also be enclosed with the tender papers, the original of which need to be furnished during

verification. The above M.0.U. is not required in case of the civil contractor having valid registration in H.T. /

L.T. electrical license with the same name & style

10. If any of the bidder quotes less than 15% of the tendered amount, than such a bid shall be rejected and
the tender shall be finalized basing on merit of the rest bids and the provision laid down in clause No.36 of
Memorandum No. 1437, dated 31.01.2023 of Works Department. Govt. of Odisha will be followed.

11. Additional Performance Security Deposit: -

Additional Performance Security shall be deposited by the bidder, where the bid amount is less than the
estimated cost put to tender. In such an event, only the successful bidder, where the bid amount is less than
the estimated cost put to tender. In such an event, only the successful bidder who has quoted less bid
price/rates than the estimated cost put to tender shall have to furnish.

sl No Range of Difference between the estimated | Additional Performance Security to be deposited by the
cost put to tender and Bid Amount successful Bidder
1 Below 5% No Additional Performance Security
5 From 5% and above and below 10% 50 % (Difference between estimated cost put to tender
and Bid Amount)
3 - 150% (Difference between estimated cost put to tender
and Bid Amount)

N.S.C / Post Office Saving Bank Account / Post Office Time Deposit Account / Kisan Vikas Patra / Bank
Guarantee in favour of Block Development Officer, Balisankara from any Nationalized Scheduled Bank in
India counter guaranteed by its local Branch at Bhubaneswar as per Office Memorandum no 1499 dated
01.02.2023 of Works Department.

The E.M.D. amount will be forfeited, if the tenderer breaks out from the offer acceptance off tender, by the
competent authority. ’
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[ ission of more than one tender paper by a bidder for single work will be liable for rejection of all such
tender papers.

14. On review of the last performance of the work executed through B.D.O., Balisankara, the lowest-1 tender

may/' may not be considered for the works though he/she becomes lowest-1 tenderer.
Quality ?f works cannot be compromised and the work should be completed within the stipulated period of
completion and in no case the time extension will be allowed except the reasons not attributable to

coztractors. The whole process of Tender will be evaluated /conducted as per Govt. guidelines and OPWD
code.

15.

16. The Contractors who have failed to execute projects of this agency/broke out from execution process /

abandoned the project work midway/those who have been declared by this agency to be defaulters

othe_r\.fvise will not be allowed to participate in the present tender process. If any of such contractors
participates then his/her papers will not be considered at all.
17. G.S.T.shall be paid extra as applicable.

18. The undersigned reserves the right either to reject any or all tenders or cancel the entire process without

assigning the reason thereof.
Block Dev ment Officer

Balisankara
Memo No . 1089 //Date. 26.03.2025
Copy submitted to the Collector & District Magistrate, Sundargarh/ CDO-cum-EO, Zilla Parishad,

Sundargarh/ Superitending Engineer, PWD/ RD/ MI, Sundargarh /Nodal officer, OMBADC, Sundargarh/ Sub-
Collector, Sundargarh for information and necessary action.

Block De ment Officer
Balisankara
Memo No . 1090 //Date. 26.03.2025

Copy forwarded to Panchayat Samiti Notice Board, Balisankara/ Tehsildar, Balisankara / CDPO,

Balisankara/ all Sarpanches of Balisankara Block for wide circulation of advertisement.

Block Dev ent Officer
BalfSankara
Memo No . 1091 //Date. 26.03.2025
Copy forwarded to DeGM, sundargarh with a request to upload this tender call notice in the
Sundargarh district website: www.sundargarh.odisha.gov.in by for wide publication and timely response by the
intending Contractors.

Block Dev ent Officer
Balisankara
Memo No . 1092 //Date. 26.03.2025
Copy forwarded to the Editor, Sambad,/ Editor, Sakala / The Editor, New Indian Express with a
request to publish in local daily odia / English for wide publication and timely response by the intending
Contractors.

Block Developfment Officer
Balisankara

Memo No . 1093 //Date. 26.03.2025

Copy Submitted to the Principal Secretary, I&PR Department, Odisha/DI&PRO, Sundargarh for kind
information and necessary action.

CONTRACTOR BDO, BA KARA
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12.
13.

14.

15.

16.

DETAILED TENDER CALL NOTICE '
The Block Development Officer, Balisankara, Sundargarh invites percentage Rate basis for the following
work in sealed tender on behalf of Government of Odisha from registered and eligible contractor ot hie

State PWD (R&B) / Water Resource / Rural Work / Minor irrigation / C.P.W.D. for the following works

eventually to be drawn up in the P1 forms in conformity with the details Tender Call Notice.

undargarh District (Sundergarh.nic.in) from dt.

The Tender call notice is available from official website of S
ta. Last date of

27.03.2025 to 16.04.2025. The last date and time of submission of bid as per contract da
Received of tender documents is upto 5.00 PM dated to 16.04.2025

The bids documents will be opened by the assigned officer in the office of
Balisankara at 11.00 AM. on dated. 17.04.2025 in the presenc

representatives who wish to attend.
The cost of bid documents in shape of Demand draft issued from any

prepared in the name of Block Development Officer, Balisankara.
The Bank draft shall be deposited in the shape of bank draft prepare

along with bid.

The bid must contain, EMD, Registration Certificate.
The Bid must contain PAN Card.

The Bid must contain GST Certificate.

Deleted.
The Bid must contain Affidavit for the particular work, schedule A, C, E, & F and documents required as

per relevant clauses of the DTCN.
Deleted.

Deleted.

The work is to be completed in all respects within the petiod mentioned against each work. Tenderers whose
tender is accepted must submit a work programme at the time of execution of Agreement.

All tenders received will remain valid for a petiod of 90 (Ninety) days from the last date of receipt of tenders
and validity of tenders can also be extended if agreed to by the tenderer and the Department.

An applicant ot any of its constituent partners of whose contract for any work has been rescinded or who has
abandoned any work in the last five years, ptiot to the date of the bid, shall be debarred from qualification.
The tenderer is to furnish an affidavit at the time of submission of tender paper about the authentication of
tender documents. An affidavit to this effect is to be furnished in Schedule-F. Non furnishing of the
information in Schedule - E and requited affidavit in Schedule — F, the bid document will be summarily

rejected.

No Relation cettificate.
The contractor shall furnish a certificate along with the tender to the effect that he is not related to any officer

in the rank of an Assistant Engineer & above or Under Secretaty & above in the PR Depattment. If the fact
subsequently proved to be false, the contract is liable to be rescinded. The eatnest money & the total security
will be forfeited & he shall be liable to make good the loss or damages resulting for such cancellations. The
proforma for no relationship certificate is contained in a separate sheet vide Schedule-A.

the Block Development Officer,
e of the bidders authorized

Nationalized scheduled bank may be

d on or before the last date of receipt

17. (i) Each tenderer is to submit along with tender a note regarding his experience on construction of Road/Bridge

Works.

a) Name of the Road/Bridge:-

b) Estimated Cost:-
c) Total Length:-
d) Major Item of works/Type of Bridge:-
€) Quantity of items i) as per Agreement;-
ii) as per execution:-
f) Date of Commencement:
g) Stipulated date of Completion:-
h) Actual date of completion:-
i)  Other details if any. :-

CONTRACTOR BDO, BAL RA
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u.l) The ‘PmSPeCﬂVC applicant in its name should furnish list of works executed in Schedule-D1
Saqsfgct‘orﬂy completed and list of works in progress in Schedule-D2.
If;l 3;1 individual makes the application, the individual should sign above his full type written name and cutrent
address.

If the application is made by proprietary firm, it shall be signed by the proptietor above his full type written

name and the full name of his firm with its current address.

If the application is made by a firm in partnership, it shall be signed by all the partners of the firm above their

full type written names and current address, or alternatively by a partner holding power of attorney for the

firm in which case a certified copy of the power of attorney shall accompany the application. A cettified copy

of the partnership deed and current address of all partners of the firm shall also accompany the application.

If the application is made by a limited company or a corporation, it shall be signed by duly authorised petson

holding power of attorney for signing the application in which case a certified copy of the power of attorney

shall accompany the application. Such limited company ot corporation will be required to furnish satisfactory

evidence of its existence along with the technical bid.

The tender should be strictly in accordance with the ptovisions as mentioned in the tender schedule. Any

change in the wordings will not be accepted.

No tenderer will be permitted to furnish their tender in their own manusctipt papets. All information’s should

be submitted in English. The applicants name should appear on each page of the application along with his

signature ot the signature of his authorised representative at the bottom of each page.

Percentage rate contract (vide works Department letter No — 8310 dt — 17-05-2006).

In case of percentage rate tendet

(i) The contractors have to mention percentage excess Of less over the estimated cost (In figures
as well as words) in the prescribe format appended to the tender document.

(ii) Contractors participated in the tender for more than one work may offer conditional rebate. ~ Rebate

offer submitted in separate sealed envelope shall be opened, declared and recoded first. The rebate so

offered shall be considered after opening of all packages called in the same tender Notice. The

contractors who wish to tender for two ot more works shall submit separate tender for each.

(i) Only percentage quoted shall be considered. Percentage quoted by the Contractor should be

accurately filed in figures and words, so that there is no discrepancy.

a) If any discrepancy is found in the percentage quoted words & figures, then the percentage quoted
by the contractor in wotds shall be taken as correct.

b) If any discrepancy is found in the percentage quoted in percentage excess / less and the total
amount quoted by the contractort, then the percentage will be taken as correct.

c) The percentage quoted in the tender without mentioning excess or less and not supported with the
corresponding amount will be treated as excess.

d) The percentage quoted in the tender without mentioning excess / less supported with
corresponding amount does not tally with either to percentage excess or less then it will be treated
as percentage excess.

€) The percentage quoted in the tender without mentioning excess / less supported with
corresponding amount if tallied with the percentage then it will be treated as to which side the
amount tallies.

f) The contractor will write percentage excess / less up to two decimal point only. If he writes
the percentage excess / less up to three ot mote decimal points, the two decimal point shall only be
considered without rounding off.

g) The tender shall be written legibly and free from erasures, over writings or corrections of figures.
Corttections, over writings & interpolations where unavoidable should be made by making out
initiating, dating and rewriting.

iv) In the contract P1 time is the essence. The contractor is requited to maintain a certain rate of ~ progress

specify in the contract.

(v) The quality mentioned can be increased ot reduced to the extent of 10% for individual items subject to 2

maximum of 5% ovet the estimated cost. If it exceeds the limit stated above ptior approval of competent
authority is mandatory before making any payment.

(vi) The petiod of completion is fixed and cannot be altered except in case of exceptional citcumstances with

due approval of next higher authority.

(vid)Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only and the

percentage excess Of less shall be added or subtract from the gross amount of the bill.

CONTRACTOR BDO, B/&((NKARA
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32.

33.

34.
35.

The tenderer shall Farefully study the tentative drawings and specifications applicable to the contract and all
the (l:locumerfts w}'nch will form a part of the agreement to be entered in to by the accepted tenderet and
detailed specifications for Orissa and other relevant specifications and drawings which are for sale. Complaint
s fumre date that plans and specifications have not been seen by the tenderets cannot be entertained. The
drawing furnished with the tender are tentative and subject to revision ot modification as tendered during the
execution as per actual necessity and detail test conducted. But the tendered rates quoted by the tenderer will
hold good in case of such modification of drawings during the time of execution and shall in no way invalidate
the contract and no extra monetary compensation will be entertained. The work shall however be executed as
pet final approved drawing to be issued by the Engineet-in-Chatge as and when required.
Every tenderer is expected before quoting his rates to inspect the site of the proposed wotk. He should also
inspect the quarries and approach roads to quatries and satisfy himself about the quality and availability of
materials. In every case the materials must comply with the relevant specifications. Complaints at future date
that the availability of materials at quatries have been misjudged cannot be entettained.
The offer of tender shall be inclusive of cost of construction and maintenance of island, fetry setvice, fait-
weather road, setvice road, foot bridge, pylon base, winch stand and detrick stand etc. as required for the
work.
It must be definitely undetstood that the Government does not accept any responsibility for the cottectness
and completeness of the trial borings shown in the Cross Section.
Amendment to Para-3.5.5 (v) of OPWD Code Volume-I by inclusion (Additional petformance Security)
Additional Performance Security shall be obtained from the bidder when the bid amount is less than the
estimated cost put to tender. In such an event, only the successful bidder who has quoted less bid price rates
than the estimated cost put to tender shall have to furnish the exact amount of differential cost ie. estimated
cost put to tender minus the quoted amount as Additional Petformance Secutity (APS) in shape of Tetm
Deposit Receipt pledged in favour of Divisional Officer / Bank Guarantee in favour of the Divisional Officer
from any Nationalized /Scheduled Bank in India counter guaranteed by its local branch at Bhubaneswar
within seven days of issue of Letter of Acceptance (LoA) by the Divisional Officer (by e-mail) to the
successful bidder otherwise the bid of the successful bidder shall be cancelled and the Earnest Money Deposit
/ Bid Security shall be forfeited. Further proceeding for blacklisting shall be initiated against the bidder as per
Works Department Office Memorandum No.14459 dtd.20.09.2018.
The tender containing extraneous conditions not covered by the tender notice are liable for rejection and
quotations should be strictly in accordance with the tender call notice. Any change in the wording will not be
accepted.
In case of any discrepancy in printing ot omission of statutory specifications or any other part of portion of
the approved documents during download of the bid document during download of the bid document the
decision of the officer inviting the bid will be binding on the bidder .
Schedule of quantities accompanied in shall be definitely understood that the Government does not accept
any responsibility for the cotrectness ot completeness of this schedule and that this schedule is liable for
alternation or omissions, deductions or alternations set forth in the conditions of the contract and such
omissions, deductions, additions or alternations shall no way invalidate the contract and no extra monetary
compensation, will be entertained.
The authority resetves the right to reject any of all the tenders received without assigning any reasons there-of
what-so-ever.
The earnest money will be retained and dealt with as per the terms and conditions of the O. P. W. D. code.
The bidder / tenderer whose bid has been accepted will be notified of the award by the Engineer-in-charge
prior to expiration of the validity period by cable, telex ot facsimile confirmed by registered letter. This letter
(hereinafter and in the conditions of Contract called the “Letter of Acceptance”) will state the sum that the
Engineer-in-charge will pay the contractor in consideration of the execution, completion and maintenance of
the Works by the contractor as prescribed by the contract (Hereinafter and in the contract called the “Contract
Price”).

The notification of award will constitute the formation of the contract, subject only to the furnishing
of a performance secutity (Initial Secutity Deposit) in form of Deposit receipt of Schedule Bank/Kissan
Vikash Patra/Post Office Savings Bank Account/National Savings Cettificate/Postal Office Time Deposit
Account duly pledged in favour of the Block Development Officer,Balisankara, Sundargath and in no other
form which including the amount already deposited as bid security (earnest money) shall be 2% of the value of
the tendered amount (excluding 1% deposited towards hiring of equipments /machineries from outside the
State if any) and sign the agreement in the P.W.D. form No. P1 (Schedule XLV No. 61) for the fulfillment of

CONTRACTOR BDO, BAL KARA
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‘ deposit tt(];lgec;q(::r:tfxf‘i(:; Eet};:rggicfngi et;lznﬁl?}?:aDevelopn}cnt Ofﬁcer,disnundax%‘arh as _d%rectcd. The secutity
shiddlin xesieted an Eamnai Gy f mount w1'thhe1d according to the provision of P1 agreement
i cutity for the due fulfillment of this contract and additional performance secutity in

accordance with the provisions of the agreement.
giesz%z:‘:ﬁ?:):i’gle :n{;;rﬁéaltg 311 agteements between the officer inviting the })id/ Engineet-in-Chatge and
s PP - Witht ays following the notification of award along with the Letter gf Acceptance,
€ success idder will sign the agreement and deliver it to the Engineer-in-Charge. Following documents

shall form part of the agreement.

a) The notice mvi'Fing bid, all the documents including additional conditions, specifications and drawings, if any,
forming the bid as issued at the time of invitation of bid and acceptance thereof together with any
corlr;isgondence leading thereto & required amount of petformance security including additional petformance
security.

b) Sta}ndard P.W.D. Form P-1 with latest amendments.

Faxlurfa to enter in to the required agreement and to make the security deposit as above shall entail forfeiture of
the Bid Security (earnest money) .No contract (tendet) shall be finally accepted untl the tequired amount
of initial security money is deposited. The security will be refunded after One yeat of completion of the wotk
and payment of the final bill and will not carry any intetest.

As concurred by Law Department & Finance Depattment In their U.O.R. No 848 dtd.21.05.97 J.O.R.No.202
W.E.D. dtd.06.03.98 respectively the E.M.D. will be forfeited in case, where tenderets back out from the offer
before acceptance of tender by the competent authority.

36. That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to have
been entered in to within the State of Orissa and it is agreed that neither patty to the contract will be
competent to bring a suit in regard to the matter by this contract at any place outside the State of Otissa.

The contractor should be liable to fully indemnify the department for payment of compensation under
wotkman Compensation Act. VIII of 1923 on any account of the workmen employed by the contractor and
full amount of compensation paid will be recovered from the contractor.

Tenderers are required to abide by the fair wages clause as introduced by Govt. of Otissa, Works Department
Letter No.-VIII-R 8/5225 Dtd. 26.02.55 and No.IIM- 56/628842(5) Dtd.27.09.61 as amended from time to
tme.

37. In case of any complaint by the labour working about the non payment or less payment of his wages as per
latest minimum Wages Act, the Block Development Officer will have the right to investigate and if the
contractor is found to be in default, he may recover such amount due from the contractor and pay such
amount to the labour directly under intimation to the local labout office of the Govt. The contractor shall not
employ child labour. The decision of the Block Development Officet is final and binding on the contractor.

38. The contractor shall bear cost of vatious incidentals, sundties and contingencies necessitated by work in full
within the following ot similar category.

a. Rent, royalties and other charges of materials, octroi duty, all othet taxes including sales tax, ferry, tolls
conveyance charge and other cost on account of land and building including temporaty building and
temporary electric connection to work site as well as construction of service road and diversion road and its
maintenance till completion of wotk as required by the tenderer for Collection of materials, storage, housing
of staff or other purpose of the work. No tenderer will however be liable to pay Govt. for temporaty

occupation of land owned by Govt. at the site of the work.
b. Labour camps or huts necessaty to 2 suitable scale including consetvancy and sanitary arrangements therein to

the satisfaction of the local health authorities.
Suitable water supply including pipe water supply wherever available for the staff and labour as well as for the

'
work.
d. Fees and duties levied by the municipal, canal or water supply authorities.
e. Suitable equipments and wearing apparatus for the labour engaged in tisky operations.

£ Suitable fencing batriers, signals including paraffin and electric signal where necessaty at works and approaches
in order to protect the public and employees from accidents,

g Compensation including the cost of any suit for injuty to petsons ot property due to neglect of any major
precaution also become payable due to opetation of the workmen compensation act.

h. The contractor has to arrange adequate lighting arrangement for the work where ever necessaty at his own
cost. After the work is finalised, all surplus materials should be removed from the site of wotk. Preliminary
work such as vats, mixing platforms etc. should be dismantled and all materials removed from the site and
premises left neat and clean, this should be inclusive of the rates. .

39. No payment will be made for bench matks, level pillars profiles and benching and leveling the ground Wh_ere
required. The rates to be quoted should be for the finished items of wotk inclusive of catriage of all materials

and incidental item of works.

CONTRACTOR BDO, BAL RA
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It should be understood cleatly that no claim what-so-ever will be entertained to extra items of works quantity
of any item besides estimate amount unless written order is obtained from the Engineet-in-charge and rate
settled before the extra items of wotk ot extra quantity of any items of wotk is taken up. ‘
The tenderer shall have to abide by the C.P.W.D. safety code rules introduced by the Government of India,
Ministry of work Housing and Supply in their standing ordet No-44150 dtd.25.11.57.

Bid documents consisting of plans, specifications, the schedule of quantides and the set of terms and

conditions of contract and other necessary documents can be seen in all the offices issuingl the dqcmnents and
d Public Holidays till last date of

on Sundays an :
further information at the same address. But it

to the instructions.
in adldition to the clause

office of the under signed during office hours everyday expect
sale and receipt of tendet papers. Tnterested biddets may obtain
must be clearly understood that the tenders must be received in otdes and accotding
Tenderers are tequired to g0 through each clause of P.W.D. Form P1 carefully
mentioned herein before tendering.

All reinforced cement concrete wortk should confotm to Orissa Detaile
and Bridge code section I, I, 111, IV and VII & latest design criteria for pt

specifically for road and bridges issued by MORT & H, Govt. of India. '
Steel shuttering & centering shall be used which shall be Jined with suitable sheeting and made leak proof and

d Standard speciﬁcations, IRC Code
estressed concrete bridges

water tight.

The Department will have the right to inspect the scaffolding, centeting and shuttering made for the work and

can reject partly or fully such structures if found defective in theit opinion.

Concrete should be machine mixed unless otherwise ordered in writing by the Engingex—in—charge. The
contractor should arrange his own concrete mixer, vibrator, pumps etc, for this purpose at his own cost.
Cement shall be used by bags and weight of one bag of cement being taken as fifty (50) Kg: ‘

The contractor should arrange the materials like Steel, Cement, paint and bitumen etc. of approved quality and
specification at his own cost for completion of the work with the time schedule. No extension of time will be

application of the contractot due to delay in procurement of materials. .
artmental materials during transit and in

f such materials will be recovered from

granted on the
The contractor will be responsible for the loss or damage of any dep
the execution of the work due to reasons what — so-ever and the cost o
the bills at stock issue rates Or market rates whichevet i higher.

If the contractor removes Government rmaterials supplied to him from the site of work with 2 view to dispose

of the same dishonesty, he shall be in addition to any other liability civil or criminal arising out of his contract

be liable to pay a penalty equivalent to five times of the price of the matesials according to the stock issue rate

or market rate whichever is higher. The penalty so imposed shall be recovered at any time from any sum that
may then or at any time thereafter become due to the contractor or from his security deposit or from the
proceeds of sale thereof.
The selected contractor may take delivery of departmental supply according to his need for the work issued by
the Sub-Divisional office in-charge subject to the availability of the materials. The tenderer shall make all
arrangement for propet storages of materials but no cost for raising shed for storage, pay of watchman etc. will
be borne by the Department. The Department is not responsible for considering the theft of materials at site.
It is the contractor’s risk. Under any such plea if the tenderer stops the work, he shall have to pay the full
penalty as per clause of F2 agreement.

The Department will have the right to supply at any time in the interest of work any departmental materials to
be used in the work and the contractor shall use such materials without any controvetsy Ot dispute on

that account. The rate of issue of such materials will be at the stock issue rates inclusive of storage charges ot
rates fixed by the Department or current market rate whichever is higher.

All the materials with all taxes,vats etc are to be supplied by the contractor at his own arrangement to the

work site

Though Depamncnta.l issue of cement and steel has indicated, it may not be taken as binding. The contractor
must have to arrange by themselves cement, steel, bitumen and every sorts of materials from approved
manufacturer, get it tested in the Departmental Laboratory and approved by the Department before use. No
extension of time or escalation of price on such account shall be entertained in future.

TOR rods, plates and structural members will be supplied in quantity, length and size available in the stock

For payment of reinforcement, the steel including plates etc. shall be measured in length of different :
diameter, size and specification as actually u§ed (including hooks and cranks) in the work correct to an inch ot
cm. And their weight calculated as per sectional weight prescribed by the Indian Standard Specification or as
directed by the Engineer-in-Charge (Wastage of bars and unnecessary lapping will not be considered for
measurement and payment).

The tentative alignment of the pro'posed bridge has been shown in the enclosed drawing. However the
department has got the rights to shift the actual bridge position within a reasonable range in both U/ s’ and

D/S.
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The contractor should at his own cost arrange necessaty tools and plants required for the efficient execution
h plant and cost of conveyance.

of wotk and the rates quoted should be inclusive of the running charges of eac .
Aftet completion of the work the contractor shall arrange at his own cost all requisite equipments for testing
one unplugged well and specified span free of cost as directed by the Engineer-in-Charge and bear the entire
cost of the test.

Measurement of earth work in road embankment will
consolidated including rolling with hand or powet troa
condition and no extra payment will be made for the jungle cleatance fot ta
Earth work from cutting will be economically utilised in filling.
The stack of road metal and gravel will be measuted i boxes 0
15m X 1.5M X 0.44M = 1 Cum. The soling stones will be measute
voids @ 1/6 of volume or mote depending upon the looseness of
actual observation and deduction.

The machineries, if available, with the department may be supplied on hire
enclosed statement subject to the condition that the contractor will execute in a
Engineer-in-Charge.

In the event of any delay in the supply of Dep
time will be granted to the contractor under any circumstances. ) ]
The tenderer should furnished along with their tender a list of wotks which are at present in their hand in the
prescribed proforma enclosed herewith.

Sinking of wells shall be measured from bottom of well cap up
water level whichever is less.

All method of sinking including pneumatic sinking by employment of drivers and other equipment shall be
included in the rate.
Removal of trees, logs of trees or isolated boulders and desilting of sand or earth from existing well,
rectification of tilt and shift if any, etc. shall also be included within the rate of sinking.

The depth of foundation indicated on the drawing are provisional but these may be altered if necessary in the
light of the nature of strata indicated by boring which must be taken in advance of actual execution of the

foundation.
When resort has to be made for sinking the wells by air lock and vacoum chamber method rates there of shall

be pre-decided by authority accepting the tender.
Construction of coffer dam or island or the wotk of open excavation or dressing ot labour for laying well

cutbs shall be included in the rate of well sinking.

For concreting the bottom plugs of well under the method of providing concrete should be either with tremie
or any other approved method as well be directed by the Engineer-in charge with 10% extra cement to be used
for under water concreting without any extra cost to the department.

No claim will be entertained in respect of difficulties during sand blowing met with during sinking of wells.

No part of the bearing for the superstructure shall be allowed to rest on the noses of the piers.

Tor Steel mesh reinforcement shall be provided in the concrete of the girders on the caps of the piers /
abutments immediately in contact with the bearing to ensute proper distributions of heavy load

Lugs and grooves shall be provided in the bearings to prevent them from skewing and getting out of alignment.
Inspection by the Director General of Supplies and Disposals of the bearing during manufacture and X-Ray or
Gama Ray examination of castings thickness more than 8 inches and load testing of bearing if considered
necessary shall have to be carried out at the contractor’s cost .The same procedure for testing may have to be
followed for ribbed bearing manufactured by widening.

It should be clearly understood that the joints of the bats are to be provided with lapping, welds or bolts nuts
as well be directed by the Engineer-in-charge.

Concrete test specimens 150mm X 150mm X 150mm in size (whether plain or reinforced concrete) for the
testing shall be taken for each structural member by a representative of the contractor in the presence of
responsible officer of the rank not lower than that of an Assistant Engineer or sub-Divisional Officer. The
contractor shall bear the cost so involved in testing. The test specimen in cube should be carried out in the
Departmental Control and Research Laboratory of Cuttack or Bhubaneswar. Test should be carried out in
accordance with the stipulation in Bridges code section-IIL.

Test specimens shall be formed carefully in accordance with the standard method of taking test specimen and
no plea shall be entertained later on the grounds that the casting of the test specimen was faulty and that the
resglt of the specimen did not give 2 correct indication of the actual quality of concrete.

Plain concrete and reinforced concrete specimens will be tested in nearest Government institution who are
conducting laboratory testing. Cost of testing of all specimens and samples will be borne by the Contractor

be done by section measurement after the earth is

d roller and sheep foot roller at optimum moisture
king earth from the borrow areas.

£1.5m X 1.5 M X 0.5M which will be taken as
d in the suitable stacks with deduction for

stacking which would be determined on

as pet charges noted in the
dvance an agteement with the

artment road roller for unavoidable reasons, no extension of

to bottom of cutting edge or 15 cm. above low
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iy The construction of well staining by injecting cement or grout in coatse aggregate placed in position shall not

be permitted.

The thickness of cement conctete in top plugging should be as per Departmental drawing.
In well sinking, the maximum tolerance permissible in tilt is 1:80 and the shift is 150mm to the normal
Jirection. Where it is not feasible to work these tolerance the contractor shall carty out. suitable remedial
measures as may be directed by the Engineer-in-charge to overcome the adverse effects of tilts and shifts
without any extra cost to the Department and without any damages to the well. Any additional wotk necessary
consequent upon the excess tilt and shift shall be catried out by the contractor at no extra cost to the
Department.
Conctete of strength below of the required strength (as determined by actual tests) shall not be accepted.
If the well is beyond rectification the well shall be rejected, the well has to be abandoned and another well to
be sunk at a suitable location at the cost of the Contractor. The tilt and shift of the well including
compensation is to be abided as per the clauses of MORT&H fot Roads and Bridges.
No claim for cartiage of water what-so-ever will be entertained. ) ’ ]
The contractor shall employ one or more Engineeting Graduate ot Diploma holders as apptentice at his cost if
the work as shown in the tender exceeds Rs.1,00,00,000/-.The apptentices will be selected by the Chief
Engineer. The period of employment will commence within one month after the date of work'order and
would last till the date, when 90% of the work is completed. The fait wage to be paid to the apptentices should
not be less than the emolument of personnel of equivalent qualification employed under Government. The
number of apprentices to be employed should be fixed by the Chief Engineer in the manner so that the total
expenditure does not exceed one percent of the tendeted cost of the work.
Super class contractor shall employ under himself two Graduate Engineer and two Diploma holders belonging
to the State of Ofrissa. Special class contractor shall employ under him one graduate Engineer and two
Diploma Holder belonging to the state of Otissa. Likewise ‘A’ class contractor shall employ under him one
Graduate Engineer or two Diploma Holders belonging to state of Orissa. The contractot shall pay to the
Engineering personnel monthly emoluments which shall not be less than the emoluments of the personnel of
equivalent qualification employed under the State Govt. of Otissa. The Engineer-in Chief (Civil), Orissa may
however assist the contractor with names of such unemployed Graduate engineers and Diploma Holders if
such help is sought for by the contractor .The names of such Engineering personnel appointed by the

Contractors should be intimated to the tender receiving authotity along with the tender as to who would be
supervising the work. Each bill of the Super Class, Special Class ot ‘A’ Class Contractor shall be accompanied
by an employment Roll of the Engineering personnel together with a Certificate of the Graduate Engineer ot
Diploma Holder so employed by the contractor to the effect that the work executed as per the bill has been
supervised by him.( Vide Works Department No. Codes M-22/91-15384 dated 9.7.91). The required
certificate is to be furnished in the proforma contained in a separate sheet vide Schedule-B.

It is the responsibility of the contractor to procure and store explosive required for blasting operation.

Department may render necessary possible help for procuring license.
Orissa Bridge & Construction Corporation Ltd. will be allowed price preference up to 3% over the lowest
quotation or tender as laid down in works and Transport Department Resolution No-285 date-17.04.1974
‘The Orissa Construction Cotporation will be allowed a price preference to the extent of up to 3% over the
lowest tender amount (Where their tender is not the lowest) provided they express willingness to execute the
work after reduction of rates by negotiation.

Ajmcndn}ent of existing Clauses :- By admiss}on of a tender for the work, a tenderer will be deemed to have
satisfied hlmself by actual inspection of .the site and locality of the work, about the quality and availability of
the required quantity of material mglud}ng the wheat/ rice refetred to above, medical aid, labour and food
stuff etc., and that rates quoted by him in the tender will be adequate to complete the work according to the
specifications att?che_d thete to and that he had taken in to account all conditions and difficulties that may be
encounter_ed dunng' its progress and to have quot_cd rates including labour and materials with taxes , octroi
,other dl.mcs, lead, lifts, loading and unloaildlng3 freight for all materials and all other charges necessary for the
comple.tlon of the work, to the entire satisfaction of the Engineer-in —Charge of the work and his authotised
§ubord1nates. After acceptance of the contract rate Government will not pay any extra charges for any reason
1fn iase the contractot claims later on to have misjudged as regard availability of materials, labour and other
actors.

Building & other construction welfare cess for construction workers shall be deducted @ 1% of the Gross

amount of the bills from the contractor as per Resolution of Govt. of Orissa Labour & Employment
Department.

The prevailing percentage of I. T. Department of the gross amount of the bill towards income tax will be
deducted from the contractor’s bill.
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Prevailing rate of GST on the gross amount of the bill will be deducted from the contractor’s bill, where
Agreement Value is 0.50 lakh and above. '
The contractor is requited to pay toyalty to Govt. as fixed from time of time and produce such documcnts’m
support of their payment to the concerned authority with their bills, falling which tbe amount toward_s royalues
of different materials as utilised by them in the wotk will be recovered from their bills and deposited in the
revenue of concerned department.

Under no circumstances interest is chargeable for the dues ot additional dues if any payable for the wotk.
Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the gontractor \ybo undertakes
execution of work through labour should produce valid license from licensing authorities of labour
Depattment.

Sample of all material - The contractor shall supply sample of all materials fully before procurement for the
wortk for testing and acceptance as may be requiting by the concerned Executive Engmee.t. ' '
Trial Boring - The foundation level as indicated in the body of the departmental d.raW.n'lg is purely tentative
and for the general guidance only. The Department has no responsibility for the suitability of actual strata at
the foundation level. The contractor has to conduct his own boring before starting the wo'rk and get the
samples tested at his own cost to ascertain the S.B.C. and credibility of the strata at founding level while
quoting his rates for tender the contractor shall take in to account of the above aspects. '

Any defects, shrinkage or other faults which may be noticed within 01 (One) yeat from the corpplegon of the
wotk arising out of defective or improper materials ot wotkmanship timing are upon the direction of the
Engineer-in-Charge to be amended and made good by the contractot at his own cost unlcs§ the Engineer for
reasons to be recorded in writing shall be decided that they ought to be paid for and in case of §efault
Department may recover from the contractor the cost of making good the wotks. The contractor is also
required to maintain the road for 01 (One) year from the date of successful completion of the work.

(ii) From the commencement of the wotks to the completion of the same, they are to be under the contractors

charge. The contractor is to be held responsible to make good all injuries, damages and repairs occasioned or
rendered necessary to the same by fire or other causes and they hold the Govt. of Orissa harmless for any
claims for injuties to person ot structural damage to property happening from any neglect, default, want of
proper cate or misconduct on the part of the contractor or any one in his employment duting the execution of
the work. Also no claim shall be entertained for loss due to earthquake, flood, cyclone, epidemic, riot ot any
other calamity whether natural or incidental damages so caused will have to be made good by the contractor at
his own cost.

Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as per the latest
provision of relevant LS. Code / L. R. C. code / MORT&H specifications.

Tilts and shifts

i) Maximum permissible shift is 150mm.

i) Maximum permissible tilt is 1 : 80.

100. Payment for variation in price - (Vide Wotks Department Memorandum No-12073 /W dt. 7.4.1986, No-

14379 dt. 22.6.91 & No-22874 dt. 24.10.92)

101 2) (i) “If during the progtess of the work the price of any matetial (excluding the cost of steel , cement & bitumen

) incorporated in the work (not being materials supplied from the E.I.Cs store in accordance with Clause
......... hereof ) increases or decteases as a result of increase or decrease in the average wholesale price Index
(all commodities), and the contractor there upon necessarily and propetly pays in respect of that materials
(incorporated in the work) such increased or decteased price, then he shall be entitled to reimbutse or liable to
refund quarterly as the case may be, such an amount, as shall be equivalent to the plus or minus difference of
75% in between the Average wholesale Price Index (all commodities) which is operating for the quarter under

consideration and that operated for the quattet in which the tender was opened, as per the formula indicated
below:-

Vm=0.75 x PmxR x (-io)
100 io
Vr‘n = Increase or decrease in the cost of wotk during the quarter under consideration due to change in the
price of the materials.
R = The value of work done in Rupees during the quarter under consideration.

io = The average Wholesale Price Index (all commodities) for the quarter in which the tend
published in R.B.L bulletin from time to time.) ender was opened (as

i= The Average Wholesale Price Index (all commodities ) for the quarter under consideration.
PM= Percentage of materials component as pet sub-clause of this clause.

CONTRACTOR
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!' (i) Whete original contract period is one year and above , increases / decreases of cost of Steel , Cement &
i Bitumen are to be paid recovered . Payments in case of increase ate to be made with prior approval of Govt
when the total claim is more than Rs. 50,000/- and with ptiot approval of the EIC / Chief Engineer as the

case may be when the claim is upto Rs. 50,000/ . Recovery in case of shall be made by concerned Block
Development Officer from the contractor immediately .

The cost shall be determined as follows:-
Steel -Rate as fixed by Steel Authority of India Ltd (SAIL)

Cement — Average factory price of the three manufactuter of Cement inside the State .
Bitumen — Rates as fixed by Indian Oil Corporation (I0C)

(II) Where original contract is more than Six Months & below one year , incteases / decteases of cost of Steel
, Cement & Bitumen are to be paid recovered . Payments in case of increase ate to be made with priot
approval of Govt when the total claim is more than Rs. 50,000/~ and with ptior apptoval of the EIC / Chief

Engineer/Super in Tendetent Engineer (as the case may be) when the claim is upto Rs. 50,000/~ subject to
the fulfillment of the conditions mentioned below :

4] Th h in follows:-
Steel -Rate as fixed by Steel Authority of India Ltd (SAIL)

Cement — Average factory price of the three manufacturer of Cement inside the State .
Bitumen — Rates as fixed by Indian Oil Corporation (I0C)

(II)  Cost of the project should be more than Rs. 50.00 Lakhs . However the differential cost ot such matetials may

be paid to the contractors after deducting the hike percentage amount in the tender for those materials from
the calculated amount of differential cost .

(IIT)  Contractors no need to submit the vouchers showing procutement from an authorized dealer for the said
work within 28 days before utilization of Steel , Cement & Bitumen .

Differential cost will be allowed only to the original agreement petiod , but not for the extended period even
though it might have been validly extended .

A
%) Differential cost will be allowed only after successful / completion of the work as per the approved work
progtamme .

(V1)

Stipulations contained in existing clause 31(f)
Recovery in case of decreases shall be made by concerned Block Development Officer from the contractor
immediately .

(b) Similarly, if during the progress of work, the wages of labour increase or decrease as a result of increase or
decrease in minimum wages for labour prescribed by Government and the contractor thereupon necessarily

and propetly pays in respect of labour engaged on execution of the work such increased or decreased wages
then he shall be entitled to reimburse or liable to refund quarterly, as the case may be such an amount as shall

be equivalent to the 75% plus or minus difference in between the minimum wages for labour which is

operating for the quarter under consideration and that operated for the quarter in which the tender was
opened as per the formula indicated below.

Formula to calculate the increase ot decrease in the price of Labour.
VI=0.75 x PlxR x (i-io)
100 io

VI= Increase or decrease in the cost of work during the quarter under consideration due to changes in the
minimum wages rate of labour.

R = The value of work done in Rupees during the quarter under considetation.

Io =The minimum wages for labour as prevailed during the quarter under consideration in which the tender
was opened.

I = The minimum wages for labour prevailed during the quarter under consideration.

PL= Percentage of labour component (as pet sub-clause).

@) Similarly, if during the progtess of work, the price of Petrol, Oil and Lubricants (Diesel oil being the
representative item for the price adjustment) increases or decteases as a result of the price fixed there for by
the Government of India and the Contractor thete upon necessatily and properly pays, such increased or
decreased price towards Petrol, Oil and Lubricants used on execution of the work, then he shall be entitled to
reimburse or liable to refund, quarterly as the case may be, such an amount, as shall be equivalent to the 75%
plus or minus difference in between the price of P.O.L. which is operating for the quarter under consideration
and that operated for the quarter in which the tender was opened as per the formula indigated below :

CONTRACTOR BDO, BALIJANKARA



0.75 X KoR(D2-Dn)
) Kl=-- X

/
100 Dy :
K1 = Increase or decrease in the cost of work during the quartet undet consideration due to changes in the
price of P. O.L.

R = The value of wotk done in Rupees during the quarter undet considetation.
D;= Average Price per liter of diesel oil which was fixed by the Government of India during the quartet in
which the tender was opened.

D,= Average Price per liter of diesel oil which is fixed during the quatter under consideration.

K,= Percentage of P. O. L. component as pet sub-clause.

d) The following shall be the percentage of materials, labour and P. O. L. component fot re':imbutsement / tefund on
variation in price of material, lJabour and P. O. L. as pet sub- classes (a), (b) and (9) of this Clause

Category of Contractor’ Supply Departmental
Works. % Materials. % Labouﬂ—’%‘o—f—l’-_ai'—'—_ Supply of materials.
Irrigation works i |
a) Structural works. 20% 30% 5% 45%
b) Earthwork, Canal 20% 60% 5% 15%
work,
Embankment work etc,.
W&B) Works bl o i | J
a) Bridge works 20% 30% 5% 45%
b) Road work 45% 40% 5% 10% i\
<) Building works *30% 30% 5% 35% ‘J
(* Where brick is supplied by the Department, it should be 20 % instead of 30%
e) Vide Works Department letter No-21369 dated-25.09.91, the reimbursement / refund on variation in price of

materials efcept steel , cement & bitumen which will be governed as per clause 31a (i) & a (iiﬁ
labour and P.O. L. as pet sub-clauses (a-i), (b) and (c) of this clause shall be applicable in the following

manner.
“In term of aforesaid escalation clause, where the period for completion of the wotk as stipulated in the

agreement is less than one year, n0 escalation admissible at all, in case of work where the stipulated period of

completion is one year and mote escalation on account of price vatiations is admissible only for the remaining
period after excluding the first one yeat period provided that the work has been cartied out by the contractor
in terms of the relevant provisions of the agreement. In the situation, where the petiod of completion initially
stipulated in the agreement is less than one year and subsequently the completion petiod has been validly
extended on the ground that the delay in completion of the work is not attributable to the contractor and in
the result the total petiod including the extended period stands at one year or mote, escalation is admissible
only the balance portion of wotk executed beyond one yeat.

f) The contractor shall for the purpose of sub-clauses (a), (b) & (c) of this clause keep such books of account and
other documents as are necessary to show that the amount of increase claimed ot reduction available and shall
allow inspection of the same by a duly authotised representatives of Govt. and further, shall at the request of
the Engineer-in-Charge furnish, verified in such a manner as the Engineer-in-Charge may tequire any
document kept and such other information as the Engineer-in-Charge may require . The contractor shall
within a reasonable time of his becoming aware of any alteration in the price of such material, wages of labout
and/ or price of P.O.L. give notice thereof to the Engineer-in-Chatge stating that the same is given pursuant
to this condition together with an information relating theteto which he may be in a position to supply.
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For diversion road the contractor will have to make his own arrangement to make the same in private land if
necessary for which agreement of such land by the side of C.D. works and the tental charges for such private
land shall be borne by the contractor including the proper maintenance with lighting artangements during the
night time and signaling during day time and barricading etc. till the C.D. wotks are opened to the trafﬁ;. No
extra rate will be paid to the contractor for the above rental charges etc. His rates in the tender for other items
shall include this arrangement, rental charges for the land and maintenance, lighting and removal of such
temporary road crust from the private land to bring the land to its otiginal condition etc. complete. ‘
The contractor has to arrange the land required for borrowing earth if necessary for the toad work at hls‘cost.
No extra payment by the Department will be made on this account and no claim what-so-ever will be
entertained on this ground. The rates quoted by the contractor should be inclusive of all such chgrges.
Where it will be found necessary by the Department, the Officer-in-Chatrge of the wotk shall issue an order
book to the contractor to be kept at the site of the work with pages serially numbered. Orders rega;chng the
work whenever necessaty are to be entered in this book by the Officet-in-Chatge with their dated signatures
and duly noted by the contractor ot his authorised agents with their dated signature. Otders entered in this
book and noted by the contractor’s agent shall be considered to have been duly given to the contractor for
following the instructions of the Depattment. The order Book shall be the ptopetty of the office. agd shall not
be removed from the site of wotk without written permission of the Engineet and to be submitted to the
Engineer-in-charge every month. ‘

The tenderer should conduct three botes at each pier and S.B.C. of soil at foundation level and gbutments
location and furnish the test results in conformity with LR.C. code at his own cost before execution of the
work and rates quoted by the contractor should be inclusive of such botes and S.B.C. tests etc. without any
extra cost to the Department. . ‘
The details of foundation, sub-structure and floor protection for execution shall be done in accordance with
the test results thus obtained.

The contractor shall have no claim what so ever for the extra quantity of wotk to be executed in view of above
possible changes and payments is to be made as per clause 11 of the P-1 Contract. '
Over and above these conditions, the terms and conditions and rules and regulations and specifications as laid
down in Orissa Detailed Standard Specification, Orissa P.W.D. Code, Bridge code and MORT&H
specifications with latest revision / amendment are also binding on the part of the contractor.

No part of the contract shall be sublet without written permission of the concerned Executive Engineer or
transfer be made by power of Attorney authorising others to receive payment on the contractor’s behalf.

The contractor should attach the certificate in token of payment deposit with the registration authority as per

recent circular of the Government relating to his registration.

Any damages caused by natural calamities should be done by the contractor at his own cost. The Department

will not be any way responsible for the same and will not pay any cost towards the repair done by the

contractor.

The rates quoted by the contractor shall cover the latest approved rates of labours, materials, P.O.L. and

Royalties. Arrangement of borrow areas, land, approach road to the bridge site etc. are the responsibility of the
contractor.

The rate for each work of concrete items wherever dewatering is imperatively necessary the term dewatering
shall mean the execution or operation of the items due to standing water as well as due to percolation of water.
The quoted rates will be inclusive of this.

The materials, borrow areas and hutments at site should be arranged by the contractor at his own cost. No
future complaint on this account shall be entertained.

The contractor shall make rcguisition of claim book from the date of commencement of the work from the
Department and shall maintin 1o propes P.W.D: form with pages serially numbered in order to record items
of works are not covered by his conuact and claimable as extra. Claims shall be entered regulacly in this book
under the dated signature of the conuactor or hus duly authorised agents at the end of each month. A
certficate should be furnished along with the claim to the effect that he has no other claim beyond this claim
up—w—datc:lf in any }11011[1) ﬂxqc are no clams to record, a certificate to that effect should be furnished by the
contractor in the claim book. Hach claim must be defined and should be given as for as possible regarding the
Quantities as well as the total amount claimed. The claim book must be submitted by the contractor regularly
by 10“_' ‘“_‘d_ 16% days of each 3}0!1I11 for orders of the Englncer-in-Charge or competent authority. Claims not
made in this manner or the claim book not maintained from the commencement of the work are liable to be

: o 'l‘y rejc:geg The cﬁ]a- n book 1s the };I(;pc.rl)r of the Office. and shall be surrendered by the contractor
o the Engineer-in-charge after completion of the work or bef; prnd -
Sk o B P ore recession of the contract by the Department
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Number of tests as specified in LR.C./ MORT&H / 181 specification required for the construction of roads

/bridges / buildings or any other structural wortks will be conducted in any Govt. Test House / D;paruncntal

‘ laboratories/reputed material testing labotatory as to be decided by the Enginccr-in—chqrgc. Testing charges
including expenditure for collection / transportation of samples / specimens  etc. will be _bomc by t.he
contractor. The collection of samples and testing are to be conducted for both prior to execution and during
execution as may be directed by the Engineet-in-charge and on both the accounts the cost shall be borne by
the contractor. . ) )

118.  Besides, the firm / contractor shall install full-fledged field laboratoty at wo‘rk' site for f:onductmg reguxred
tests as per IRC / MORT & H / ISI requirements at his own cost for providing sufficient opportunity for
checking from time to time. . ‘ .

An Engineering personnel of the executing agency should be present at work site at the time of visit
of high level inspecting officers in the rank of Chief Engineer and above. '

After completion of the road in all respects the road furniture’s should be affixed by the executing
agency indicating locations like school, hospital, No-hotn etc. ' )

119.  Condition for issue of plant & machinery to contractor on hige - Tools & plants will be issued to the

contractor only if it is desirable in the interest of Govt. works and if these can be spared \'wthout

inconvenience to the Department. The Sanction of the Supcrintending Engineet shgll be necessary in each
case. The contractor shall arrange his programme of wotk according to the availability of the plant &

machinery & no claim will be entertained for any delay in supply by the Department. .

An agreement shall be entered in to by the conttactor to the effect that these hire charges ate
recoverable from the bills of the contractor regularly and the final payment for the work including refu.nd of
securtity deposit will not be made until the total amount due to the Government on account of hite of
machinery etc. is recoverable in full. Full amount of hire charges due from the contractor at any contract at any
time shall be recovered from his next subsequent bill. S

All transit and incidental charges in connection with the despatch of tools and plants and machineries
from workshop shed/ deposit return thete to, will be borne by the contractor.

The hire charge shall be recovered at the prescribed rates from and inclusive of the date, the plant and
machinery is made over up to and inclusive of the date of its return, even though the same day it may not have
been utilised for any reason except for a major break down which may take more than 72 hours for repairs.
The contractor shall immediately intimate in writing to the Engineer —in-chatge when any plant or machinery
goes out of order requiting major repairs.

The hire charges are for clock houts. In case of tar boilers, hot mix plant and any other machinery
requiring similar preparation the wortking hour will include the time required to make up the boiler
temperature and bring plant to the operating conditions before the actual start of work.

The machine will work in shifts of 8 hours each. Extra charges towards overtime wages of any of the
operating and maintenance staff will be leviable. These charges will be fixed by the Engineer-in-charge from
dge of time. In no case the tools and plants shall be operated beyond 8 hours in any shift without prior
written permission of the Engineer-in-charge.

The contractor shall release the plant and machinery as and when requited for periodical setvicing and
maintenance. He shall also prow'rid‘e for any labour anfl water soutce for washing the plants. In the case of
Concrete mixtures, pavers and similar such type of equipments, the contractor shall arrange to get the hopper
cleaned and the drums etc. washed at the close of work each day.

s rcl:zeilfx:tfaﬁc‘i n;:chix:lcry ongelissued to }?i contractor shall not'be returned by him on account of lack

o uir:nir arph tho an maftega etc. on his part. The same will be ‘returned only when they do not

co(}nplctcd. e option of Engineer-in-charge the work or a portion of work for which issued is

.T.h’e tools and plants shall while in traqsit and in the custody of contractor be at his sole risk and
'rcspons1b1hty for damages and / ot loss except fair wear and tear. The damage or loss as a d by Engi
in-charge shall be made good by the contractor. In the event of a disagreement as to th SS?SSC il s
the value of article lost, the decision of superintending Engineer shall be fin i Th P SR e
before the supply of plant and machinery sign an agreement in indemnifying thz ‘Gov: z;:it;ztctlc;rs :1;:1‘1;1 :mn ot

. , . age
to the machine. The Contractor shall also be responsible for any claim for compensation for loss of life, m]ugry

or damages to property etc. atising from any cause what-so- i
choukidar for guarding the plant and machinery at site, Sorsicey Thie gonioucisg full foonls DRCES
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If the articles a
§ are not retu ithi " g
/ charge, in addition to the normal | .ﬂed\ within the date originally specified or extended by the Engineer-in-
) the petiod that the machinery is nol:r: tL bhacge, . surchatge equal to 10% of the hire charges will be levied for
sttt of dsrekthing ti : nc urned. Such period will be treated as working time, In the event of the
the contractor’s outstandi 1’)’{)_“1‘(‘. - Vﬂll}c of the articles at the cutrent market price will be recovered from
e works De mr; . 11’1;1 tlls or any bills that may become due in respect of his other work under the state
FORM OF\ AG{{EEEE‘,N‘ I\‘C dfmsmn of the superintending Engineet shall be final in case of dispute.
et e N1 = l‘h‘e contractor shall, befote taking the possession of the machinery, enter in
to ar “81 “;‘3‘“ \L“ 1 the Engineet-in-charge ot his nominees in the form attached.
s Log Boo z;ox recording the houts of daily works fot each of the plant and machinery supplied to the
conmCtOff\ tr:: maintained by the Dcpnrtmcm; will be attested by the conttactot ot his authorised agent daily. In case
of contractor contests the correctness of the entties and / ot fails to sign the log book, the decision of the

Engmcer—m-clmrgc sl}nll be !"mn‘l and binding on him. Hire charges will be calculated accotding to the entries
in the logbook and will be binding on the contractot.
Al

Ny N
3 0

This agreement made the Two Thousand
between (hete-in-after referred to as “the hirer” which expression
shall unless excluded by or repugnant to the context include his heits, executots, administrators and assigns) of

the one part and the Govt. of Orissa (hete in after referred to as the Governot which exptession shall unless
excluded by or repugnant to the context include his successors in office as assigns) of the other part.

Where as the hirer desirous of hiring the tools and plants of the P. W. Depattment of the Otissa
Govt. and more particularly specified in the schedule here under between here in after referred to as “the tools
and plants”.

And where as Government has agreed to let in hire the tools and plants to the hirer on the terms and
conditions here in after mentioned.
Now it is here by and between the parties here to as follows :-

(@ In consideration of agreement that hire charges be recovered from their bill for wotk executed on which this
machinery will be used or any other than standing in the names of contractots in the book of the Department
or any other Government Department. The Govt. agrees to let the hirer tools and plants for the period to be
computed from the date of delivery of the tools and plant to the hirer at the P.W. Department wotkshop at
Sundargarh.

(b) The rate of higher charges will be as mentioned in the schedule attached.

(© The hirer shall not transfer, assign or sublet or in any way patt with the tools and plants or any part there-of
without the previous written approval of the Engineer-in-charge

(d) On the expiry of the petiod of the hite, the hirer shall return the tools and plants to the Public Works
Department. & workshop / store at Sundargarh in the same good condition in which they wete received by
him .

(¢) In the event of the tools and plants not being returned on the expiry of the above-mentioned period, the hirer
shall without prejudice and any other liability pay to the Government on account equivalent to the rate of hire
specified for the working period and an increase of ten percent.

(f) The tools and plants shall be open for inspection at all times to the officers of the Government.

(® The hirer shall not operate the tools and plants so hired for more than one shift / two shifts of 8 hours each per
day without the prior sanction of the Engineer-in-charge. If the hirer operates the tools and plants beyond the
aforesaid limit without the prior sanction of the Assistant Engineer, he shall pay to Government additional hire
charges as well as over time charges for staff for such excess operation at the rate approved by the Engineer-in-
charge from time to time.

(b) In case of breakdown, repairable at the site within a period of three days hire charges as specified in the schedule
will be levied except in case of major repairs.

(i) Normally the tools and plants will be supplied with operating staff.

() The hirer shall be responsible for any claims for compensation for loss of life, injury or damage to property etc.
arising due to any causes what-so-ever during the period of the machinery is in his charge.

(k) All municipal or other dues and taxes payable on account of the use or operation of the tools and plants for the

period of hire shall be defrayed by the hirer.

(@) The hirer shall make good any loss or damages atising out of causes other than fait wear and tear to the tools and
plants during the period of hire. The cost recoverable from the hirer shall be the full replacement value as
determined by the Engineer-in-charge .In the event of any loss or damage not being made good by the hirer to the
satisfaction of the said Engineer-in-charge the office shall be at liberty to make good himself such loss or damage
and recover the cost thereof from the hirer. The hirer shall pay to the Engineer-in-charge such an amouny as shall
be necessary to make good the loss or damage failing which the same will be recovered from his dues a
hire charges.

CONTRACTOR BDO, BALISA
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) On the breach of any terms ot conditions of this agreement by the birer the Engineer-in-charge shall be entitled to
} demanfl the return of toqls an.d' plants and the hirer shall return the tools and plants within 72 hours from the date
qf receipt of such order in writing .In case of failure on the part of the hirer to comply with such order he shall be

lxablf" to pay §uch penalty as may be imposed by the Engineet-in-charge for the period the tools and plant are
detained provxd'ed that the maximum penalty shall not exceed the cost replacement of the tools and plants .

® Ig::lsc of any disputes between the hirer and the Government the decision of the Superintending Engineer shall be

©) This agreement §ha11 be operated by the Engineer-in-charge on behalf of the Government and the term Engineer-
in-charge shall include all officers duly authorised by him to exercise powets on his behalf.

THE SCHEDULE
Serial No. Description and Name of the No. ‘Amount of hire per hourt . Remarks. J

articles .

In witness where of the hirer and the Engineer-in-Charge has for and on behalf of the Governot of
the State have set their respective hand, the day and the year here in above written.

Signed by :

120.

121.

122.

123.

124.

2.1

214,

21.2.

2.1.3.

214

2,

Signed sealed and delivered in the presence of

1. 2,

The agency will be responsible for traffic management and maintenance of the stretch of the road (for which
the tender has been invited) at his own cost during the period of execution.

Even qualified criteria are met, the bidders can be disqualified for the following reasons, if enquired by the
Department

(a) Making a false statement ot declaration.

(b) Past record of poor petformance.

() Past record of abandoning the work half way/ recession of contract.

(d) Past record of in-ordinate delay in completion of the wotk.

(e) Past history of litigation.

The information furnished must be sufficient to show that the applicant is capable in all respects to
successfully complete the envisaged work.

In case the 15t lowest tenderer or even the next lowest tenderers withdraw in series one by one, thereby
facilitating a particular tender for award, then they shall be penalized with adequate disincentives with
forfeiture of EMD unless adequate justification for such back out is furnished. Appropriate action for black
listing the tenderers shall also be taken apart from disincentivising the tenderet.

ADDENDUM TO THE CONDITION OF P1 CONTRACT

Clause-2(a) of P-1 Contract: -TIME CONTROL: -

Progress of work and Re-scheduling programme.

The Executive Engineer / Engineet- in- Chatge shall issue the letter of acceptance to the successful
contractor. The issue of the letter of acceptance shall be treated as closute of the Bid process and
commencement of the contract.

Within 15 days of issue of the letter of acceptance, the contractot shall submit to the Engineer-in-Charge for
approval a Programme commensurate to Clause no. 2.1.3 showing the general methods, arrangements, and
timing for all the activities in the Works along with monthly cash flow forecast.

To ensure good progress during the execution of the work the contractos shall be bound in all cases in which
the time allowed for any work exceeds one month to complete, 1/4th of the whole time allowed under the
contract has elapsed, Y2 of the whole of the work before 2 of the whole time allowed under the contract has
ctpseg, 3/4th of the whole of the work before 3/4th of the whole time allowed under the contract has
elapsed.

If at any time it should appear to the Engineer-in-Charge that the actual process of the work does not conform
to the programme to which consent has been given the Contractor shall produce, at the tequest of the
Engineer-in-Charge, a revised programme showing the modifications to such programme necessary to ensure
completion of the works within the time for completion. If the contractor does not submit an updated
?rograﬁxlmne within this pcriogll, the Ecrilginee.t-imCharge may withhold the amount of 1% of the contract value
rom the next payment certificate and continue to withhold this am i
on which the or:rerdue Programme has been submitted. munt ngl th et payinisat sfie the date

CONTRACTOR BDO, BALIS RA
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1.5 An ugfdate (f’_f}tlhe PIOgraxmne. shall be a programme showing the actual progress achieved on each activity and
f the effect of the progress achieved on the timing of the remaining wotk including any changes t

L ik
, of the activities. o the sequence
216 The Engineet-in-Charge’s approval of the Programme shall not alter the Contractor’s obligations. The

Contractot may revise the Programme and submit it to the Engineet-in-Charge again at any time. A revised
Programme is to show the effect of Variations and Compensation Events.
2.  Extension of the Completion Date.

221. The time allowed for execution of the works as specified in the Contract data shall be the essence of the
Contract. The execution of the wotks shall commence from the 15th day ot such time petiod as mentioned in
Jetter of Award after the date on which the Engineer-in-Charge issues written orders to commence the work

or from the date of handing over of the site whichever is later. If the Contractor commits default in
commencing the execution of the work as aforesaid, Government shall without prejudice to any other right ot
remedy available in law, be at liberty to forfeit the eatnest money & petformance guarantee / Security deposit
absolutely.

222. Assoon as possible after the Agreement is executed the Contractor shall submit the Time & Progress Chart
for each milestone and get it approved by the Depattment. The Chatt shall be ptrepared in direct relation to the
time stated in the Contract documents for completion of items of the works. It shall indicate the forecast of
the dates of commencement and completion of various trades of sections of the work and may be amended as
necessaty by agreement between the Engineer-in-Charge and the Contractot within the limitations of time
imposed in the contract documents, and furthet to ensure good progress during the execution of the wotk, the
contractor shall in all cases in which the time allowed for any work, exceeds one month (save for special jobs
for which a separate progtamme has been agreed upon) complete the work as per milestone given in contract
data.

223. In case of delay occurred due to any of the reasons mentioned below, the Contractor shall immediately give
notice thereof in writing to the Engineer-in-Charge but shall nevertheless use constantly his best endeavors t©
prevent or make good the delay and shall do all that may be reasonably required to the satisfaction of the
Engineer-in-Chatge to proceed with the works.

i) Force majeure, ot

i) Abnormally bad weather, or

iii) Serious loss or damage by fire, ot

iv) Civil commotion, local commotion of workmen, strike or lockout affecting any of the trades employed
on the work, or.

v) Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in executing work
not forming part of the Contract.

vi) In case a Variation is issued which makes it impossible for Completion to be achieved by the Intended
Completion Date without the Contractor taking steps to accelerate the remaining work and which
would cause the Contractor to incur additional cost, or

vii) Any other cause, which, in the absolute discretion of the authority mentioned, in Contract data is
beyond the Contractors control,

2.24. Request for reschedule and extension of time, to be eligible for consideration, shall be made by the Contractor
in writing within fourteen days of the happening of the event causing delay. The Contractor may also, if
practicable, indicate in such a request the period for which extension is desired.

2.25. Inany such case a fair and reasonable extension of time for completion of work may be given, Such extension
shaﬂ be communicated to the Cogtrastor by the Engineer-in-Charge in writing, within 3 months of the date of
receipt of such request. Nf)xl-apphcat}oxl by the contractor for extension of time shall not be a bar for giving a
fair and reasonable extension by the Engineer-in-Charge and this shall be binding on the contractor.

2.3.  Compensation for Delay.

23.1. If the contractor fails to maintain the required progress in terms of clause 2 or to complete the work and clear

the site on or before the contract or extended date of completion, he shall, without prejudice to any other right
or remedy available under the law to the Government on account of such breach, pay as agreed compensation
the amount calculated at the rates stipulated below as the Superintending Engineer (whose decision in writing
shall be final and binding) may decide on the amount of tendered value of the work for every completed day /
{.nonth (as applicable) that the progress remains below that specified in Clause 2 or that the work rema);ns
incomplete.

This will also apply to it

. . ems or group of items for which a separate period of completion has been
specified. Compensation @ 1.5% per month of for delay of work, delay to be completed on per Day basis.

Provided always that the total amount of compensation for delay to be paid under this condition shall
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24.1.

24.2.

125.

126.

rogeys

not exceed 10% of th
jtems of o of the Tendered Value of wotk or to the Tendered Value of the item or group of

work for which a separate period ion is originally gi
The amount of compensau:ioP b st PR ki

n may be adjusted or set-off again :
: % st an
ot any othet contract with the Government. In case i, S A e T

; - , the contractor does not achieve a particular milestone
Ei?:ﬁleﬁolzecol?tﬁagt da.ta, or the reschefiuled milestone(s) in terms of Clause 2.5, the am};unt shown against
b dire Withhslg‘ ¢ ;Vld_lhdd, to be ad]gsted against the compensation levied at the final grant of extension
o . olding o thls.amount on failure to achieve a milestone, shall be automatic without any notice to
th; contractot. H9wever, if the contractor catches up with the progress of wotk on the subsequent
milestone(s), t_he withheld amount shall be released. In case the contractor fails to make up for the delay in
subsequent m.llcstone(s), amount mentioned against each milestone missed subsequently also shall be withheld.
Howevert, no interest whatsoever shall be payable on such withheld amount.
Management Meetings.

Either the Engineer or the Contractor may require the other to attend 2 management meeting. The business of
a management meetings shall be to review the plans for remaining work and to deal with matters raised in
accordance with the eatly warning procedure.

The Engineer shall record the business of management meetings and is to provide copies of his record to
those attending the meeting and to the Employer. The responsibility of the parties for actions to be taken to

be decided by the Engineer either at the management meeting or after the management meeting and stated in
writing to all who attended the meeting

Clause-2 (b) of Percentage Rate P1 Agreement: - Rescission of Contract (Amendment as per letter
No.10639 dt 27.05.2005 of Works Department, Orissa): -To rescind the contract (of which rescission
notice in writing to the contractor under the hand of the authority shall be conclusive evidence), 20% of the
value of left over work will be realized from the contractor as penalty. A contractor may be Blacklisted as per
Amendment made to Appendix XXXIV to OPWD Code Vol-II on rules for black listing of Contractors vide
Letter No — 03365 dt- 01-03-07 of Works Department, Orissa.

a) Misbehaviot / Threatening of Departmental & supervisory officers during execution of work / tendering
process.

b) Involvement it any sort of tender fixing.

) Constant non- achievement of milestones on insufficient and imaginary grounds and non- adherence to
quality specifications despite being pointed out.

d) Persistent and international violation of important conditions of contract.

€) Security consideration of the State ie. any action that jeopardizes the security of State.

f) Submission of false / fabricated / forged documents for consideration of a tender.

Labour Cess

1% Labour cess will be deducted from the gross amount of the Contractor Bills.

ELIGIBILITY CRITERIA: To be eligible for qualification, applicants shall furnish the followings.

a. Required E.M.D as per the clause No. 6.

b. Copy of Original Registration Certificate, GST Registration Certificate, PAN card, Original Affidavit for
the particular wotk of the Tender Notice along with the tender documents submitted to the Block
Development Officer, Balisankara, Sundargath before opening of the Bid for vetification purpose, as per
Clause No.7.

c. Preferences will be given to contractors having experience in executing similar nature of work.

d. Information regarding current litigation, debarring / expelling of the applicant or abandonment of work
by the applicant in schedule “E” and affidavit to that effect including authentication of tender
documents and Bank guarantee in schedule “F”.

e. Submission of Otiginal Bid Security and tender paper cost as presctibed in the relevant clause of DTCN
ie, before the stipulated date & time for opening of the bid.
f. Those Engineer Contractor are desire of availing benefit as allowed to SC/ST Contractor is necessary to

record the category to which they belong in the Registration Certificate (R.C.), otherwise their tender
paper treated as normal tender.

g. The Contractors should certify Schedule-C as mentioned.

Total; - 126 (One hundred Twenty Six) Clauses only,

CONTRACTOR
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/ SCHEDULE-A

CERTIFICATE OF NO RELATIONSHIP

IWe hereby certify that I/We* am/are* related/not related (*) to any officer
of the Deptt. of the rank of Assistant Engineer & above and any officer of the rank
of Assistant / Under Secretary and above of the PR Department, Govt. of Orissa
|We* am/are* aware that, if the facts subsequently proved to be false, my/our*
contract will be rescinded with forfeiture of E.M.D and security deposit and |/We*
shall be liable to make good the loss or damage resulting from such cancellation.

I/\We also note that, non-submission of this certificate will render my / our tender
liable for rejection.

(*) - Strike out which is not applicable
Signature of the Tenderer

CONTRACTOR BDO, BALISXNKARA
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SCHEDULE -C

MEMO RANDUM OF
Let party | Sri/ Smt

Jstparty [ ST T e AR e Years, S/O.......oovvvinin At/Po/Dist -
| ERRERINES (hereinafter called the First Part)
AND
gecond party | St/ Smt ... Aged ............. Years, S/O...ccooooviinn At/Po/Dist -
........................ (herein after called the Second Part) having H.T/L.T licence registration No
....................... valid up to

.........................

AND WHEREAS the First Party of 1% part is the managing partner of

AND WHEREAS the First Party willing to appoint the Second Party to
the tender WOTK “....veeiiiiiir i

execute the E.|. portion for

NOW THIS DEED OF AGREEMENT WITNESSES AS FOLLOWS.

1. That, the Second Party shall do all E.I. works, if the tender is awarded to First Party.

That, the Second Party shall fulfill all the works as per the tender schedule by instruction of
Engineer-in-Charge.

3. That, the First Party shall receive payment, signing the bill the document for the concerned work.
4. That, the Second Party shall abide the rul

es, regulation and specification of E.|. works of above
said matter.

In Witness where of Both the Party have signed in presence of
WITNESS
W1 = ooorerneneessssssannnsssaanassssssanasssssstssssnasssssssnes

MIR> o000sssrsenssssssssssssssnsesssnssssssssssisiasssssnasassess
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- SCHEDULE-“E”
GARDIXJBA%RRENT LITIGATION. DEBARRING EXPELLING OF TENDERED OR
ONMENT OF WORK BY THE TENDERER

1. a) !s the tenderer currently involved Yes / No
in any litigation relating to the
works.
b) If yes: give details:
2. a) Has the tenderer or any of its Yes / No

constituent partners been debarred/
expelled by any agency in India
during the last 5 years.
3. a) Has the tenderer or any of its Yes / No
constituent partners failed to
perform on any contract work in
India during the last 5 years.
b) If yes, give details:
Note:
If any information in this schedule is found to be incorrect or concealed, qualification application wil
be summarily be rejected.

Signature of the Contractor.

SCHEDULE —“F”

s —

AFFIDAVIT
1. The undersigned, do hereby certify that all the statements made in the required attachments for
the Tender work submltted to the Block Development
Officer, Balisankara, Sundargarh are true and correct.
2. The undersigned also hereby certifies that neither our firm M/s nor any

of its constituent partners have abandoned any road/ bridge/Irrigation /Buildings or other project
work in India nor any contract awarded to us for such works have been rescinded during the last

five years prior to the date of this bid.

3. The undersigned hereby authorised and request (s) any bank, person, firm or Corporation to
furnish pertinent information as deemed necessary and as requested by the Department to verify
this statement or regarding my (our) competency and general reputation.

4. The undersigned understands and agrees that further qualifying information may be requested
and agree to furnish any such information at the request of the Department.

(Signed by an Authorised Officer of the firm [bidder )
Date :

Total :- 23 (Twenty Three ) Pages only + B.0O.Q. .... to ........ Pages Only.
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