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2 

The Block Development Officer, Hemgir, Sundargarh on behalf of Governor of Odisha invites in "OFFLINE 

MODE Percentage Rate bids" in sealed cover for the following work from the class of eligible contractors as 

mentioned in Column-7 (seven) registered with the State Governments having validity of Civil License and 

contractors of equivalent Grades/Class Registered with Central Government/ MES/ Railways and other state 

government having validity of Civil License for execution of Building Works (including El & PH). The proof of 

registration from the appropriate authority shall be enclosed along with the Bid. The eligible contractors of the 

state P.W.D. (R&B)/ Water Resources/ Rural Works/ M.l./ C.P.W.D. for the following work eventually to be drawn 

up in the P.W.D. P1 forms in conformity with the Detailed Tender Call Notice. The bidders may submit bids for 

the following work. 

4 

PANCHAYAT SAMITI OFFICE, HEMGIR, DIST- SUNDARGARH 

Name of the Work 

2 

TENDER CALL NOTICE NO. 04 OF 2024-25 

Letter No. XXI-04/2025/ 999 /Date: 07.03.2025 

Construction of Additional 

Classroom at Govt. UP School, 
Masina, Kanaktura GP 
Construction of Additional 
Classroom at Govt. UP School, 
Bandhapali, Laikera GP 
Construction of Additional 

GOVERNMENT OF ODISHA, 

Classroom at Govt. High School, 
Kanaktura GP 
Construction of Additional 

Classroom at Kuchedega UG High 
School, Kuchedega GP 

www.sundargarh.odisha.gov.in. 

CONTRACTOR 

Amount put to Cost of Tender Bid 

Tender in . paper (non security/ 

3 

15,40,900/ 

15,40,900/ 

17,08,400/ 

17,08,400/ 

6,000/ 

6,000/ 

3. Date of Opening of Tender Paper: Dt. 21.03.2025 (11.00 A.M.) 

6,000/ 

e-mail- ori-hemgiri@nic.in 

6,000/ 

2. Last Date of Receipt of Tender Paper: Dt. 20.03.2025 (5.00 P.M.) 

5 

15,409/ 

1. Date and time for download Tender Paper: From Dt. 10.03.2025 to 20.03.2025. 

15,409/ 

17,084/ 

17,084/ 

Period of Class of 

Completion Contractor 

6 

Nine 
Months 

P'age |1 

Nine 

Months 

Nine 

Months 

Nine 

Months 

7 

'D' &'C 
Class 

'D' &'C 
Class 

The Bid documents and detailed terms and conditions can be downloaded from the district website 

'D' &'C 
Class 

'D'&'C' 
Class 

BHÒ, MEMGIR 

(Excluding GST) refundable) in t. EMD (1%) 



1. Cost of Tender Paper:- The cost of bid document should be prepared in shape of Demand Draft (Non Refundable) issued from any Nationalized Scheduled Bank in favour of Block Development Officer, Hemgir having its branch at Sundargarh on any working day from 10.03.2025 to 20.03.2025 for the above work along with the DTCN. 
2. Sale of Tender Papers:- The tender papers will be available in the District Website of Sundargarh (www.Sundargarh.odisha.gov.in) from dated 10.03.2025 to 20.03.2025. 
3. Date of receipt and mode of submission of tender papers:- The bid documents shall be received through Registered Post / Speed Post only, and in no any other means, which must reach to the office of the B.D.0., Hemgir, At./P.O.-Hemgir, Pin-770013, Dist- Sundargarh (Odisha) by 05.00 PM on dated 20.03.2025. 4. Last Date of receipt of Tender Paper: - The last date of receipt of tender paper is 20.03.2025 (upto 05.00 P.M.). The undersigned will not be responsible for postal delay if any or non-receipt of the paper in time. The tenderer must super scribe "Tender Paper for Civil Works". 5. Date of Opening of Tender Paper: - Date of opening of Tender Paper: The tender papers will be opened on 21.03.2025 at 11.00 A.M. in the presence of the tenderers or their authorized representatives in the office of the undersigned. 
6. Earnest money deposit: - The E.M.D. is to be deposited in shape of N.S.C / Post Office Saving Bank Account / Post Office Time Deposit Account / Kisan Vikas Patra / Bank Guarantee in favour of Block Development Officer, Hemgir from any Nationalized Scheduled Bank in India counter guaranteed by its local Branch at Bhubaneswar as per Office Memorandum no. 1499 dated 01.02.2023 of Works Department. The Tender Papers without required amount ofE.M.D. will not be considered and transfer or adjustment of E.M.D. is also inadmissible. Bidders mnay write an application to the undersigned for pledging of N.S.C/ Post office Saving Bank Account / Post Office Time Deposit Account/ Kisan Vikas Patra. 

Terms and conditions: 

7. Documents to be attached: -Documents to be attached: - The following document should be furnished with the tender papers failing which the tender will be liable to rejection. (A) Tender paper cost in shape of DD in favor of the Block Development Officer, Hemgir, (B) Attested copy of Contractor Registration Certificate, (C) Attested copy of PAN Card, GST Registration certificate, (D) Affidavit as regards the facts of availing award of work, (E) Schedule-F (F) Attested copy of labour license or undertaking (G) Attested copy of Caste Certificate issued by competent authorities in case of S.C./S.T. contactors desirous of availing preference, (H) Schedule-A (Certificate of No Relationship), (0) Schedule-E (information regarding current litigation, Debarring expelling of Tendered or Abandonment of work by the tenderer), (0) latest GST returns, (k) Schedule-C. 
8. SC/ST bidders are eligible for 50% EMD / ISD exempted and 10% price preference will be given to the bidder with submitting an affidavit as per OPWD Code. 

10. 

9. EMD / ISD will be exempted for Engineering / Physically Handicapped (PH) contractors whose submit an undertaking in shape of an affidavit that he has not availed the concession of more than 3 times in the current financial year. 
If any of the bidder quotes less than 15% of the tendered amount, than such a bid shall be rejected and the tender shall be finalized basing on merit of the rest bids and the provision laid down in clause No.36 of Memorandum No. 1437, dated 31.01.2023 of Works Department. Govt. of Odisha will be followed. 11. Additional Performance Security Deposit: -

S 

Additional Performance Security shall be deposited by the bidder, where the bid amount is less than the estimated cost put to tender. ln such an event, only the successful bidder, where the bid amount is less than 
the estimated cost put to tender. In such an event, only the successful bidder who has guoted less bid 
price/rates than the estimated cost put to tender shall have to furnish. 
No 

2 

3 

"ape 2 

Range of Difference between the estimated 
cost put to tender and Bid Amount 
Below 5% 

From 5% and above and below 10% 

From 10 % and above 

CONTRACTOR 

Additional Performance Security to be deposited by 
the successful Bidder 
No Additional Performance Security 
50 % (Difference between estimated cost put to 
tender and Bid Amount) 
150% (Difference between estimated 
tender and Bid Amount) 

BDO, 

cost t to 



N.S.C/ Post Office Saving Bank Account / Post Office Tirme Deposit Account / Kisan Vikas Patra / Bank Guarantee/ TDR in favour of Block Development Officer, Hemgir from any Nationalized Scheduled Bank in India counter guaranteed by its local Branch at Bhubaneswar as per Office Mermorandun no. 1499 dated 0102.2023 of Works Departnment. 
12. The E.M.D. amount will be forfeited, if the tenderer breaks out from the offer acceptance off tender, by the competent authority 
13. Submission of more than one tender paper by a bidder for single work will be liable for rejection of all such tender papers. 
14. On review of the last performance of the work executed through B.D.0., Hemgir, the lowest-1 tender nav/ may not be considered for the works though he/she becomes lowest-1 tenderer. 15. Quality of works cannot be compromised and the work should be completed within the stipulated period of completion and in no case the time extension will be allowed except the reasons not attributable to 

16. The Contractors who have failed to execute projects of this agency/broke out from execution process / 

Page |3 

abandoned the project work midway/those who have been declared by this agency to be defaulters otherwise will not be allowed to participate in the present tender process. If any of such contractors participates then his/her papers will not be considered at all. 
17. G.S.T. shall be paid extra as applicable. 
18. The undersigned reserves the right either to reject any or all tenders or cancel the entire process without assigning the reason thereof. 

Memo No. 1000//Date. 07.03.2025 

Memo No. 1001 I/Date. 07.03.2025 

Copy submitted to the Collector & District Magistrate, Sundargarh,/ CD0-cum-EO, Zilla Parishad, Sundargarh/ Sub-Collector, Sundargarh/ Superintending Engineer, PWD/ RWD/ MI, Sundargarh/ DEO, Sundargarh/DPC,SS, Sundargarh for information and necessary action. 

Memo No. 1002 //Date. 07.03.2025 

Block Development Officer, 
Hemgir 

Copy forwarded to Panchayat Samiti Notice Board, Hemgir/ Tehsildar, Hemgir/ CDPO, Hemgir/ all 
Sarpanches of Hemgir Block for wide circulation of advertisement. 

Memo No.1003 //Date. 07.03.2025 

Block Development Officer, 
Hemgir 

CONTRACTOR 

Copy forwarded to DEGM, Collectorate, Sundargarh with a request to upload this tender call notice in the 
Sundargarh district website: www.sundargarh.odisha.gov.in by for wide publication and timely response by the 
intending Contractors. 

Block Development Officer, 
Hemgir 

Block Development Officer, 
Hemgir 

Copy Submitted to the Deputy Director (Advertisement) & Secretary to Govt., I&PR Department, Odisha, 
Bhubaneswar /DI&PRO, Sundargarh for kind information and necessary action. 

Block Developent Officer, 
Hemgir 

BDO, HEMGIR 

contractors. The whole process of Tender will be evaluated /conducted as per Govt. guidelines and OPWD code. 



S. 

No. 

01 

02 

03 

(04 

05 

06 

07 

(A) 

(B 

08 

09 

10 

CHECK LIST OF DOcUMENT TO BE FILLED UP BY THE BIDDER 

Cost of tender paper 
E.M.D anmount 
Copy of GST Registration Certificate and GSTIN 

Particulars 

along with recent GST return copy 
Copy of PAN Card 
Valid labour license / furnish an affidavit at the 
time of submission of tender paper (online) about, 
he has to submit the labour License at the time of 

Agreement. 
No Relationship Certificate in Schedule � A 
Information regarding current litigation, debarring 

expelling of the tender or abandonment of the 
work by the tenderer (Schedule -F) 
Affidavit of Genuineness of the Documents (Duly 
Notarized) in Non-Judicial Stamp Paper 
Signed DTCN (Signature of the Bidders in all 
Pages of the DTCN) 
Attested copy of Contractor Registration 
Certificate 
Schedule-C 

CONTRACTOR 

Whether 
furnished 

Yes No 

Page |4 

Reference 

to Page 
no. 

BDO, HÊMGIR 



3 

4 

5 

7 

8 

9. 

10. 

11. 

12. 
13. 

14. 

15. 

16. 

The Bk Development Oier, I lemgir, Sundargarh invites percentage Rate basis for rhe following work in sealed tender on behalt of Govermment of Odisha from registered and cligible contractor of the State PWD (R&B)/ Water Resource / Rural Work / Minor irrigation/ CP.W.D. for the following works eventually to lbe drawn up in the Pl foms in conlormity with the details Tender Call Notice. The Tender call notice is available from official website of Sundargarh District 
(www.sundargarh.odisha.gov.in) from dt. 10.03.2025 to 20.03.2025. The last date and time of submission 
of bid as per contract data. Last date of Received of tender documcnts is up to 5.00 PM dated 20.03.2025. The bids documents will lbe opened by the assigned officer in the office of the Block Development Officer, Hemgir at 11.00 A.M. on dated. 21.03.2025 in the presence of the bidclers authorized representatives who wish to attend. 
The cost of bid documents in shape of Demand draft issucd from any Nationalized scheduled bank mnay be prepared in the name of Block Development Officer, Hemgir. 
The Bank draft shall be deposited in the shape of bank drafr prepared on or before the last date of receipt along with bid. 
The bid must contain, EMD, Registration Certificate. 

DETALED TENDER CALL NOTICE 

The Bid must contain PAN Card. 
The Bid must contain GST Certificate. 

Deleted. 

Deleted. 

The Bid must contain Affidavit for the particular work, schedule A, C, E, & Fand documents required as 
per relevant clauses of the DTCN. 

Deleted. 

The work is to be complèted in all respects within the period mentioned against each work. Tenderers whose tender is accepted must submit a work programme at the timne of execution of Agreement. 
All tenders received will remain valid for a period of 90 (Ninety) days from the last date of receipt of tenders and validity of tenders can also be extended if agreed to by the tenderer and the Department. An applicant or any of its constituent partners of whose contract for any work has been rescinded or who has 

abandoned any work in the last five years, prior to the date of the bid, shall be debarred from qualification. 
The tenderer is to furnish an affidavit at the time of submission of tender paper about the authentication of 

tender documents. An affidavit to this effect is to be furnished in Schedule-F. Non furnishing of the 
information in Schedule - E and requred affidavit in Schedule- F, the bid document will be summarily 
rejected. 
No Relation certificate. 

The contractor shall furnish a certificate along with the tender to the effect that he is not related to any officer 
in the rank of an Assistant Engineer & above or Under Secretary & above in the PR Departmnent. If the fact 

subscquently proved to be false, the contract is liable to be rescinded. The earnest money & the total securiry 
will be forfeited & he shall be liable to make good the loss or damages resulting for such cancellations. The 
proforma for no relationship certificate is contained in a separate sheet vide Schedule-A. 

17. (1) Each tenderer is to submit along with tender a note 
Works. 

a) Name of the Road/Bridge: 
b) Estimated Cost: 
c) Total Length: 
d) Major Item of works/Type of Bridge: 

Paue 5 

e) Quantity of items 

) Date of Commnencement: 
g) Sipulated date of Compleuon: 

h) Actual date of compleuon: 
11) Other details if any. 

CONTRACTOR 

regarding his experience on construction of Road/Brndge 

1) as per Agreement: 
1) as per execution: 

11) The prospective applicant in its name should furnish List of works executed in Sched<e-D1 
satisfactorily completed and list of works in progress in Schedule-D2. 

BOolÀNGIR 



18 

19 

20 

21 

23 

24. 

25 

lf an indiidual makes the applicatton. the indivdual should sign above his full type written name and current address 

I1 the applhcation is made by proprietary firm, it shall be signed by the proprietor above his tull type written name and the full name of his firm with its current address. T the appication is made by a firm in partnershut), it shall be siened by all the partners of the firm above their 
ull type witten names and curtent address, or alternativcly by a bartncr holding power of attorney for the 

irm in which case a certified copy of the power of attorney shall accompany the application. A certied copy of the partnership deed and current address of all partners of the firm shall also accompany the application. II the appication is made by a limited company or a corporation, it shall be signed by duly authorised persSon holding powet of attotney for signing the application in which case a certified copy of the power ot attorney shall accompany the application. Such limited company or corpotation will be required to furnish satisfactory evidence of its existence along with the technical bid. 
The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. Any change in the wordings will not be accepted. 

Page 6 

No tenderer will be permitted to furnish their tender in their own manuscript papers. Al information's should be subm1tted in English. The app1cants name should appear on each page of the application along with his Signature or the signature of his authorised representatuve at the bottom of each page. Percentage rate contract (vide works Department letter No -8310 dt - 17-05-2006). In case of percentage rate tender 
(1) The contractors have to mention percentage excess or less over the estimated cost (In figures as well as words) in the prescribe format appended to the tender document. (1) Contractors participated in the tender for more than one wotk may offer conditional rebate. offer submitted in separate sealed envelope shall be opened, declared and recoded first. The rebate so 

Rebate 

offered shall be considered after opening of all packages called in the same tender Notice. The contractors who wish to tender for two of more works shall submit separate tender for each. (u) Only percentage quoted shall be considered. Percentage quoted by the Contractor should be accurately fled in figures and vwords, so that there is no discrepancy. a) If any discrepancy is found in the percentage quoted words & figures, then the percentage quoted by the contractor in words shall be taken as correct. b) If any discrepancy is found in the percentage quoted in percentage excess/ less and the total amount quoted by the contractor, then the percentage will be taken as correct. c) The percentapge quoted in the tender without mentioning excess or less and not supported with the corresponding amount will be treated as excess. 
d) The percentage quoted in the tender without mentioning excess / less supported with corresponding amount does not tally with either to percentage excess or less then it will be treated as percentage excess. 
e) The percentage quoted in the tender without mentioning excess/ less supported with corresponding amount if tallied with the percentage then it will be treated as to which side the amount talies. 

f) The contractor will write percentage excess/ less up to two decimal point only. If he writes the percentage excess / less up to three or more decimal points, the two decimal point shall only be considered without rounding off. 
g) The tender shall be written legibly and free from erasures, over writings or corrections of figures. Corrections, over writings & interpolations where unavoidable should be made by making out 

initiating, dating and rewriting. 
iv) In the contract P1 time is the essence. The contractor is required to maintain a certain rate of 

specify in the contract. progress 

(v) The quality mentioned can be increased or reduced to the extent of 10o for individual items subject to a maximum of 5% over the estimated cost. If it exceeds the limit stated above pri0r approval of competent authority is mandatory before making any payment. 
(v) The period of completion is fixed and cannot be altered except in case of exceptional circumstances with 

due approval of next higher authority. 

percentage excess or less shall be added or subtract from the gross amount of the bill. 
(vi1)Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only and the 

The tenderer shall carefully study the tentative drawings and specifications applicable to the contract and all 
the documents which will form a part of the agreement to be entered in to by the accepted tenderer and 
detaled specifications for Orissa and other relevant specifications and drawings which are for sale. Complaint 
at a future date that plans and specifications have not been seen by the tenderers cannot be enttalned. The 
drawing furnished with the tender are tentative and subject to revision or mod1tfication St 

CONTRACTOR 
I during the 

AGIR 

BDd, 



26. 

27 

28. 

30 

31 

32 

33. 

34. 
35. 

Paec7 

Cxecution as per actual necessity and detail test conducted But the tendered rates quoted by the tenderer wil 
hold good in casc of such mod1fication of drawings during the time of execution and shall in no way Invalidate 

the contract and no extra monetary compensation will be entertained. The work shall however be executed as 
per final approved drawing to be issued by the Engineer-in-Charge as and when requred. 
Every tenderer is expected before quoting his rates to nspect the site of the proposed work He should also 

nspect the quatries and approach roads to quarries and satisfy himscif about the quality and avalablity of 
naterials. In every case the materials must comply with the relevant specifications. Complaints at future date 

that the availability of materals at quarries have been misjudged cannot be entertained. The offer of tender shall be inclusive of cost of construction and maintenance of island, ferry service, air weather road, service road, foot bridge, pylon base, winch stand and derrick stand etc. as required for the 
work. 

It must be definitely understood that the Government does not accept any responsibil1ty for the correctness 
and completeness of the trial borings shown in the Cross Section. 
Amendment to Para-3.5.5 (v) of OPWD Code Volume-I by inclusion (Additional performance Security) 
Additional Performance Security shall be obtained from the bidder when the bid amount is less than the 
estimated cost put to tender. In such an event, only the successful bidder who has quoted less bid price rates 
than the estimated cost put to tender shall have to furnish the exact amount of differential cost ie. estimated 

cost put to tender minus the quoted amount as Additional Performance Security (APS) in shape of Term 
Deposit Receipt pledged in favour of Divisional Officer / Bank Guarantee in favour of the Divistonal Officer 
from any Nationalized/Scheduled Bank in India counter guaranteed by its local branch at Bhubaneswar 
within seven days of issue of Letter of Acceptance (LoA) by the Divisional Officer (by e-mal) to the 
successful bidder otherwise the bid of the successful bidder shall be cancelled and the Earnest Monev Depos1t 

/ Bid Security shall be forfeited. Further proceeding for blacklisting shall be initiated against the bidder as per 
Works Department Office Memorandumn No.14459 dtd.20.09.2018. 
The tender containing extraneous conditions not covered by the tender notice are liable for rejection and 
quotations should be strictly in accordance with the tender call notice. Any change in the wordng will not be 
accepted. 
In case of any discrepancy in printing or omission of statutory specifications or any other part of porion of 
the approved documents during download of the bid document during download of the bid document the 
decision of the officer inviting the bid will be binding on the bidder 
Schedule of quantitiesaccompanied in shall be definitely understood that the Government does not accept 
any responsibility for the correctness or completeness of this schedule and that this schedule is liable for 
alternation or omissions, deductions or alternations set forth in the conditions of the contract and such 
omissions, deductions, additions or alternations shall no way invalidate the contract and no extra monetary 
compensation, will be entertained. 
The authority reserves the right to reject any or all the tenders received without assigning any reasons there-of 
what-so-ever. 
The earnest money will be retained and dealt with as per the terms and conditions of the O. P. W. D. code. 
The bidder / tenderer whose bid has been accepted will be notified of the award by the Enguneer-n-charge 
prior to expiration of the validity period by cable, telex o facsimile confirmed by registered letter This letter 
(hereinafter and in the conditions of Contract called the Letter of Acceptance") will state the sum that the 
Engineer-in-charge will pay the contractor in consideration of the execution, completion and maintenance of 
the Works by the contractor as prescribed by the contract (Hereinafter and in the contract called the "Contract 

Price'"). 
The notification of award will constitute the formation of the contract, subject only to the furnishing 

of a performance security (Initial Security Deposit) in form of Deposit receipt of Schedule Bank/ Kissan 
Vikash Patra/Post Office Savings Bank Account/National Savings Certificate/Postal Office Tune Deposit 
Account duly pledged in favour of the Block Development Officer,Hemg1t, Sundargarh and un no other form 
which including the amount already deposited as bid security (earnest inoney) shall be 209 of the value of the 
tendered amount (excluding 1% deposited towards hiring of equipments /machineries trom outside the State 
if any) and sign the agreement in the PWD. fomm No. Pl (Schedule XLV No. G1) for the fulfill1ment of the 
contract in the office of the Block Development Officer, Sundargarh as directed. The security depos1t together 
with the earnest money and the amount withheld accordung to the provision of Pl agreement shall be retuned 
as security for the due fulfillment of this contract and add1tional performance securnty in accordance with che 
provisions of the agreement. 

CONTRACTOR BDO, IEMGIR 



36. 

37. 

38 

30 

40 

The agreement will incotporate all agteements between the officer inviting the bid/Engineer In Charge and 
the successful bidder. Within 15 davs followino the notification of award along with the Ietter of Acceptance, the successful bidder will sign the apteement and deltver it to the Engneer-in-Charge Following documents shall fotnm part of the agtecment. a The notce inviting bid, all the documents inchudno additional conditions, spec1fications and drawings, 1f any, toiming the bid as issued at the tme of invitation of bid and acceptance thereof together with any cotespondence leading thereto & requred amount of performance security including additional pertormance 
security. 

a) Standard PW.D. Form P-l with latest amendments. 

C. 

anure to entet in to the required agreement and to make the sccurity deposit as above shall entail forfeiture of 
the Bid Security (earnest moncv) No contract (tender) shall be finally accepted until the required amount of nital security money is deposited. The security wll be refunded after One year of completion of the wotk and pavment of the final b1ll and will not carry any interest. As concurred by Law Department & Finance Department In their U.O.R. No 848 dtd.21.05.97 J.0.RNo.202 W.FD. dtd.06.03.98 respectively the E.M.D. will be forfeited in case. where tenderers back out from the offer before acceptance of tender by the competent authority. That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to have been entered in to within the State of Orissa and it is agteed that neither party to the contract will be competent to bringa suit in regard to the matter by this contract at any place outside the State of Orissa. The contractor should be liable to fully indemnify the department for payment of compensation under workman Compensation Act. VIIl of 1923 on any account of the workmen employed by the contractor and full amount of compensation paid will be recovered from the contractor. Tenderers are required to abide by the fair wages clause as introduced by Govt. of Orissa, Works Department Letter No.-VIII-R 8/5225 Dtd. 26.02.,55 and No. IIM- 56/628842(5) Dtd.27.09.61 as amended from time to time. 

In case of any complaint by the labour working about the non-payment or less payment of his wages as per latest minimum Wages Act, the Block Development Offcer will have the right to investigate and if the contractor is found to be in default, he may recover such amount due from the contractor and pay such amount to the labour directly under intimation to the local lalbour office of the Govt. The contractor shall not employ child labour. The decision of the Block Development Officer is final and binding on the contractor. The contractor shall bear cost of various incidentals, sundries and contingencies necessitated by work in full within the following or similar category. Rent, royalties and other charges of materials, octroi duty, all other taxes including sales tas, ferry, tolls conveyance charge and other cost on account of land and building including temporary building and temporary electric connection to work site as well as construction of service road and diversion road and its maintenance till completion of work as required by the tenderer for Collection of materials, storage, housing of staff or other purpose of the work. No tenderer will however be liable to pay Govt. for temporar occupation of land owned by Govt. at the site of the work. b. Labour camps or huts necessary to a suitable scale incuding conservancy and sanitary arrangements therein to the satisfaction of the local health authorities. 
Suitable water supply including pipe water supply wherever available for the staff and labour as well as for the work. 

d. Fees and duties levied by the municipal, canal or water supply authorities. Suitable equipments and wearing apparatus for the labour engaged in risky operations. f. Suitable fencing barriers, signals including paraffin and electric signal where necessary at works and approaches in order to protect the public and employees from accidents. g. Compensation including the cost of any suit for injury to persons or property due to neglect of any major precaution also become payable due to operation of the workmen compensation act. h. The contractor has to arrange adequate lighting arrangement for the work where ever necessary at his own cost. After the work is final1sed, all surplus materials should be removed from the site of work. Preliminary work such as vats, mixing platforms etc. should be dismantled and all materials removed rom the site and premises left neat and clean, this should be inclusive of the rates. 
No payment will be made for bench matks, level pllars profiles and benching and leveling the ground where required. The rates to be quoted should be for the finished items of work inclusive of carriage of all materals and incidental item of works. 
It should be understood clearly that no claim what-so-ever will be entertained to extra itenms of works quantty of any item besides estimate amount unless written order is obtained from the Engineer-in-chargand rate settled before the extra items of wotk or extra quantity of any items of work is taken up. 

CONTRACTOR BDO, HÀMGIR 



41 

42. 

43. 

44. 

45. 

46. 

47. 

48. 
49. 

50. 

51 

52. 

53. 

54. 

55. 

56. 

57. 

58. 
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The tendeter shall have to abide by the C.PWD. safety code rules introduccd by the ioverntnent of Ind1a, Mnistry of work lousng and Supply in their stand1ng order No-44150 dtd.25 11.57. 
Bid documents consisting of plans, spec1fications, the schedule of quantitics and the set of terms arid conditions of contract and other necessary documents can be seen in all the offices issuing the docurments and office of the under signed during office hours everyday expect on Sundays and Public Holdays till last date of sale and receipt of tender papers. Interested bidders may obtain further information at the same address But it 1must be clearly understood that the tenders must be received in order and according to the instructions. Tenderers are required to go through cach clause of P.W.D. Forn P1 carc fully in addition to the clause mentioned herein before tendering. 

All reinforced cement concrete work should conform to Orissa Detailed Standard spec1fications, IRC Code and Bridge code section I, II, III, IV and VII & latest des1gn criteria for prestressed concrete bridges spec1fically for road and bridges issued by MORT & H, Govt. of India. 
Steel shuttering & centering shall be used which shall be luned with suitable sheeting and made leak proof and water tight. 
The Department will have the right to inspect the scaffold1ng, centering and shuttering made for the work and can reject partly or fully such structures if found defective in their opinion. 
Concrete should be machne ixed unless otherwise ordered in writing by the Engincer-in-charge. The contractor should arrange his own concrete mixer, vibrator, pumps etc, for this purpose at hiS own cost. Cement shall be used by bags and we1ght of one bag of cement being taken as fifty (50) Kg. 
The contractor should arange the materials like Steel, Cement, paint and bitumen etc. of approved quality and specification at his own cost for completion of the work with the time schedule. No extension of time will be 
granted on the application of the contractor due to delay in procurement of materials. 
The contractor will be responsible for the loss or damage of any departmental materials during transit and in the execution of the work due to reasons what � sO-ever and the cost of such materials will be recovered from 
the bils at stock issue rates or market rates whichever is higher. 
If the contractor removes Government materials supplied to him from the site of work with a view to dispose 

of the same dishonesty, he shall be in addition to any other liability civil or criminal arising out of his contract 
be liable to pay a penalty equivalent to five times of the price of the materials according to the stock issue rate 
or market rate whichever is higher. The penalty so imposed shall be recovered at any time from any sum that 
may then or at any time thereafter become due to the contractor or from his security deposit or from the 
proceeds of sale thereof. 

The selected contractor may take delivery of departmental supply according to his need for the work issued by 
the Sub-Divisional office in-charge subject to the availability of the materials. The tenderer shall make al 
arrangement for proper storages of materials but no cost for raising shed for storage, pay of watchman etc. wll 
be borne by the Department. The Department is not responsible for considering the theft of materals at site. 

It is the contractor's risk. Under any such plea if the tenderer stops the work, he shall have to pay the full 
penalty as per clause of F2 agreement. 
The Department will have the right to supply at any time in the interest of work any departmental materials to 
be used in the work and the contractor shall use such mnaterials without any controversy or dispute on 

that account. The rate of issue of such materials will be at the stock issue rates inclusive of storage charges or 
rates fixed by the Department or current market rate whichever is higher. 
Al the materials with all taxes,vats etc are to be supplied by the contractor at his own arrangement to the 

work site 

Though Departmental issue of cement and steel has indicated, it may not be taken as binding. The contractor 
must have to arrange by themselves cement, steel, bitumen and every sorts of materials from approved 
manufacturer, get it tested in the Depart1mental Laboratory and approved by the Department before use. No 
extension of time or escalation of price on such account shall be entertained in future. 
TOR rods, plates and structural members will be supplied in quanity, length and size available 
For payment of reinforcement, the steel including plates etc. shall be measured in length of different 
diameter, size and specification as actually used (including hooks and cranks) in the work correct to an inch or 

cm And their weight calculated as per sectional weight prescribed by the Indian Standard Specification or as 
drected by the Engineer-in-Charge (Wastage of bars and unnecessary lapping will not be considered for 
measurement and payment). 

the stock. 

The tentatuve al1gnment of the proposed bridge has been shown in the enclosed drawing, However, the 
department has got the rights to shift the actual bridge position w1thin a reasonable range in both U/s and 
D/S. 
The contractor should at his own cost arrange necessary tools and plants requured for the efticient execution 
of work and the rates quoted should be inclusive of the running charges of each plant and ost of convexance. 
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72. 
73. 
74. 

75. 
76. 

78. 

After completion of the wotk the contactor shall arrange at hts own cost all requtsite cqupments for testing 
One nplgged well and spec1fied span free of cost as d1rected by the Engineer-In-Charge and bear the entire 
cost of the test. 

79. 

Measurenment of earth wotk in toad emlbankment vill be done by section measurement aftcr the earth is 

consolhdated including rolling with hand ot power road roller and sheep foot roller at optimum mosture 
condition and no extra payment will be made for the iungle cleatance for taking carth from the borrow areas. 
Earth work from cutting will be cconomically utilised in filling. 
The stack of toad metal and gravel will be measured n boxes of 1.5m x 1.5 M x 0.5M which will be taken as 
1.5m x 1.5M X 0.44M = 1 Cum The soling stones will be measured in the suitable stacks with deduction tor 
voIds @1/6 of volume or mote depend1ng unon the loosenes8 of stack1ng which would be determined on 
actual obscrvation and deduction. 

The machineries, if available, with the depart1ment may be supplied on hire as per charges noted in the 
enclosed statement subject to the condition that the contractor will execute advance an agreement with the 
Engineer-in-Charge. 
In the event of any delay in the supply of Department road roller for unavoidable reasons, no extension or 
time will be granted to the contractor under any circumstances. The tenderer should furnished along with their tender a list of works which are at present in ther hand in the 
prescribed proforma enclosed herewith. 
Sinking of wells shall be measured from bottom of well cap up to bottom of cutting edge or 15 cm. above low 
water level whichever is less. 
All method of sinking including pneumatic sinking by employment of drivers and other equipment shal be included in the rate. 
Removal of trees, logs of trees or isolated boulders and desilting of sand or earth from existing well, rectification of tilt and shift if any, etc. shall also be included within the rate of sinking. The depth of foundation indicated on the drawing are provisional but these may be altered if necessary in the light of the nature of strata indicated by boring which must be taken in advance of actual execution of the foundation. 
When resort has to be made for sinking the wells by air lock and vacuum chamber method rates there of shall be pre-decided by authority accepting the tende. Construction of coffer dam or island or the work of open excavation or dressing or labour for laving well curbs shall be included in the rate of well sinking. 
For concreting the bottom plugs of well under the method of providing concrete should be either with tremie or any other approved method as well be directed by the Engineer-in charge with 10% extra cement to be used for under water concreting without any extra cost to the department. No claim will be entertained in respect of difficulties during sand blowing met with during sinking of wells. No part of the bearing for the superstructure shal be allowed to rest on the noses of the piers. Tor Steel mesh reinforcement shall be provided in the concrete of the grders on the caps of the piers abutments immediately in contact with the bearing to ensure proper distributions of heavy load 

77. i) It should be clearly understood that the joints of the bars are to be provided with lapping, welds or bolts nuts as well be directed by the Engineer-in-charge. 

Lugs and grooves shall be provided in the bearings to prevent them from skewing and getting out of alignment. Inspection by the Director General of Supplies and Disposals of the bearing during manufacture and X-Ray or Gama Ray examination of castings thickness more than 8 inches and load testing of bearing if considered necessary shall have to be carried out at the contractor's cost.The same procedure for testing may have to be followed for ribbed bearing manufactured by widening. 

ii) Concrete test specimens 150mm X 150mm X 150mm in size (whether plain or reinforced concrete) for the testing shall be taken for each structural member by a representative of the contractor in the presence of responsible officer of the rank not lower than that of an Assistant Engineer or sub-Divisional Officer. The contractor shal bear the cost so involved in testing. The test specimen in cube should be carried out in the Departmental Control and Research Laboratory of Cuttack or Bhubaneswar. Test should be carried out in accordance with the stipulation in Bridges code section-III. 
Test specimens shall be formed carefully in accordance with the standard method of taking test specimen and no plea shall be entertained later on the grounds that the casting of the test specimen was faulty and that the result of the specimen did not give a correct indication of the actual qual1ty of concrete. 
Plain concrete and reinforced concrete specimens will be tested in nearest Government institution who are conducting laboratory testing, Cost of testing of all specimens and samples will be borne by the Congactor. 

) The construction of well staining by injecting cement or grout in coarse aggregate placed n posItig)Shall not be permitted. 
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The thckness of cement concrete n teop pluggmg should be as per IDepartmental drawing 
ln well simkng, the maximum tolerance pcmiss1ble n tlt is L:80 and the shift is 150rnm to the nortnal 
drectton. \\here it is not fcas1ble to work these tolerance the contractor shall carry out suttable rernedial 
mcasures as may be directed by the Bngincer-In-charge to overcome the adverse effects of ults arid shifts 
wthout any extra cost to the Depattment and without any damages to the wel. Any additional work necessary COnscquent upon the excess tilt and shift shall be carried out by the contractor at no extra cost to the 
Department. 

No claim for carriage of water what-so-ever will be entertaincd. 

Concrete of strength below of the requircd strength (as determined by actual tests) shall not be accepted. If the well is beyond rectification the well slhall be rejccted, the well has to be abandoned and another well to 
be sunk at a suitable location at the cost of the Contractor. The tilt and shift of the well including 
compensation is to be abided as per the clauses of MORT&H for Roads and Bridges. 

Page 

The contractor shall employ one or more Engineering Gtaduate or Diploma holders as apprentice at his cost if 
the work as shown in the tender exceeds Rs.1,00,00,000/-.The apprentices will be selected by the Chief 
Engineer. The period of employment will commence within one month after the date of work order and 

would last till the date, when 90% of the work is completed. The fair wage to be paid to the apprentices should 
not be less than the emolument of personnel of equivalent qual1fication employed under Government. The 
number of apprentices to be employed should be fixed by the Chief Engineer in the manner so that the total 
expenditure does not exceed one percent of the tendered cost of the work. 
Super class contractor shall employ under himself two Graduate Engineer and two Diploma holders belonging 
to the State of Orissa. Special class contractor shall employ under him one graduate Engineer and two 
Diploma Holder belong1ng to the state of Orissa. Likewise 'A' class contractor shall employ under him one 
Graduate Engincer or two Diploma Holders belonging to state of Orissa. The contractor shall pay to the 

Engineering personnel monthly emoluments which shal not be less than the emoluments of the personnel of 
equivalent qualification employed under the State Govt. of Orissa. The Engineer-in Chief (Civil), Orissa may 
however assist the contractor with names of such unemployed Graduate engineers and Diploma Holders if 
such help is sought for by the contractor The names of such Engineering personnel appointed by the 

Contractors should be intimated to the tender receiving authority along with the tender as to who would be 
supervising the work. Each bill of the Super Class, Special Class or A' Class Contractor shall be accompanied 
by an cmployment Roll of the Engineering personnel together with a Certificate of the Graduate Engneer or 
Diploma Holder so employed by the contractor to the effect that the work executed as per the bll has been 
supervised by him( Vide Works Department No. Codes M-22/91-15384 dated 9.7.91). The required 
certificate is to be furnished in the proforma contained in a separate sheet vide Schedule-B. 
It is the responsibility of the contractor to procure and store explosive required for blasting operation. 

Department may render necessary possible help for procuring license. 

11 

Oissa Bridge & Construction Corporation Ltd. will be allowed price preference up to 3% over the lowest 
quotation or tender as laid down in works and Transport Department Resolution No-285 date-17.04.1974 
The Orissa Construction Corporation will be allowed a price preference to the extent of up to 3% over the 
lowest tender amount (Where thcir tender is not the lowest) provided they express willingness to execute the 
work after reduction of rates by negotiation. 

Amendmnent of existing Clauses - By admission of a tender for the work, a tenderer will be deemed to have 
satisfied himself by actual inspection of the site and locality of the work, about the quality and avalability of 
the required quantity of material including the wheat/ rice referred to above, medical ad, labour and food 
stuff etc., and that rates quoted by him in the tender will be adequate to complete the work accord1ng to the 
specifications attached there to and that he had taken in to account all conditions and dafficulties that may be 
encountered during its progress and to have quoted rates including labour and materials with taxes , octroi 
,other duties, lead, lifts, loading and unloading, freight for all materials and all other charges necessary for the 
completion of the work, to the entire satisfaction of the Engineer-in -Charge of the work and his authorised 
subordinates. After acceptance of the contract rate Government will not pay any extra charges for any reason 
in case the contractor claims later on to have misjudged as regard availability of materials, labour and other 
factors. 

amount 

Building & other construction welfare cess for construction workers shall be deducted @ 1% of the Gross 
of the bills from the contractor as per Resolution of Govt. of Orissa Labour & Employment 

Department 
The prevailing percentage of I. T. Department of the gross amount of the bill towards income tax will be 
deducted from the contractor's bill. 

CONTRACTOR 

Prevailing rate of GST on he gross amount of the bill will be deducted trom the contractor's bill, where 
Agreement Value is 0.50 lakh and above. 
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The contactot is required to pay toyalry to Gort. as fixed from time of time and produce such documents i 
sppott of theit payment to the concerned authority with their bills, falling which the amount towards rovalee 
of dfferent materials As utlised by them in the work will be recovered from their blls and depos1ted in the 
tevenue of concerned department. 
Under no circumstances interest is clhatpeable for the dues or additional dues if any payable for the work. 
Undet section 12 of contractors labour (Reguation and Abolition) Act. 1970 the contractor who undertakes 
exccution of work through labour should produce valid lcense from licensing authorities of labour 

Department. 
Sample of all material -The contractor shall supply sample of all mate rials fully before procurement for the 
wotk for testing and acceptance as may be requiring by the concerned Executive Engineer. 
Trial Boring -The foundation level as indicated in the body of the departmental drawing is purely tentatve 
and for the general gudance only. The Department has no responsbility for the sutability of actual strata at 
the foundation level. The contractor has to conduct his own boting before starting the work and get the 
samples tested at his own cost to ascertain the S.B.C. and credibility of the strata at found1ng level while 
quoting his rates for tender the contractor shall take in to account of the above aspects. 

() Any defects, shrinkage or other faults which may be noticed within 01 (One) year from the completion of the 
work aris1ng out of defective or improper materials or wotkmanship timing are upon the direction of the Engineer-in-Charge to be amended and made good by the contractor at his own cost unless the Engineer for 
reasons to be recorded in writing shall be decided that they ought to be paid for and in case of default Department may tecover from the contractor the cost of making good the works. The contractor 1s als0 required to maintain the road for 01 (One) year from the date of successful completion of the work. (11) From the commencement of the works to the completion of the samne, they are to be under the contractors charge. The contractor is to be held responsible to make good all injuries, damages and repairs occasioned or rendered necessary to the same by fire or other cAuses and they hold the Govt. of Orissa harmless for ant claims for injuries to person or structural damage to property happening from any neglect, detault, want of proper care or misconduct on the part of the contractor or any one in his employment during the execution of the work. Also no claim shall be entertained for loss due to earthquake, flood, cyclone, epidemic, riot or any other calamity whether natural or incidental damages so caused will have to be made good by the contractor at his own cost. 

Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as per the latest provision of relevant I.S. Code/ I.R.C. code/ MORT&H specifications. Tits and shifts 
i) Maximum permissible shift is 150mm. ü) Maximum permissible tilt is 1:80. 
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Payment for variation in price - (Vide Works Department Memorandum No-12073 /\W dt. 7.4.1986, No 14379 dt. 22.6.91 & No-22874 dt. 24.10.92) 101 a) (i) �If during the progress of the work the price of any material (excluding the cost of steel, cement & bitumen ) incorporated in the work (not being materials supplied from the E.I.Cs store in accordance with Clause hereof) increases or decreases as a result of increase or decrease in the average wholesale price Index (all commodities), and the contractor there upon necessarily and properly pays in respect of that mater1als (incorporated in the work) such increased or decreased price, then he shall be entitled to reimburse or lable to refund quarterly as the case may be, such an amount, as shall be equivalent to the plus or minus difference of 75% in between the Average wholesale Price Index (all commodities) which is operating for the quarter under consideration and that operated for the quarter in which the tender was opened, as per the formula indicated below: 
Formula to calculate the increase or decrease in the price of materials. Vm=0.75 x Pmx Rx (- io) 

100 10 

Vm= Increase or decrease in the cost of work during the quarter under consideration duc to change in the price of the materials. 
R= The value of work done in Rupees during the quarter under constderation. io = The average Wholesale Price Index (all commodities) for the quarter in which the tender was opened (as pubished in R.B.I. bulletin from time to time.) i=The Average Wholesale Price Index (all commodities ) for the quarter under consideration. PM= Percentage of materials component as per sub-clause of this clause. 
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(r) 



(IIl) 

(I) 

(ii) \ here oipmal conttact petod is 0ne year and above , increascs / decreases of cOst of Steel, Cement & 
Bumen arc to be pad recovered. Pavmcnts n case of increase arc to be made with pror approval of ivt when the total clam is more than Rs. 50,000/- and with prior approval of the EIC / Chef fingineer as the case may be wlhen the claim is upto Rs. 50,000/- Recovery n case of shall be made by concerned Block Development Officer from the contractor imnediately 

(II) 

(III) 

(IV) 

() 

(VI) 

C 

The cost shall be determined as follows: 
Steel -Rate as fixed by Steel Authority of India Ltd (SAIL) 
Cement - Average factory price of the three manufacturer of Cement inside the State. 
Bitumen � Rates as fixed by Indian Oil Corporation ([OC) 
Where orig1nal contract is more than Six Months & below onc year , increases / decreases of cost of Steel 

Cement & Bitumen are to bc paid recovered . Payments in case of increase are to be made with prior 

approval of Govt when the total claim is more than Rs. 50,00/- and with prior approval of the EIC/ Chef 
Engineer/Super in Tendetent Engineer (as the case may be) when the claum is upto Rs. 50,000/- subject to 
the fulfillment of the conditions mentioned below: 
The cost shall be determined as follows: 

Steel -Rate as fixed by Steel Authority of India Ltd (SAIL) 
Cement - Average factory price of the three manufacturer of Cement inside the State. 
Bitumen - Rates as fixed by Indian Oil Corporation (I0C) 
Cost of the project should be more than Rs. 50.00 Lakhs . However the d1fferential cost or such mater1als rmay 
be paid to the contractors after deducting the hike percentage amount in the tender for those materials from 
the calculated amount of differential cost 

Contractors no need to submit the vouchers showing procurement from an authorvzed dealer for the said 
work within 28 days before utilization of Steel , Cement & Bitumen 
Differential cost will be allowed only to the original agreement period , but not for the extended period even 
though it might have been validly extended. 
Differential cost will be allowed only after successful / completion of the work as per the approved work 
programme 

Stipulations contained in existing clause 31() 
Recovery in case of decreases shall be made by concerned Block Development Officer from the contractor 
immediately. 
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(b) S1milarly, if during the progress of work, the wages of labour increase or decrease as a result of increase or 
decrease in minimum wages for labour prescribed by Government and the contractor thereupon necessarily 
and properly pays in respect of labour engaged on execution of the work such increased or decreased wages 
then he shall be entitled to reimburse or liable to refund quarterly, as the case may be such an amount as shall 
be equivalent to the 75o plus or minus difference in between the minimum wages for labour which is 
operating for the quarter under consideration and that operated for the quarter in which the tender was 
opened as per the formula indicated below. 

Formula to calculate the increase or decrease in the price of Labour. 
VI= 0.75 x Plx R x (1-10) 

100 10 

VI= InCrease or decrease in the cost of work during the quarter under consideration due to changes in the 
Minimum wages rate of labour. 

R= The value of work done in Rupees during the quarter under consideration. 

lo =The minimum wages for labour as prevailed during the quarter under consideration in which the tender 
was opened. 

I= The minimum wages for lalbour prevailed during the quarter under consideration. 
PL= Percentage of labour component (as per sub-clause). 

CONTRACTOR 

Smilarly, if during the progress of work, the price of Petrol, Ol and Lubricants (Desel od being the 
representative Item for the price adjustment) increases or decreases as a result of the price fKed there for by 

the Government of India and the Contractor there upon necessarily and properly pays, such inereased or 
decreased price towards Perol, Ol and Lubricants used on execution of the work, then he shall be enutled to 
reimburse or liable to refund, quarterly as the case may be, such an amount, as shall be equvalent to the 75% 
plus or minus difference in between the price of P.OL. which is operating for the quarter under consderaton 
and that operated for the quarter in which the tender was opened as per the formula indicatl below 
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d) 

e) 

f 

075 x KR( D,-D; 
KI= 

100 

N= Inerease ot decrease in the cost of wotk during the quarter under consideration due to changes In thr 
price of P.0.L. 

R= The value of work done in Rupces during the quarter under consideration. 
DE Average Price per liter of diesel ol which was fixed by the Government of India during the quarter in 
which the tendet was opened. 
D= Average Price per lhter of dicscl od which is fixed duting the quarter under consideration. 
K= Percentage of P. 0.L. component as per sub-clause. 

Category of 
IWorks. 

The tollowing shall be the percentage of materials, labour and P. O. L, component for reimbursement refund on variation in price of material, labour and P.0.L. as per sub- classes (a), (b) and (c) of this Clause 

Irrigation works 
a) Structural works. 

b) Earthwork, Canal 
work, 

D 

Embankment work etc, 
(R&B) Works 

a) Brndge works 

b) Road work 

c) Building works 

manner. 

% Materials. 

20% 

20% 

CONTRACTOR 

20% 

45% 

*30% 

Contractor Supply 
% Labour 

30% 

60% 

30% 

40% 

30% 

% of P.O.L. 

5% 

5% 

5% 

5% 

5% 

( Where brick is supplied by the Department, it should be 20 % instead of 30% 

Departmental 
Supply of materials. 

45% 

Pael 14 

15% 

45% 

10% 

35% 

Vide Works Department letter No-21369 dated-25.09.91, the reimbursement/ refund on variation in price of materials except steel, cement & bitumen which will be governed as per clause 31 a (i) & a (i labour and P.0. L. as per sub-clauses (a-i), (b) and (c) of this clause shall be applicable in the following 
"In term of aforesaid escalation clause, where the period for completion of the work as stupulated in the agreement is less than one year, no escalation admissible at all, in case of work where the stipulated period of completion is one year and more escalation on account of price variations is admissible only for the remaining period after excluding the first one year period provided that the work has been carried out by the contractor in terms of the relevant provisions of the agreement. In the situation, where the period of completion intially stipulated in the agreement is less than one year and subsequently the completion period has been validly extended on the ground that the delay in completion of the work is not attributable to the contractor and in the result the total period includ1ng the extended period stands at one year or more, escalation is adm1ss1ble only the balance portion of work executed beyond one year. 
The contractor shall for the purpose of sub-clauses (a), (b) & (c) of this clause keep such books of account and 
other documents as are necessary to show that the amount of increase claimed or reduction available and shall 
allow inspection of the same by a duly authorised representatives of Govt. and further, shall at the request of 
the Engineer-in-Charge furnish, verified in such a manner as the Engineer-in-Charge may require any 
document kept and such other information as the Engineer-in-Charge may require . The contractor shall 
within a reasonable tme of his becoming aware of any alteration in the price of such material, wages of labour 
and/ or price of P.0.L. give notice thereof to the Engineer-in-Charge stating that the same is given pursuant 
to this condition together with an information relating thereto which he may be in a position to suppl:. 
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105. 

106. 

107. 

108. 

109. 

110. 

111. 

112. 

113. 

114. 

115. 

For diverston toad the contractor will have to make his own arrangement to make the sane in private land if 
necessary for which agreement of such land by the side of C.D. works and the rental charges for such private 
land shall be borne by the contractor including the proper maintenance with lighting arrangements during the 
night time and signal1ng during day tume and barricading etc. till the CD. works are opened to the traffic. No 
Cxtra rate will be paid to the contractor for the abOve rental charges etc. His rates in the tender for other itens 
shall include this arrangement, tental charges for the land and maintenance, lighting and rermoval of such 
temporary road crust from the private land to bring the land to its original condition etc. complete. 
The contractor has to arrange the land requred for borrowing earth if necessary for the road work at his cost. 
No extra payment by the Department will be made on thís account and no claim what-so-ever will be 

entertained on this ground. The rates quoted by the contractor should be incusive of all such charges. 
Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an order 
book to the contractor to be kept at the site of the work with pages serially nurnbered. Orders regarding the 

work whenever necessary are to be entered in this book by the Officer-in-Charge wth ther dated sygnatures 
and duly noted by the contractor or his authorised agents with their dated signature. Orders entered in this 
book and noted by the contractor's agent shall be considered to have been duly given to the contractor for 
following the instructions of the Department. The order Book shall be the property of the office. and shall not 
be removed from the site of work without written permission of the Engineer and to be submitted to the 
Engineer-in-charge every month. 
The tenderer should conduct three bores at each pier and S.B.C. of soil at foundation level and abutments 
location and furnish the test results in conformity with I.R.C. code his own cost before execution of the 
work and rates quoted by the contractor should be inclusive of such bores and S.B.C. tests etc. without any 
extra cost to the Department. 
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The details of foundation, sub-structure and floor protecion for execution shall be done in accordance with 
the test results thus obtained. 

The contractor shall have no claim what so ever for the extra quantity of work to be executed in view of above 
possible changes and payments is to be made as per clause 11 of the P-1 Contract. 
Orer and above these conditions, the terms and conditions and rules and regulatons and specificatons as laud 
down in Orissa Detailed Standard Specification, Orissa P.W.D. Code, Bridge code and MORT&H 
specifications with latest revision / amendment are also binding on the part of the contracto. 
No part of the contract shal be sublet without written permission of the concerned Executive Engineer or 
transfer be made by power of Attorney authorising others to receive payment on the contractor's behalf. 
The contractor should attach the certificate in token of payment deposit with the registration authority as per 
recent circular of the Government relating to his registration. 
Any damages caused by natural calamities should be done by the contractor at his own cost. The Deparment 
will not be any way responsible for the same and will not pay any cost towards the repair done by the 
contractor. 

The rates quoted by the contractor shall cover the latest approved rates of labours, materials, P.O.L. and 
Royalties. Arrangement of borrow areas, land, approach road to the bridge site etc. are the responsibiluty of the 

Contractor. 

The rate for cach work of concrete items wherever dewatering is imperatively necessary the term dewatering 
shall mean the execution or operation of the items due to standing water as well as due to percolation of water. 
The quoted rates will be inclusive of this. 
The materials, borrow areas and hutments at site should be arranged by the contractor at his own cost. No 
future complaint on this account shall be entertained. 
The contractor shall make requisition of claim book from the date of commencement of the work from the 
Department and shall maintain in proper P.WD. form with pages serially munbered in order to record items 
of works are not covered by his contract and claimable as extra. Claims shall be entered regularly in this book 
under the dated signature of the contractor or his duly authorised agents at the end of each month. A 
certificate should be furnished along with the claim to the effect that he has no other claim beyond this claim 
up-to-date. If in any month there are no claims to record, a certificate to that effect should be furnished by the 
contractor in the claim book. Each claim must be defined and should be given as for as poss1ble regarding the 
quantities as well as the total amount claimed. The claim book must be submitted by the contractor regularlv 
by 10:Bh and 16th days of each month for orders of the Engineer-in-Charge or competent authornty. Clums not 
made in this manner or the claim book not maintained from the commencement of the work are lable to be 
summararily rejected. The claim book is the property of the Office. and shall be srrendered by the contractor 
to the Engineer-in-charge after completion of the work or before recession of the contract by the Department 
whichever is earlier for record. 
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116 

117 

118. 

Nimbet of tests as spcc1lied in LRC/ MORT&H/LSI spec1fication required for the construction of roade bradges buldings ot any other structural works will be conducted in any Govt. Iest flouse c /Depattrnental laboratones/reputed material testing laboratory as to be decided by the Engineer-tn-charge. Testing charges inchhding cxpenditure for collection / transpotation of samples /specimens etc. will be borne by he conttactor. The collection of samples and testing are to be conducted for both prior to execution and during CXCCution as may be directed by the Engineer-in-charge and on both the accounts the cost shall be borne by the contractot. 
Besides, the firm contractot shall install full-fledged ficld laboratory at work site for conducting required 
tests as per IRC / MORT & H/ ISI requirements at his own cost for providing suffiCient opportunity for checking from time to time. 

An Engneering personncl of the cxecuting agency should be precsent at wotk site at the time of vis1t of high level inspecting officers in the rank of Chief Engineer and above. After completion of the road in all respects the road furniture's should be affixed by the executing agency indicating locations like school, hospital, No-horn etc. Condition for issue of plant & machinery to contractor on hire :- Tools & plants will be issued to the contractor only if it is desirable in the interest of Govt. works and if these can be spared without Inconvenience to the Department. The Sanction of the Superintend1ng Engineer shall be necessary in each case. The contractor shall artange his programme of work according to the availability of the plant & machinery & no clainm will be entertained for any delay in supply by the Department. An agreement shall be entered in to by the contractor to the effect that these hire charges are recoverable from the bills of the contractor regularly and the final payment or the work including refund of secuity deposit wll not be made until the total amount due to the Government on account of hire of machinery etc. is recoverable in full. Full amount of hire chatges due from the contractor at any contract at any tune shall be recovered from his next subsequent bill. All transit and incidental charges from workshop shed/ deposit return there to, will be borne by the contractor. 
in connection with the despatch of tools and plants and machineries 

The hire charge shall be recovered at the prescribed rates from and inclusive of the date, the plant and machinery is made over up to and inclusive of the date of its return, even though the same day it may not have been utilised for any reason except for a major break down which may take mnore than 72 hours for repa1rs. The contractor shall immediately intimate in writing to the Engineer -in-charge when any plant or machinery goes out of order requiring major repairs. The hire charges are for clock hours. In case of tar boilers, hot mis plant and any other machinery requiring similar preparation the working hour will include the time required to make up the boiler temperature and bring plant to the operating conditions before the actual start of work. The machine will work in shifts of 8 hours each. Extra charges towards overtime wages of any of the operating and maintenance staff will be leviable. These charges will be fxed by the Engineer-in-charge from time of time. In no case the tools and plants shall be operated beyond 8 hours in any sh1ft without priot written permission of the Engineer-in-charge. The contractor shall release the plant and machinery as and when required for periodical servicing and maintenance. He shall also provide for any labour and water source for washing the plants. In the case of Concrete mixtures, pavers and similar such type of equpments, the contractor shall arrange to get the hopper cleaned and the drums etc. washed at the close of work each day. 
The plant and machinery once issued to a contractor shall not be returned by him on account of lack of arrangement of labour and material etc. on his part. The same will be returned only when they do not require or when in the option of Engineer-in-charge the work or a portion of work for which issued is completed. 
The tools and plants shall whide in transit and in the custody of contractor be at his sole risk and responsibility for damages and / or loss except fair wear and tear. The damage or loss as assessed by Engineer in-charge shall be nmade good by the contractor. In the event of a disagreement as to the extent of damage or the value of article lost, the decision of superintending Engineer shall be final. The contractor shall on or before the supply of plant and machinery sign an agreement in indemnifying the Govt. against loss or damage to the machine. The Contractor shall also be responsible for any claim for compensation for loss of life, injury or damages to property etc. arising from any cause what-so-ever. The contractor shall provide full time choukidar for guarding the plant and machinery at site. 
If the articles are not returned within the date originally specified or extended by the Engineer-in charge, in addition to the normal hire charge, a surcharge equal to 10% of the hire charges will be levied for 

the period that the machinery is not returned. Such period will be treated as working time. In the event of the 
non-return of the machinery, the full value of the articles at the current market price will be recoxd from 
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(a) 

the contractot's outstandng bills ot any bills that may becone due in respect of h1s other work under the state public works Depatment. The decision of the superintendng Engneer shall be final in case of dispute FORM OF AGREEMENT-The contractor shall, before taking thc possession of the machinery, enter in to an agtecment with the Engncer-in-charge or his nomnees in the form attached. Log Books for recording the hours of daily works for cach of the plant and machinery supplied to the contractor will be nmaintained by the Depart1ment will be attested by the contractor or his authorised agent daly. In case of contractor contests the correctness of the entries and/ or fails to sign the log book, the decision of the Engineer-in-charge shall be inal and binding on hin. Hire charges will be calculated accord1ng to the entries in the logbook and will be binding on the contractor. AGREEMENT FOR LOANS OF GOVERNMENT TOOLS & PLANTS. This agreement made the T'wo Thousand 
between (here-in-after referred to as "the hirer" which expression shall unless excluded by or repugnant to the context include his heirs, executors, administrators and assigns) of the one part and the Govt. of Orissa (here in after referred to as the Governor which expression shall unless excluded by or repugnant to the context include his successors in office as assigns) of the other part. 

Where as the hirer desirous of hiring the tools and plants of the P. W. Department of the Orissa 
Govt. and more particularly specified in the schedule here under between here in after referred to as "the tools 
and plants'". 

And where as Government has agreed to let in hire the tools and plants to the hirer on the terms and 
conditions here in after mentioned. 
Now it is here by and between the parties here to as follows : 
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In consideration of agreement that hire charges be recovered from their bill for vork executed on which this 
machinery wll be used or any other than standing in the names of contractors in the book of the Department 
or any other Govenment Department. The Govt. agrees to let the hirer tools and plants for the peiod to be 
computed from the date of delivery of the tools and plant to the hirer at the P.W. Department workshop at 
Sundargarh. 

(b) The rate of higher charges will be as mentioned in the schedule attached. 
(c) The hirer shall not transfer, assign or sublet or in any way part with the tools and plants or any part there-of 

without the previous written approval of the Engineer-in-charge 
(d) On the expiry of the period of the hire, the hirer shall return the tools and plants to the Public Works 

Department. & vorkshop / store at Sundargath in the same good condition in which they were received by 
him 

(e) In the event of the tools and plants not being returned on the expiry of the above-mentioned period, che hirer 
shall without prejudice and any other liability pay to the Government on account equivalent to the rate of hire 
specified for the working period and an increase of ten percent. 

() The tools and plants shall be open for inspection at all times to the officers of the Government. 
g) The hirer shall not operate the tools and plants so hired for more than one shift / tvo shifts of 8 hours each per 

day without the prior sanction of the Engineer-n-charge. If the hirer operates the tools and plants beyond the 
aforesaid limit without the prior sanction of the Assistant Engineer, he shall pay to Government additional hire 
charges as well as over time charges for staff for such excess operation at the rate approved by the Engineer-in 
charge from time to time. 

(h) In case of breakdown, repairable at the site within a period of three days hire charges as specified in the schedule 
will be levied except in case of major repairs. 

() Nomally the tools and plants will be supplied with operating staff. 
() The hirer shall be responsible for any claims for compensation for loss of life, injury or damage to property etc. 

arising due to any causes what-so-ever during the period of the machinery is in his charge. 
(k) All nunicipal or other dues and taxes payable on account of the use or operation of the tools and plants for the 

period of hire shall be defrayed by the hirer. 
1) The hirer shall make good any loss or damages arising out of causes other than fair wear and tear to the tools and 

plants during the period of hire. The cost recoverable from the hirer shall be the full replacement value as 
determined by the Engineer-in-charge .In the event of any loss or damage not being made good by the hirer to the 
satisfaction of the said Engineer-in-charge the office shall be at liberty to make good himself such loss or damage 
and recover the cost thereof from the hirer. The hirer shall pay to the Engineer-in-charge such an amount as shall 
be necessary to make good the loss or damage failing which the same will be recovered from his dues as in case of 
hire charges. 

(m) On the breach of any terms or conditions of this agreement by the hirer the Engineer-in-charge shall be entitled to 
demand the return of tools and plants and the hirer shall return the tools and plants within 72 hours from the date 
of receipt of such order in writing In case of failure on the part of the hirer to comply with suçh order he shall be 
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imbhie to pay sch penalty as may be mposed by the Engncet-in-charge for the perod the tools and plant are 
detained proded that the maximum penalty shal not exceed the cost replacement of the tools and plants 

(n) In case of any disputes between the hirer and the Goveroment the decision of the Superintending ngineer shall be 
final. 

(0) Ths agreement shall be operated by the FEngineer-in-chatge on behalf of the Government and the term Engineer. 
in-charge shall include all offcers duly authorised by him to exercise powers on his benA 

119. 

Signed by: 

120. 

121. 

122. 

123. 

2.1. 

Serial No. 

2.1.4 

1 

2.1.5 

Description and Name of the 
atticles 

1 
Signed sealed and delivered in the presence of 

In witness where of the hirer and the Engincer-in-Charge has for and on behalf of the Governor of the State have set their respective hand, the day and the yeat here in above written. 

THE SCHEDULE 

(a) Making a false statement or declaration. (b) Past record of poor performance. 

No. 

2 

(e) Past history of litigation. 

2 
The agency will be responsible for traffic management and maintenance of the stretch of the road (for which the tender has been invited) at his own cost during the period of execution. Even qualified criteria are met, the bidders can be disqualified for the following reasons, if enquired by the Department 

Amount of hire per hour 

(c) Past record of abandoning the work half way/ recession of contract. 
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(d) Past record of in-ordinate delay in completion of the vork. 

Remarks 

Clause-2(a) of P-1 Contract: -TIME CONTROL: -

The information furnished must be sufficient to show that the applicant is capable in all respects to successfully complete the envisaged work. 

Progress of work and Re-scheduling progtamme. 

In case the 1t lowest tenderer or even the next lowest tenderers withdraw in series one by one, thereby facilitating a particular tender for award, then they shall be penalized with adequate disincentives with forfeiture of EMD unless adequate justification for such back out is furnished. Appropriate action for black listing the tenderers shall also be taken apart from disincentivising the tenderer. ADDENDUM TO THE CONDITION OF P1 CONTRACT 

CONTRACTOR 

2.1.1. The Executive Engineer/ Engineer- in- Charge shall issue the letter of acceptance to the successful contractor. The issue of the letter of acceptance shall be treated as closure of the Bid process and commencement of the contract. 
2.1.2. Within 15 days of issue of the letter of acceptance, the contractor shall submit to the Engineer-in-Charge for approval a Programme commensurate to Clause no. 2.1.3 showing the general methods, arrangements, and timing for all the activities in the Works along with monthly cash flow forecast. 2.1.3. To ensure good progress during the execution of the work the contractors shall be bound in all cases in which the time allowed for any work exceeds one month to complete, 1/4th of the whole time allowed under the contract has elapsed, 2 of the whole of the work before 2 of the whole time allowed under the contract has elapsed, 3/4th of the whole of the work before 3/4th of the whole time allowed under the contract has elapsed. 

If at any time it should appear to the Engineer-in-Charge that the actual process of the work does not conforn to the programme to which consent has been given the Contractor shall produce, at the request of the Engineer-in-Charge, a revised programme showing the mod1fications to such programme necessary to ensure completion of the works within the time for completion. If the contractor does not submit an updated Programme within this period, the Engineer-in-Charge may withhold the amount of 1% of the contract value 
from the next pavment cert1ficate and continue to w1tlhhold this amount until the next pavmnent after the date 
on which the overdue Programme has been submitted. 
An update of the Programme shall be a programme showing the actual progress achieved on each activity and 
the effect of the progress achieved on the timing of the remaining work includng any changes to the 
of the acUVities. 

BDO, HEMGIR 

uence 



2.2. 

2.2.1. 

2.2.3. 

2.2.4. 

2.2.5. 

2.3. 

2.3.1. 

Tlhe I'ngneer m-Charge's approval of the Programme shall not alter the Contractor's oblyatons The 
Conttactor may revise the Programme and submit t to the Engineer-in-Charge again at any uime A revised 
Programme is to show the cffcct of Variations and Compensation Events. 
Extension of the Completion Date. 
The tume allowed for cxecution of the works as specfied in the Contract data shall be the essence of the 
Contract. The cxecution of the works shall commence from the 15th day or such time period as rnentioned in 
letter of Award after the date on which the Engincer-n-Charge Issues written orders to commence the work 
or from the date of handng over of the site whchever is later. If the Contractor commits default In 
commencing the execution of the work as aforesaid, Govcrnment shall without prejudice to any other right or 
remedy available in law:, be at liberty to forfeit the earnest money & performance guarantee / Security deposit 
absolutely. 
As soon as poss1ble afier the Agreenent is executed the Contractor shall submit the Time &e Progress Chart 
for each milestone and get it approved by the Depart1ment. The Chart shall be prepared in d1rect relation to the 
time stated in the Contract documents for completion of items of the works It shall indicate the forecast of 
the dates of commencement and completion of various trades of sections of the work and may be amended as 
necessary by agreement between the Eng1neer-in-Charge and the Contractor withun the limitations of tuime 
imposed in the contract docunents, and further to ensure good progress during the execution of the work, the 

contractor shall in all cases in which the time allowed for any work, exceeds one month (save for special jobs 
for which a separatce program1me has been agrecd upon) complete the work as per milestone given in contract 
data. 
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In case of delay occurred due to any of the reasons mentioned below, the Contractor shall immediately gve 

notice thereof in writing to the Engineer-in-Charge but shall nevertheless use constanty his best endeavors to 
prevent or make good the delay and shall do all that may be reasonably required to the satisfaction of the 

Engineer-in-Charge to proceed with the works. 
i) Force majeure, or 
ii) Abnormally bad weather, or 
in) Serious loss or damage by fre, or 
iv) Civl commotion, local commotion of vorkmen, strike or lockout affecting any of the trades employed 

on the work, or. 
v) Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in executing work 

not forming part of the Contract. 
v) In case a Varnation is isued which makes it impossible for Completion to be achieved by the Intended 

Completion Date without the Conractor taking steps to accelerate the remaining work and whch 
would cause the Contractor to incur add1tional cost, or 

V) Any other cause, which, in the absolute discretion of the authority mentioned, in Contract data is 
beyond the Contractors control. 

Request for reschedule and extension of time, to be cligible for consideration, shall be made by the Contractor 
in writing within fourten days of the happening of the event causing delay. The Contractor may also, if 
practicable, indicate in such a request the period for which extension is desired. 
In any such case a fair and reasonable extension of time for completion of work may be given. Such extension 
shall be communicated to the Contractor by the Engineer-in-Charge in writing, within 3 months of the date of 
receipt of such request. Non-application by the contractor for extension of time shall not be a bar tor gving a 
faur and reasonable extension by the Engineer-in-Charge and this shall be binding on the contractor. 
Compensation for Delay. 
If the contractor fails to mantain the required progress in terms of clause 2 or to complete the work and clea 
the site on or before the contract or extended date of completion, he shall, without prejudice to any other right 
or remedy available under the law to the Government on account of such breach, pay as agreed compensation 
the amount calculated at the rates stipulated below as the Superintending Engineer (whose decision un writng 
shall be final and bind1ng) may decide on the amount of tendered value of the work for every completed day / 
month (as applicable) that the progress remains below that specified in Clause 2 or that the work remains 
incomplete. 

This will also apply to items or group of items for which a separate period of completion has been 
specified Compensation @ 1.5% per month of for delay of work, delay to be completed on per Day bas 

Provided always that the total amount of compensation for delay to be pad under this condauon shall 
not exceed 10% of the Tendered Value of work or to the Tendered Value of the item or group of items oe 
work for which a separate period of completion is originally given. 
The amount of compensation may be adjusted or set-off against any sum payable to the Contractor under thus 
or any other contract with the Government. In case, the contractor does not achieve a paticular nulestone 
mentioned in contract data, or the rescheduled milestone(s) in terms of Clause 2.5, the amoygshown agauFst 
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2.4. 

Z41. 

2.4.2 

124. 

125. 

that milestone shall be withheld. to be adusted acainst the compensatton levied at the final grant of extensttn 
o1 time Withholding of this anmount on failure to achieve a milestonc. shall be automatic withOut any notice te, 

the contractor. However, if the contactot catches up with the progress of wotk on the subsequent 
mlestone(s), the withheld amount shall be releascd Io case the contractor fatls make up for the delay n 
subsequent mlestone(9), amont mentioncd against each milestone missed subsequently also shall be wthbcld 
Howeret, no interest whatsocver shall be payable on such withheld amount. 
Management Meetings. 
Ether the Engineet or the Contractor may require the other to attend a management meeting The bus1ness of 
a management meetings shall be to revicw the plans or remaining work and to deal with matters raised n 
accordance with the eatly warning procedure. 
The Engineet shall record the business of management meetings and is to provide copies of his record to 
those attending the meeting and to the Employer. The responsblity of the parties for actions to be taken to 
be decided by the Engineer either at the management mee ting or after the management meeting and stated in 
witing to all who attended the meeting. 
Clause-2 (b) of Percentage Rate P1 Agreement: - Rescission of Contract (Amendment as per letter 
No.10639 dt 27.05.2005 of Works Department, Orissa): -To rescind the contract (of which rescission notice in witing to the contractor under the hand of the authority shall be conclusive evidence), 20% of the 
value of left over work will be real1zed from the contractor as penalty. A contractor may be Blacklisted as per Amendment made to Appendix XXXIV to OPWD Code Vol-II on rules for black listing of Contractors vide Letter No - 03365 dt- 01-03-07 of Works Department, Orissa. a) Misbehavior / Threatening of Departmental & supervisory officers during execution of work/ tendering process. 

b) Involvement it any sort of tender fixing. 
c) Constant non- achievement of milestones on insufficient and imaginary grounds and non- adherence to quality specifications despite being pointed out. d) Persistent and international violation of important conditions of contract. e) Security consideration of the State ie. any action that jeopardizes the security of State. 
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f) Submission of false/ fabricated forged documents for consideration of a tender. Labour Cess 
1% Labour cess will be deducted from the gross amount of the Contractor Bills. ELIGIBILITY CRITERIA: To be eligible for qualification, applicants shall furnish the followings. a. Required Paper cost & E.M.D. as per the clause No. 6. 
b. Copy of Original Registration Certificate, GST Registration Certificate along with latest return copy for B Class, PAN card, Original Affidavit for the particular work of the Tender Notice along with the tender documents submitted to the Block Development Officer, Hemgir, Sundargarh before opening of the Bd for verification purpose, as per Clause No.7. 
c. Preferences will be given to contractors having experience in executing similar nature of work. Information regarding current itigation, debaring / espelling of the applicant or abandonment of work b the applicant in schedule �E" and affidavit to that effect including authentication of tender documents and Bank guarantee in schedule �F". 
e. Submission of Original Bid Security and tender paper cost as prescribed in the relevant clause of DTCN Le. before the stipulated date & time for opening of the bid. f. Those Engineer Contractor are desire of availing benefit as allowed to SC/ST Contractor are necessary to record the category to which they belong in the Registration Certificate (R.C.), otherwise their tender paper treated as normal tender. 

g. Attested copy of labour license or undertaking. 
h. Schedule-C 

Total: - 125 (One hundred Twenty-Five) Clauses only. 
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CERTIFICATE OF NO RELATIONSHIP 

()- Strike out which is not applicable 

CONTRACTOR 
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I/We hereby certify that I/We* am/are* related/not related (*) to any officer 
of the Deptt. of the rank of Assistant Engineer & above and any officer of the rank 
of Assistant / Under Secretary and above of the PR Department, Govt. of Orissa 
I/We* am/are* aware that, if the facts subsequently proved to be false, my/our* 

contract will be rescinded with forfeiture of E.M.D and security deposit and I/We* 

shall be iable to make good the loss or damage resulting from such cancellation. 
WWe also note that, non-submission of this certificate will render my / our tender 

liable for rejection. 

SCHEDULE-A 

Signature of the Tenderer 
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First party I Sri/ Smt 

Second party | Sri/ Smt 

SCHEDULE -C 

MEMORANDUM OF UNDERSTANDING IN AFFIDAVIT FORM 
.Aged 

(hereinafter called the First Pat) 

W1 -

WITNESS 

W2 

AND 

.Aged 

AND WHEREAS the First Party of 1s part is the managing partner of 

Years, S/O. 

CONTRACTOR 

Years, S/O. 

AND WHEREAS the First Party willing to appoint the Second Party to execute the E.l. portion for 
the tender work 

NOW THIS DEED OF AGREEMENT WITNESSES AS FOLLOWS. 

1. That, the Second Party shall do all E.. works, if the tender is awarded to First Party. 

(herein after called the Second Part) having H.TIL.T. license registration No 
valid up to 
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AUPo/Dist -

2. That, the Second Party shall fulfill all the works as per the tender schedule by instruction of 
Engineer-in-Charge. 

AtUPo/Dist 

3. That, the First Party shall receive payment, signing the bill the document for the concerned work. 
4. That, the Second Party shall abide the rules, regulation and specification of E.l. works of above 

said matter. 
In Witness where of Both the Party have signed in presence of 
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Name of 
Employer 

1 

Name of 
Employer 

1 

Name of 
location and 

name of work 

2 

Name of 
location 

and name 
of work 

2 

CONTRACTOR 

Contract price 
in Indian 

Rupees 

Contract 
price in 
Indian 

Rupees 

3 

3 

WORKING EXPERIENCE 
D-1. LIST OF PROJECTS EXECUTED 

4 

Items of 
Works 

Items 
of 

Works 

4 

D-2. LIST OF PROJECTS IN PROGRESS 

SCHEDULE-D2 
WORKING EXPERIENCE 

Date of 
starting the 
work as per 
Agreement 

Date of 
starting the 
work as per 
Agreement 

5 

5 

Stipulated date 
of completion of 
the work as per 

Agreement 

6 

Stipulated 
date of 

completion of 
the work as 

per 
Agreement 

6 

SCHEDULE-D1 
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any 

Actual 
date of 

completi 
on of 

the work 

Revised 
target date of 
completion of 

the work, if 

7 

Reasons 
for delay in 

starting/ 
completion, 

if any 

Reasons for slow 
progress, if any, 
with the updated 

billing amount 

8 
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1. 

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF TENDERED 
OR ABANDONMENT OF WORK BY THE TENDERER 

2. 

3. 

Note: 

1 

2 

3. 

4 

a) 

b) 
a 

a) 

b) 

Is the tenderer currently involved 

in any litigation relating to the 
works. 

If yes: give details: 

SCHEDULE- "E" 

Has the tenderer or any of its 

constituent partners been debarred/ 
expelled by any agency in India 
during the last 5 years. 
Has the tenderer or any of its 
constituent partners failed to 
perform on any contract work in 
India during the last 5 years. 
If yes, give details: 

AFFIDAVII 

If any information in this schedule is found to be incorrect or concealed, qualification application will be summarily be rejected. 

Yes / No 

CONTRACTOR 

Yes / No 

Yes / No 

Total :-24 (Twenty Four ) Pages only + B.0.Q. 
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The undersigned, do hereby certify that all the statements made in the required attachments 
for the Tender work .submitted to the Block 

Signature of the Contractor. 

Development Officer, Hemgir, Sundargarh are true and correct. 
The undersigned also hereby certifies that neither our firm M/s 
any of its constituent partners have abandoned any road/ bridge/lrrigation /Buildings or other 
project work in India nor any contract awarded to us for such works have been rescinded 
during the last five years prior to the date of this bid, 

to 

SCHEDULE �"F" 

The undersigned hereby authorised and request (s) any bank, person, firm or Corporation to 
furnish pertinent information as deemed necessary and as requested by the Department to 
verify this statement or regarding my (our) competency and general reputation 

Date 

The undersigned understands and agrees that further qualifying information may be 
requested and agree to furnish any such information at the request of the Department. 

(Signed by an Authorised Officer of the firm /bidder) 

nor 

Pages Only. 
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