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No 

1 

1 

2 

The Block Development Officer, Hemgir, Sundargarh on behalf of Governor of Odisha invites in "OFFLINE 
MODE Percentage Rate bids" in sealed cover for the following work from the class of eligible contractors as 

mentioned in Column-7 (seven) registered with the State Governments having validity of Civil License and 

contractors of equivalent Grades/Class Registered with Central Government/ MES/ Railways and other state 

government having validity of Civil License for execution of Building Works (including El & PH). The proof of 
registration from the appropriate authority shall be enclosed along with the Bid. The eligible contractors of the 
state P.W.D. (R&B)/ Water Resources/ Rural Works/ M.1./ C.P.W.D. for the following work eventually to be drawn 

up in the P.W.D. P1 forms in conformity with the Detailed Tender Call Notice. The bidders may submit bids for 
the following work. 

3 

4 

PANCHAYAT SAMITI OFFICE, HEMGIR, DIST- SUNDARGARH 
TENDER CALL NOTICE NO. 05 OF 2024-25 

Name of the Work 

GP 

2 

GOVERNMENT OF ODISHA, 

Const. of office building with Market 
Complex for GPLF at Kanika GP 

Letter No. XXI-04/2025/1112/Date: 13.03.2025 

Const. of office building with Market 
Complex for GPLF at Hemgir GP 
Const. of office building with Market 
Complex for GPLF at Garjanjore GP 
Const. of office building with Market 
Complex for GPLF at Sanghumuda 

A 

www.sundargarh.odisha.gov.in. 

CONTRACTOR 

3 

Amount put to Cost of Tender 
Tender in . paper (non security/ 

25,23,000/ 

25,23,500/ 

25,23,000/ 

25,23,600/ 

6,000/ 

6,000/ 

3. Date of Opening of Tender Paper: Dt. 02.04.2025 (11.00 A.M.) 

6,000/ 

e-mail- ori-hemgiri@nic.in 

6,000/ 

2. Last Date of Receipt of Tender Paper: Dt. 29.03.2025 (5.00 P.M.) 

Bid 

1. Date and time for download Tender Paper: From Dt. 17.03.2025 to 29.03.2025. 

5 

25,230/ 

25,235/ 

25,230/ 

Period of Class of 

Completion Contractor 

6 

Nine 

Months 

Nine 

Months 
Nine 
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Months 

Nine 
25,236/- Months 

'C & B 
Class 

The Bid documents and detailed te rms and conditions can be downloaded from the district website 

'C & 'B' 
Class 

'C&B 
Class 

'C & 'B' 

Class 

(Excluding GST) refundable) in . EMD (1%) 



d COSt OT Tender Paper:- The cost of bid document should be prepared in shape of Demand Draft (Non 

Refundable) issued from any Nationalized Scheduled Bank in favour of Block Development Officer, Hemgir 
having its branch at Sundargarh on any working day from 17.03.2025 to 29.03.2025 for the above work along 
with the DTCN. 

2. Sale of Tender Papers:- The tender papers will be available in the District Website of Sundargarh 
(www.sundargarh.odisha.gov.in) from dated 17.03.2025 to 29.03.2025. 

3. Date of receipt and mode of submission of tender papers:- The bid documents shall be received through 
Registered Post / Speed Post only, and in no any other means, which must reach to the office of the B.D.0., 
Hemgir, At./P.0.-Hemgir, Pin-770013, Dist- Sundargarh (Odisha) by 05.00 PM on dated 29.03.2025. 

4. Last Date of receipt of Tender Paper: - The last date of receipt of tender paper is 29.03.2025 (upto 05.00 
P.M.). The undersigned will not be responsible for poOstal delay if any or non-receipt of the paper in time. The 
tenderer must super scribe "Tender Paper for Civil Works'. 

5. Date of Opening of Tender Paper: - Date of opening of Tender Paper: The tender papers will be opened on 
02.04.2025 at 11.00 A.M. in the presence of the tenderers or their authorized representatives in the office of 
the undersigned. 

6. Earnest money deposit: -The E.M.D. is to be deposited in shape of N.S.C / Post Office Saving Bank Account / 
Post Office Time Deposit Account / Kisan Vikas Patra / Bank Guarantee in favour of Block Development 
Officer, Hemgir from any Nationalized Scheduled Bank in India counter guaranteed by its local Branch at 
Bhubaneswar as per Office Memorandum no. 1499 dated 01.02.2023 of Works Department. The Tender 
Papers without required amount of E.M.D. will not be considered and transfer or adjustment of E.M.D. is also 
inadmissible. Bidders may write an application to the undersigned for pledging of N.S.c/ Post Office Saving 
Bank Account / Post Office Time Deposit Account/ Kisan Vikas Patra. 

Schedule-C. 

7. Documents to be attached: Documents to be attached: -The following document should be furnished with 
the tender papers failing which the tender will be liable to rejection. (A)Tender paper cost in shape of DD in 
favor of the Block Development Officer, Hemgir, (B) Attested copy of Contractor Registration Certificate, (C) 
Atested copy of PAN Card, GST Registration certificate, (D) Affidavit as regards the facts of availing award 
of work, (E) Schedule-F (F) Attested copy of labour license or undertaking (G) Attested copy of Caste 
Certificate issued by competent authorities in case of S.C./S.T. contactors desirous of availing preference, 
(H) Schedule-A (Certificate of No Relationship), () Schedule-E (Information regarding current litigation, 
Debarring expelling of Tendered or Abandonment of work by the tenderer), U) latest GST returns, (k) 

Terms and conditions: 

8. SC/ST bidders are eligible for 50% EMD / ISD exempted and 10% price preference will be given to the bidder 
with submitting an affidavit as per OPWD Code. 

9. EMD / ISD will be exempted for Engineering / Physically Handicapped (PH) contractors whose submit an 
undertaking in shape of an affidavit that he has not availed the concession of more than 3 times in the current 
financial year. 

10. If any of the bidder quotes less than 15% of the tendered amount, than such a bid shall be rejected and the 
tender shall be finalized basing on merit of the rest bids and the provision laid down in clause No.36 of 
Memorandum No. 1437, dated 31.01.2023 of Works Department. Govt. of Odisha will be followed. 

11. Additional Performance Security Deposit: -

S 

Additional Performance Security shall be deposited by the bidder, where the bid amount is less than the 
estimated cost put to tender. In such an event, only the successful bidder, where the bid amount is less than 
the estimated cost put to tender. In such an event, only the successful bidder who has quoted less bid 
price/rates than the estimated cost put to tender shall have to furnish. 

No 

Pave 2 

1 

2 

3 

Range of Difference between the estimated 
cost put to tender and Bid Amount 
Below 59% 

From 5% and above and below 10% 

From 10 % and above 

CONTRACTOR 

Additional Performance Security to be deposited by 
the successful Bidder 

No Additional Performance Security 
50 % (Difference between estimated cost put to 
tender and Bid Amount) 
150% (Difference between estimated cost put to 
tender and Bid Amount) 

BDO, HEMGIR 



N.SC / Post office Saving Bank Account / Post Ofice Time Deposit Account / Kisan Vikas Patra / Bank 
Guarantee/ TDR in favour of Block Development officer, Hemgir frorm any Nationalized Scheduled Bank in 
India counter guaranteed by its local Branch at Bhubaneswar as per Office Mermorandum no. 1499 dated 
01.02.2023 of Works Department. 

12. The E.M.D. amount will be forfeited, if the tenderer breaks out from the offer acceptance off tender, by the 
competent authority. 

13. Submission of more than one tender paper by a bidder for single work will be liable for rejection of all such 
tender papers. 

14. On review of the last performance of the work executed through B.D.O., Hemgir, the lowest-1 tender rnay/ 
may not be considered for the works though he/she becomes lowest-1 tenderer. 

15. Quality of works cannot be compromised and the work should be completed within the stipulated period of 
completion and in no case the time extension will be allowed except the reasons not attributable t0 
contractors. The whole process of Tender will be evaluated /conducted as per Govt. guidelines and OPWD 
code. 
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16. The Contractors who have failed to execute projects of this agency/broke out from execution process / 
abandoned the project work midway/those who have been declared by this agency to be defaulters 
otherwise will not be allowed to participate in the present tender process. If any of such contractors 
participates then his/her papers will not be considered at all. 

17. G.S.T. shall be paid extra as applicable. 
18. The undersigned reserves the right either to reject any or all tenders or cancel the entire process without 

assigning the reason thereof. 

Memo No. 1113 //Date. 13.03.2025 

Memo No. 1114 //Date. 13.03.2025 

Copy submitted to the Collector & District Magistrate, Sundargarh/ CDO-cum-EO, Zilla Parishad, 
Sundargarh/ Sub-Collector, Sundargarh/ Superintending Engineer, RWSS/PWD/ RWD/ MI, Sundargarh/ DSWO, 
Sundargarh for information and necessary action. 

Memo No. 1115 //Date. 13.03.2025 

Block Development Officer, 
Hemgir 

Copy forwarded to Panchayat Samiti Notice Board, Hemgir/ Tehsildar, Hemgir / CDPO, Hemgir/ alI 
Sarpanches of Hemgir Block for wide circulation of advertisement. 

Memo No.1116 //Date. 13.03.2025 

Block Development fficer, 
Hemgir 

CONTRACTOR 

Copy forwarded to DEGM, Collectorate, Sundargarh with a request to upload this tender call notice in the 
Sundargarh district website: www.sundargarh.odisha.gov.in by for wide publication and timely response by the 
intending Contractors. 

Block Dev�lbpment Officer, 
Hemgir 

Block Development Officer, 
3.9e 

Hemgir 

Copy Submitted to the Deputy Director (Advertisement) & Secretary to Govt., I&PR Department, Odisha, 
Bhubaneswar /DI&PRO, Sundargarh for kind information and necessary action. 

B3.9 Block Develophment Officer, 
Hemgir 

BDO, HEMGIR 



SI. 
No. 

01 

02 

03 

04 

05 

06 

07 

(A) 

B 

08 

09 

10 

CHECK LIST OF D0CUMENT TO BE FILLED UP BY THE BIDDER 

Cost of tender paper 
E.M.D amount 
Copy of GST Registration Certificate and GSTIN 

Particulars 

along with recent GST return copy 
Copy of PAN Card 
Valid labour license /furnish an affidavit at the 
time of submission of tender paper (online) about, 
he has to submit the labour License at the time of 
Agreement. 
No Relationship Certificate in Schedule � A 
Information regarding current litigation, debarring 
/ expelling of the tender or abandonment of the 

work by the tenderer (Schedule -F) 
Affidavit of Genuineness of the Documents (Duly 
Notarized) in Non-Judicial Stamp Paper 
Signed DTCN (Signature of the Bidders in all 
Pages of the DTCN) 
Attested copy of Contractor Registration 
Certificate 
Schedule-C 

CONTRACTOR 

Whether 
furnished 

Yes No 
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Reference 

to Page 
no. 

BDO, HEMGIR 
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5 

() 

7 

9 

10. 

11. 

12. 
13. 

14. 

15. 

16. 

The Block Developent Oficer, |lemgir, Sundargarh invites perentage Rate basis for the following work in 
scaled tender on lbchalf of Governmcnt of Odisha from registerel and cligile contractor of the State PWD 
(R&B)/ Water Resouree/ Rural Work / Minor irrigation/ CP.WD. for the following works eventually to 
be drawn up in the Pl forms in conformity with the details Tender Call Notice. 
The Tender call notice is available from official website of Sundargarh District 

(www.sundargarh.odisha.gov.in) from dt. 17.03.2025 to 29.03.2025. The last date and time of subrnission 
of bid as per contract data. Last date of Received of tender documents is up to 5.00 PM dated 29.03.2025. 
The bids documents will lbe opened by the assigned officer in the office of the Block Development Officer, 
Hemgir at 11.00 A.M. on dated. 02.04.2025 in the presence of the bidders authorized representatives 
who wish to attend. 
The cost of bid documents in shape of Demand draft issued from any Nationalized scheduled bank may be 

prepared in the name of Block Development Officer, Hemgir. 
The Bank draft shall be deposited in the shape of bank draft prepared on or before the last date of receipt 
along with bid. 

The bid must contain, EMD, Registration Certificate. 

DETATLED TENDER CALL NOTICE 

The Bid must contain PAN Card. 

The Bid must contain GST Certificate. 
Deleted. 

Deleted. 

The Bid must contain Affidavit for the particular work, schedule A, C, E, & F and documents required as 
per relevant clauses of the DTCN. 

Deleted. 
The work is to be completed in all respects within the period mentioned against each work. Tenderers whose 

tender is accepted must submit a work programme at the time of execution of Agreement. 
All tenders received will remain valid for a period of 90 (Ninety) days from the last date of receipt of tenders 
and validity of tenders can also be extended if agreed to by the tenderer and the Department. 
An appicant ot any of its constituent partners of whose contract for any work has been rescinded or who has 
abandoned any work in the last five years, prior to the date of the bid, shall be debarred from qualification. 
The tenderer is to furnish an affidavit at the time of submission of tender paper about the authentication of 
tender documents. An affidavit to this effect is to be furnished in Schedule-F. Non furnishing of the 
information in Schedule -E and required affidavit in Schedule -C, the bid document will be summarily 
rejected. 
No Relation certificate. 

The contractor shall furnish a certificate along vith the tender to the effect that he is not related to any officer 
in the rank of an Assistant Engineer & above or Under Secretary & above in the PR Department. If the fact 
subsequently proved to be false, the contract is liable to be rescinded. The earnest money & the total securiry 

will be forfeited & he shall be liable to make good the loss or damages resulting for such cancellations. The 
proforma for no relationship certificate is contained in a separate sheet vide Schedule-A. 

17. () Each tenderer is to submit along with tender a note regarding his experience on construction of Road/Bridge 
Works. 

a) Name of the Road/ Bridge: 
b) Estimated Cost: 
c) Total Length: 

Page |5 

d) Major Item of works/Type of Bridge: 
e) Quantity of items 

) Date of Commnencement: 

g) Supulated date of Completion: 
b) Actual date of completion: 

Other details if any. : 

CONTRACTOR 

i) as per Agreement: 
1) as per execution: 

im) The prospective applicant in its name should furnish ist of works executed in Schedule-DI 
satisfactorily completed and list of works in progress in Schedule-D2. 

BDO, HEMGIR 



18 

19 

20. 

21. 

23 

24. 

1f an indivdual makes the appl1catton, the ind1vdual should s1gn above hts full type written nane and.urrent 

25. 

address. 
1f the applhcation is made by ptoprietary fitm, it shall be s1gned by the proprietor above his full type wriften 

name and the full name of his firm with its curtent address. 
CHPpcatton is made by a firn in bartncrship. it shall be signed by all the partners of the frm above their 

Pe itten names and cutent address. or alternativcly by a partner hold1ng power of attorney tor the 

m n whtch case a certuficd copvy of the power of attorncy shall accompany the application. n ceruied cop 

O the partnership deed and curtent address of all nartners of the firm shall also accompany the appication. 

ne application is made by a limited company or a corporation, it shall be signed by duly authorised person 

odng power of attotney for sgning the abpication in which case a certified copy of the power of attorney 

Shal accompany the application. Such Imited companv or corporation will be required to furnish satistactory 

cidence of its existence along with the technical bid. 
Ihe tender should be strictly in accordance tvith the ntovisions as mentioned in the tender schedule. Any 

change in the wordings will not be accepted. No tenderer will be pemitted to furnish their tender in their own manuscript papers. All information's should 
be submitted in Enghsh. The applcants name should appear on each page of the application along with hs 
Sgnature or the signaturc of his authorised representative at the bottom of each page. 
Percentage rate contract (vide works Department letter No - 8310 dt -17-05-2006). 

In case of percentage rate tender 
(1) The contractors have to mention percentage excess or less over the estimated cost (In tigures 

as well as words) in the prescribe format appended to the tender document. 
(u) Contractors participated in the tender for more than one work may offer conditional rebate. Rebate 
otter submitted in separate sealed envelope shall be opened, declated and recoded first. The rebate so 
offered shall be considered after opening of all packages called in the same tender Notice. The 
contractors who wish to tender for two or more works shall submit separate tender for each. 
(u) Only percentage quoted shall be considered. Percentage quoted by the Contractor should be 
accurately filed in figures and words, so that there is no discrepancy. 

a) If any discrepancy is found in the percentage quoted words & figures, then the percentage quoted 
by the contractor in words shall be taken as correct. 

b) If any discrepancy is found in the percentage quoted in percentage excess / less and the total 
anount quoted by the contractor, then the percentage will be taken as correct. 

c) The percentage quoted in the tender without mentioning excess or less and not supported with the 
corresponding amount will be treated as excess. 

d) The percentage quoted in the tender without mentioning excess/ less supported with 
corresponding amount does not tally with either to percentage excess or less then it will be treated 
as percentage excess. 

e) The percentage quoted in the tender without mentioning excess less supported with 
corresponding amount if tallied with the percentage then it will be treated as to which side the 
amount tallies. 

f) The contractot will write percentage excess/ less up to two decimal point only. If he writes 
the percentage excess / less up to three or more decimal points, the two decimal point shall only be 
considered without rounding off. 

g) The tender shall be written legibly and free from erasures, over writings or corrections of figures. 
Corrections, over writings & interpolations where unavoidable should be made by making out 
initiating, dating and rewriting 

iv) In the contract P1 time is the essence. The contractor is required to maintain a certain rate of progress 
specify in the contract. 

(v) The quality mentioned can be increased or reduced to the extent of 10% for individual items subject to a 
maximum of 5% over the estimated cost. If it exceeds the limit stated above prior approval of competent 
authority is mandatory before mak1ng any payment. 

(vi) The period of completion is fixed and cannot be altered except in case of exceptional circumstances with 
due approval of next higher authority. 

(vi) Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only and the 
percentage excess or less shall be added or subtract from the gross amount of the bill. 
The tenderer shall carefully study the tentative drawings and specifications applicable to the contract and all 

the documents which will frm a part of the agreement to be entered in to by the accepted tenderer and 
detaded specifications for Orissa and other relevant specifications and drawings which are for sale Complant 
at a future date that plans and spec1fications have not been scen by the tenderers cannot be entertamed. The 
drawng furnished with the tender are tentative and subject to revison or moditicat1on as tençred dårg the 

CONTRACTOR BDO, ËMGIR 



26 

27 

28 

29. 

30. 

31 

32. 

33. 

34. 

35. 

Cxecuton as pet actual necessity and detail test conducted Bu the tendered rates quoted by the tenderer will 
hold good n case of such modfication of drawings during the tine of cxecution and shall in no way invalidate 
the contract and no extra monctary compensation will be entertained. "The work shall however be executed as 
per linal approved drawing to be issucd by the Engineer-in-Charge as and when required. 
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Every tenderer is expected before quoting his rates to inspect the site of the proposed work. fle should also 
Inspect the quarries and approach roads to quarries and satisfy himself about the quality and availability of 
materials. In every case the materials must comply with the relevant specifications. Complaints at future date 
that the availabil1ty of materals at quarries have been misjudged cannot be entertained. 
The offer of tender shall be inclusive of cost of construction and maintenance of island, ferry service, far 
weather road, service road, foot bridge, pylon base, winch stand and derrick stand etc. as required for the 
work. 

It must be defnitely understood that the Government does not accept any responsiblity for the corectness 
and completeness of the trial borings shown in the Cross Section. 
Amendment to Para-3.5.5 () of OPWD Code Volume-I by inclusion (Add1tional performance Security) 
Additional Performance Sccurity shall be obtained from the bidder when the bid armount is less than the 
estimated cost put to tender. In such an event, only the successful bidder who has quoted less bid price rates 
than the estimated cost put to tender shall have to furnish the exact amount of differential cost Le. estimated 
cost put to tender minus the quoted amount as Additional Performance Security (APS) in shape of Term 
Deposit Receipt pledged in favour of Divisional Officer / Bank Guarantee in favour of the Divisional Officer 
from any National1zed /Scheduled Bank in India counter guaranteed by its local branch at Bhubaneswar 
within seven days of issue of Letter of Acceptance (LoA) by the Divisional Officer (by e-mail) to the 
succesful bidder otherwise the bid of the successful bidder shall be cancelled and the Earnest Money Deposit 
/ Bid Security shall be forferted. Further proceeding for blacklisting shal be inatiated against the bidder as per 
Works Department Office Memorandum No.14459 dtd.20.09.2018. 
The tender containing extraneous conditions not covered by the tender notice are liable for rejection and 
quotations should be strictly in accordance with the tender call notice. Any change in the wording will not be 
accepted. 
In case of any discrepancy in printing or omission of statutory specifications or any other part of portion of 
the approved documents during download of the bid document during download of the bid document the 
decision of the officer inviting the bid will be binding on the bidder. 
Schedule of quantities accompanied in shall be definitely understood that the Government does not accept 
any responsibility for the correctness or completeness of this schedule and that this schedule is liable for 
alternation or omissions, deductions or alternations set forth in the conditions of the contract and such 
omissions, deductions, additions or alternations shall no way invalidate the contract and no extra monetary 
compensation, will be entertained. 
The authority reserves the right to reject any or all the tenders received without assigning any reasons there-of 
what-s0-ever. 
The earnest money will be retained and dealt with as per the terms and conditions of the O. P. W.D. code. 
The bidder / tenderer whose bud has been accepted will be notufied of the award by the Enguneer-in-charge 
prior to expiration of the validity period by cable, telex or facsimile confirmed by registered letter. This letter 
(hereinafter and in the conditions of Contract called the "Letter of Acceptance") will state the sum that the 
Engneer-in-charge will pay the contractor in consideration of the execution, completion and maintenance of 
the \Works by the contractor as prescribed by the contract (Hereinafter and in the contract called the "Contract 
Price"). 

The notification of award will constitute the formation of the contract, subject only to the furnishing 
of a performance security (Initial Security Deposit) in form of Deposit receipt of Schedule Bank/Kissan 
Vikash Patra/Post Office Savings Bank Account/National Savings Certificate/ Postal Ofice Tme Deposit 
Account duly pledged in favour of the Block Development Officer,Hemgir, Sundargarh and in no other form 
which including the amount already deposited as bid security (earnest money) shall be 2% of the value of the 
tendered anmount (excluding 1% deposited towards hiring of equipments /machineries from outside the State 
if any) and sign the agreement in the P.W.D. form No. P1 (Schedule XLV No. 61) for the fulfllment of the 
contract in the office of the Block Development Officer, Sundargarh as directed. The security deposit toge her 
with the earnest money and the amount withheld according to the provision of Pl agreement shall be retained 
as security for the due fulfilment of this contract and additional performance security in accordance with the 
provisions of the agreement. 

CONTRACTOR BDO, HEMGIR 



36 

37 

38 

39 

40 

e Mgeement will incorporate all agreements between the officer inviting the bid/Engfieer-in-Charge and 

the succcssful bidder. Within 15 davs folotwino the nottfication of award along with the Ietter of Acceptance. 

e successhul bidder will sign the agtecment and deliver it to the Engincer-in-harge Following documents 

shall fotm patt of tlhe agreement. 

a) Standard P WD. Form P-1 with latest amendments. 

f 

The notce inviting bid, all the documents incudne additional conditions, spec1fications and drawings, if any, 

Toming the bid as issued at the time of invitation of bid and acceptance thereof together with ary 

cotespondence leacling thereto & reuured amount of performance security includ1ng add1tional pertormance 

secutity. 

b 

o enter in to the required agreement and to make the security depos1t as above shall entatl torteiture ot 

the Bid Security (earnest monev) No contract (tender) shall be finally accepted until the required amount 

o inital secuity money is deposited The sccurty vill bc refunded after One vear of completion of the work 

and payment of the final bill and will not catry any interest. 
As concurred by Law Department & Fnance Departnent In their U.O.R. No 848 dtd. 21 .05.97 JO.RNo.202 

W.FD. dtd.06.03.98 respcctively the E.MD. wll be forfeited in case. where tenderers back out from the offer 

before acceptance of tender by the competent authority. 
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That tor the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to have 
been entered in to within the State of Orissa and it is agrecd that neither party to the contract wll be 
competent to bring a suit in regard to the matter by this contract at any place outside the State of Orissa. 
The contractor should be iable to fully indemnify the department for payment of compensation under 
workman Compensation Act. VIII of 1923 on any account of the workmen employed by the contractor and 

Tenderers are tequired to abide by the fair wages clause as introduced by Govt. of Orissa, Works Department 
Letter No.-VIII-R 8/5225 Dtd. 26.02.55 and No. IIM- 56/628842(5) Dtd.27.09.61 as amended from time to 
time. 

In case of any complaint by the labour working about the non-payment or less payment of his wages as per 
latest minimum Wages Act, the Block Development Officer will have the right to investigate and tf the 
contractor is found to be in default, he may recover such amount due from the contractor and pay such 
amount to the labour directly under intimation to the local labour ofice of the Govt. The contractor shall not 
employ child labour. The decision of the Block Development Officer is final and bind1ng on the contractor 
The contractor shall bear cost of various incidentals, sundries and contingencies necessitated by work in full 
within the following or similar category. 

b. Labour camps or huts necessary to a suitable scale including conservancy and sanitary arrangements theren to 
the satisfaction of the local health authorities. 

Rent, royalties and other charges of materials, octroi duty, all other taxes including sales tax, fery, tolls 
conveyance charge and other cost on account of land and building including temporary bulding and 
temporary electric connection to work site as well as construction of service road and diversion road and its 
maintenance till completion of work as equired by the tenderer for Collection of materials, storage, housng 
of staff or other purpose of the wok. No tenderer wall however be liable to pay Govt. for temporar 
occupation of land owned by Govt. at the site of the work. 

Suitable water supply inchuding pipe water supply wherever avalable for the staff and labour as well as for the 
work. 

e. Suitable equipments and wearing apparatus for the labour engaged in rsky operations. 
Fees and duties levied by the municipal, canal or water supply authorities. 

Sutable fencing bariers, sigals including paraffin and electric s1gnal where necessary at works and appronches 
in order to protect the public and employees from accidents. 
Compensation includng the cost of any sut for injury to persons or property due to neglect of any maor 
precaution also become payable due to operation of the workmen compensation act 
The contractor has to arrange adequate lighting arrangement for the work where ever necessarv at his own 
cost. After the work is finalised, all surplus materials should be removed from the site of vork Prelninar 
work such as vats, mixing platforms etc. should be dismantled and all materials removed from the site and 
premises left neat and clean, this should be inclusive of the rates. 
No paymnent will be made for bench marks, level pillars profiles and benching and leveling the ground where 
requred. The rates to be quoted should be for the finshed items of work inclusive of carrage of all matetals 
and incidental item of works. 
It should be understood clearly that no claim what-so-ever will be entertained to extra items of wortks qumur 
of any item besides estimate amount unless written order is obtaned from the Engineer-i-charge and rate 
settled before the extra items of work or extra quantity of any items of work is taken up. 

CONTRACTOR BIDO MHNGIR 

full amount of compensation paid will be recovered from the contractor. 



41. 

42. 

43. 

44 

45. 

46. 

47. 

48. 

49. 

50. 

51. 

52. 

53. 

54. 

55. 

56. 

57. 

58. 
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The tendlerer shall have to abide by the CPVD safety code rles introduccd by the Grrernrnent of India, 
Ministty ofwork I lonsung and Supply in tler stan1ng order No 44150 dtd 25 11 57 
Bd docnents conststing of plas, speofications, the schedule of quantties and the set of terms and 
condiiions of onttact and other necessary documents can be seen in all the offices 1sauing the documents and 
offce of the undet signed during office bours everyday expect on Sundays and Public ffolidays till last date of 
sale and recept of tender papers. Interested bidders may obtain further information at the sarne address But it 
must be cleaty understood that the tenders must be received in order and accord1ng to the instructions 

Tenderers are required to go through cach clause of P.WD. Form Pl carefully in addition to the clause 
mentioned hercn before tendering, 
Al reinforced cement concrete work should conform to Orissa IDetailed Standard spec1fications, IRC Code 
and Bridge code section 1, II, 1, IV and VIl & latest des1gn criteria for prestressed concrete bridges 
spec1fically for road and bridges 0ssucd by MORT &II, Govt. of India. 
Steel shuttering & centering shall be used which shall be lned with suitable sheeting and made leak proof and 
water tight. 
The Department will have the right to inspect the scaffold1ng, centering and shuttering made for the work and 
can reject partly or fully such structures if found defective in their opinion. 
Concrete should be machine mised unless otherwise ordered in writing by the Engineer-in-charge. The 
contractor should arrange his own concrete mixer, vibratot, punps ete, for this purpose at his own cost 
Cement shall be used by bags and weight of onc bag of cement being taken as fifty (50, Kg. 

The contractor should arrange the nmaterials like Steel, Cement, paint and bitumen etc. of approved quality and 
specification at his own cost for completion of the work with the time schedule. No extenston of time will be 
granted on the application of the contractor due to delay in procurement of materials. 
The contractor will be responsible for the loss or damage of any departmental materials during transit and in 
the execution of the work due to reasons what - so-ever and the cost of such materials will be recovered from 
the bills at stock issue rates or market rates whichever is higher. 
If the contractor removes Government materials supplied to him from the site of work with a view to dispose 

of the same dishonesty, he shall be in addition to any other liability civil or criminal arising out of his contract 
be liable to pay a penalty equivalent to five times of the price of the materials according to the stock issue rate 
or market rate whichever is higher. The penalty so imposed shall be recovered at any time from any sum that 
may then or at any time thereafter become due to the contractor or from his security deposit or from the 
proceeds of sale thereof. 
The selected contractor may take delivery of departmental supply according to his need for the work issued by 
the Sub-Divisional office in-charge subject to the availability of the materials. The tenderer shall make all 
arrangenment for proper storages of materials but no cost for raising shed for storage, pay of watchman etc. will 
be borne by the Department. The Department is not responsible for considering the theft of materials at site. 
It is the contractor's risk. Under any such plea if the tenderer stops the work, he shall have to pay the full 
penalty as per clause of F2 agreement. 
The Department will have the right to supply at any time in the interest of work any departmental materials to 
be used in the work and the contractor shall use such materials without any controversy or dispute on 
that account. The rate of issue of such materials will be at the stock issue rates inclusive of storage charges or 
rates fixed by the Department or current matket rate whichever is higher. 
All the materials with all taxes, vats, GST etc are to be supplied by the contractor at his own arrangement to 
the work site. 

Though Departmental issue of cement and steel has indicated, it may not be taken as binding. The contractor 
must have to arrange by themselves cement, steel, bitumen and every sorts of materials from approved 
manufacturer, get it tested in the Departmental Laboratory and approved by the Department before use. No 
extension of time or escalation of price on such account shall be entertained in future. 
TOR rods, plates and structural members will be supplied in quantity, length and size available in the stock. 
For paynent of renforcement, the steel including plates etc. shall be measured in length of different 

diameter, size and specification as actually used (incluing hooks and cranks) in the work correct to an inch or 
cm. And their weight calculated as per sectional weight prescribed by the Indian Standard Spec1fication or as 
drected by the Engineer-in-Charge (Wastage of bars and unnecessary lapping will not be considered for 
measurement and payment). 
The tentative al1gnment of the proposed bridge has been shown in the enclosed drawng. However, the 
department has got the rights to shift the actual bridge position within a reasonable range in both U/s and 
D/S. 
The contractor should at his own cost arrange necessary tools and plants requred for the efficient execution 
of work and the rates quoted should be inclusive of the running charges of each plant and cost of conyevance. 

CONTRACTOR BDO, HEMGIR 
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60. 

61. 

62. 

63 

64. 

65. 

66. 

67. 

68. 

69. 

70. 

71. 

72. 

73. 
74. 

75. 
76. 

78. 

Atet comnpletion of the work the contractor shall arrange at his own cost all requistte equiprrients for testing 

one unplugged well and specifecd span frce of cost as directed by the Engineer-in Charpe and bear the entire 

cOSt of the test. 

79. 

Measurement of catth work in toad embankment will be done by section measurement atter the earth is 

tOnsolidated inchudng toll1ng with hand or nower road roller and sheep foot roller at optimurn msture 

conditon and no extta pavment will be nade for the iungle clcarance for tak1ng carth from the borrow areas 

Earth work from cutting will lbe cconomtcally util1sed in filling 
Tne stack of road metal and pravel wil be measuted in boxes of 1.5m X 5 M 0.5M which will be taken as 

oI.M X 044M =1Cum. The soling stones will be measured in the suitable stacks with deduction tor 

voids @ 1/6 of volume or more depending upon the looseness of stacking which would be determined on 

actual observation and deduction. 
The machineries, if available. vith the department mav be subpled on hire as per charges noted in tne 

enciosed statement subject to the condition thbat the contractor will execute in advance an agreement with the 

Engineer-in-Charge. 
In the event of any delay in the supplv of Department road roller for unavoidable reasons, no extension or 
time will be granted to the contractor under any c1rcumstances. 
The tenderer should furnished along with their tender a list of works which are at present in thetr hand in the 
prescribed proforma enclosed herewith. 
Sinking of wells shall be measured from bottom of well cap up to bottom of cutting edge or 15 cm above low 
water level whichever is less. 

Al method of sinking including pneumatic sinking by employment of drivers and other equipment shall be 
included in the rate. 

Removal of trees, logs of trees or isolated boulders and desilting of sand or earth from ex1sting well, 
rectification of tilt and shift if any, etc. shall also be included within the rate of sinking. 
The depth of foundation indicated on the drawing are provisional but these may be altered if necessary in the 
light of the nature of strata indicated by boring which must be taken in advance of actual execution of the 
foundation. 
When resort has to be made for sinking the wells by air lock and vacuum chamber method rates there of shall 
be pre-decided by authority accepting the tender. 
Construction of co ffer dam or island or the work of open excavation or dressing or labour for laying well 
curbs shall be included in the rate of well sinking. 
For concreting the bottom plugs of well under the method of providing concrete should be either with tremie 
or any other approved method as well be directed by the Engineer-in charge with 10% extra cement to be used 
for under water concreting without any extra cost to the department. 
No claim will be entertained in respect of difficulties during sand blowing met with during sinking of wells. 
No part of the bearing for the superstructure shall be allowed to rest on the noses of the plers. 
Tor Steel mesh reinforcement shall be provided in the concrete of the girders on the caps of the plers 
abutments immediately in contact with the bearing to ensure proper distributions of heavT load 

77. ) It should be clearly understood that the joints of the bars are to be provided with lapping, welds or bolts nuts 
as well be directed by the Engineer-in-charge. 

Lugs and grooves shall be provided in the bearings to prevent them from skewing and getting out of al1gnment 
Inspection by the Director General of Supplies and Disposals of the bearing during manufacture and X-Ray or 
Gama Ray examination of castings thickness more than 8 inches and load testing of bearing if constdered 
necessary shall have to be carried out at the contractor's cost The same procedure for testing may have to be 
followed for ribbed bearing manufactured by widening. 

i) Concrete test specimens 150mm X 150mm X 150mm in size (whether plain or reinforced concrete) for the 
testing shall be taken for each structural member by a representative of the contractorin the presence of 
responsible officer of the rank not lower than that of an Assistant Enginer or sub-Divistonal Ofice. The 
contractor shall bear the cost so involved in testing The test specimen in cube should be carned out in the 
Departmental Control and Research Laboratory of Cuttack or Bhubaneswar. Test should be catried out n 
accordance with the stipulation in Bridges code section-III. 
Test specimens shall be formed carefully in accordance with the standard method of tak1ng test specmen and 
no plea shall be entertained later on the grounds that the casting of the test specimen was faultv and that the 
result of the specimen did not give a correct indication of the actual quality of concrete 
Plain concrete and reinforced concrete specimens will be tested in nearest Govemment instututon who are 
conducting laboratory testing, Cost of testing of all specmens and samples will be borne by the Contractor 
The construction of well staining by injecting cement or grout in coarse aggregate placed in poston shall not 
be permitted. 

CONTRACTOR BDO, HÌ NGIR 
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82 

83 

84 

85 

86 

87. 

88 

89. 

90 

91 

92 

The thckness of cement concrete in top plugging should be as per Departmental drawing 
In well sinking, the maximum tolerance permissible in tilt is 1:80 and the shift is 150mm to the norrnal 
drection. \Where it is not fcasible to work these tolerance the contractor shall carry out. s uitable rernedial 
measures as may be directed by the Engineer-in-charge to overcome the adverse effects of tults and shifts 
without any extra cost to the Department and without any darmages to the well. Any additional work necessary 
consequent upon the excess tilt and shift shall be carried out by the contractor at no extra cost to the 
Department. 
Concrete of strength below of the required strength (as determined by actual tests) shall not be accepted. 
If the well is beyond rectufication the well shall be rejected, the well has to be abandoned and another well to 
be sunk at a suitable location at the cost of the Contractor. The tilt and shift of the well includ1ng 
compensation is to be abided as per the clauses of MORT&H for Roads and Bridges. 
No clainm for carriage of water what-so-ever will be entertained. 
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The contractor shall employ one or more Engineering Graduate or Diploma holders as apprentice at his cost if 
the work as shown in the tender exceeds Rs.1,00,00,000/-.The apprentices will be selected by the Chief 
Engineer. The period of employment will commence within one month after the date of work order and 
would last till the date, when 90% of tlhe work is completed. The fair wage to be paid to the apprentices should 
not be less than the emolunent of personnel of equivalent qual1fication employed under Government. The 
number of apprentices to be employed should be fixed by the Chief Engineer in the manner so that the total 
expenditure does not exceed one percent of the tendered cost of the work. 
Super class contractor shall employ under himself two Graduate Engineer and two Diploma holders belongng 
to the State of Orissa. Special class contractor shall employ under him one graduate Engineer and two 

Diploma Holder belonging to the state of Orissa. Likewise 'A' class contractor shall employ under hum one 
Graduate Engineer or two Diploma Holders belonging to state of Orissa. The contractor shall pay to the 
Engineering personnel monthly emoluments which shall not be less than the emoluments of the personnel of 
cquivalent qualfication employed under the State Govt. of Orissa. The Engineer-in Chief (Cvil), Onssa may 
however assist the contractor with names of such unenmployed Graduate engineers and Diploma Holders tf 
such help is sought for by the contractor The names of such Engineering personnel appointed by the 
Contractors should be intimated to the tender receiving authority along with the tender as to who would be 
supervising the work. Each bill of the Super Class, Special Class or 'A' Class Contractor shall be accompanied 
by an employment Roll of the Engineering personnel together with a Certuficate of the Graduate Engineer or 
Diploma Holder so employed by the contractor to the effect that the work executed as per the bill has been 
supervised by him.( Vide Works Department No. Codes M-22/91-15384 dated 9.7.91). The requred 
certificate is to be furnished in the proforma contained in a separate sheet vide Schedule-B. 
It is the responsibility of the contractor to procure and store explosive required for blasting operation. 

Department may render necessary possible help for procuring license. 
Orissa Bridge & Construction Corporation Ltd. will be allowed price preference up to 3% over the lowest 
quotation or tender as laid down in works and Transport Department Resolution No-285 date-17.04.1974 
The Orissa Construction Corporation will be allowed a price preference to the extent of up to 3°o over the 
lowest tender amount (Where their tender is not the lowest) provided they express willingness to execute the 
work after reduction of rates by negotiation. 

Amendment of existing Clauses :- By admission of a tender for the work, a tenderer will be deemed to have 
satisfied himself by actual inspection of the site and locality of the work, about the qualty and availablity of 
the required quantity of naterial including the wheat/ rice referred to above, medical ald, labour and food 
stuff etc., and that rates quoted by him in the tender will be adequate to complete the work accord1ng to the 
specifications attached there to and that he had taken in to account all conditions and dufficulies that may be 
encountered during its progress and to have quoted rates including labour and materials with taxes 
,other duties, lead, ifts, loading and unloading, freight for all materials and all other charges necessary or the 
completion of the work, to the entire satisfaction of the Engineer-in -Charge of the work and h1s authorised 

subordinates. After acceptance of the contract rate Government will not pay any exra charges for any reason 
in case the contractor claims later on to have misjudged as regard availabil1ty of materals, labour and other 

factors. 

amount 

Building & other construction welfare cess for construction workers shall be deducted 1% of the Gross 
of the bills from the contractor as per Resolution of Govt. of Orissa Labour & Employment 

Department. 

octro 

The prevailing percentage of 1. T. Department of the gross amount of the bill towards income tax will be 

deducted from the contractor's bill. 

CONTRACTOR 

Prevail1ng rate of GST on the gross amount of the bill will be deducted trom the contractor's bill, whee 
Agreement Value Is 0.50 lakh and above. 



03 

94 

95 

96 

98. 

99. 

he contractor is fequited to pay rovalty to Govt. as fixed from time of tine and produce such documents ln 
suppott ot theit payment to the concerned authority with their bills, fall1ng wh1ch the armount towards royalties 
of dfferent materials as utiliscd by them in the work will be recovered from their bills and deposited in the 
revenue of concerned department. 

100. 

Undet no citcumstances interest is charpeable for the dues or addhtional dues if any payable for the wotk 
Under section 12 of contractors labour (Regulation and Aboltion) Act. 1970 the contractor who undertakes 
eKecuton of work through labour should produce vlid license from bcensing authorities of labour 

Department. 
Dample of all material - The contractor shall supply sample of all materials fully before procurement for the 
vork tor testing and acceptance as may be requiring by the concerned Executive Engineer. 
Trial Boring - The foundation level as indicated in the body of the departmental drawing is purely tentative 
and tor the general gudance only. The Department has no responsibility for the suitability of actual strata at 
the foundation level. The contractor has to conduct bis own boring before starting the work and get the 

Samples tested at his own cost to ascertain the S.B.C. and credibility of the strata at founding level while 
quoting his rates for tender the contractor shall take in to account of the above aspects 

() Any defects, shrinkage ot other faults which may be noticed within 01 (One) year from the completion of the 
work arising out of defective or improper materials or workmanship timing are upon the direction of the 
Engineer-in-Charge to be amended and made good by the contractor at his own cost unless the Engineer for 
reasons to be recorded in writing shall be decided that thev ought to be paid for and in case of default 

Department may tecover from the contractor the cost of making good the works. The contractor is also 
required to maintain the road for 01 (One) vear fronm the date of successful completion of the work. 

(i1) From the commencement of the works to the completion of the same, they are to be under the contractors charge. The contractor is to be held responsible to make good all injuries, damages and repairs occasioned or rendered necessary to the same by fire or other causes and they hold the Govt. of Orissa harmless for any 
claims for injuries to person or structural damage to property happening from any neglect, detault, want of proper care or misconduct on the part of the contractor or any one in his employment during the execution ot the work. Also no claim shall be entertained for loss due to earthquake, flood, cyclone, epidemic, riot or any other calamity whether natural or incidental damages so caused will have to be made good by the contractor at his own cost. 

Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as per the latest provision of relevant I.S. Code / I.R. C. code/ MORT&H specifications. Tits and shifts 
i) Maximum permissible shift is 150mm. 
ii) Maximum permissible tilt is 1 : 80. 
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Payment for variation in price - (Vide Works Department Memorandum No-12073 /Wdt. 7.4. 1986, No 
14379 dt. 22.6.91 & No-22874 dt. 24.10.92) 

101 a) (i) If during the progress of the work the price of any material (excluding the cost of steel , cement & bitumen 
incorporated in the work (not being materials supplied from the E.L.Cs store in accordance with Clause 

hereof) increases or decreases as a result of increase or decrease in the average wholesale price Index 
(all commod1ties), and the contractor there upon necessarily and properly pays in respect of that matertals (incorporated in the work) such increased or decreased price, then he shall be entitled to reimburse or lhable to 
refund quarterly as the case may be, such an amount, as shall be equivalent to the plus or minus difference of 
75% in between the Average wholesale Price Index (all commodities) which is operating for the quarter under 
consideration and that operated for the quarter in which the tender was opened, as per the formula indicated 
below: 
Formula to calculate the increase or decrease in the pice of materials. 

Vm=0.75 x PmxRx (1- io) 
100 

Vm = Increase or decrease in the cost of work during the quarter under consideration due to change in the 
price of the materials. 

R= The value of work done in Rupees during the quarter under consideration. 
io =The average Wholesale Pice Index (all commod1ties) for the quarter in which the tender was opened (as 
publ1shed in R.B.I. bulletin from tume to time. 
i= The Average Wholesale Price Index (all commnodites ) for the quarter under constkleration 
PM= Percentage of materials component as per sub-clause of this clause. 

CONTRACTOR BDO. TEMGIR 



(111) 

() 

(II) 

(ii) \Whete ougmal conttact petod is one year and above , increases / decreases of cOst of Steel , Cement & 
B1umen are to be pal recovered Payments in Case of increasc are to be rrade with prior approval of Govt 
when the total clann is more than Rs. 50,000/- and with prlor approval of the EC /Chicf Engineer as the 
case may be when the claim is upto Rs. 50,000/- Recovery in case of shall be rrade by concerned Block 

(III) 

(I) 

(V) 

(VI) 

C) 

The cost shall be determined as follows: 
Steel -Rate as fixed by Steel Authority of India Ltd (SAIL) 
Cement - Average factory price of the three manufacturer of Cement inside the State 
Bitumen - Rates as fixed by Indian Oil Corporation (IOC) 
IW bere ornginal contract is more than Six Months & below one year ,increases / decreases of cost of Steel 
Cement & Bitumen ate to be paid recovered. Payments in case of increase are to be made with prior 

approval of Govt when the total claim is more than Rs. 50,000/-and with prior approval of the EIC / Chief 
Engineer/Super in Tendetent Engincer (as the case may be) when the claim is upto Rs. 50,000/- subject to 
the fulfllment of the conditions mentioned below : 
The cost shall be determincd as followS: 

Steel -Rate as fixed by Steel Authority of India Ltd (SAIL) 
Cement - Average factory price of the three manufacturer of Cement inside the State . 
Bitumen- Rates as fixed by Indian Oil Corporation (I0C) 
Cost of the project should be more than Rs. 50.00 Lakhs. However the differential cost or such materials may 
be paid to the contractors after deducting the hike percentage amount in the tender for those materials from 
the calculated amount of differential cost 

Contractors no need to submit the vouchers showing procurement from an authorized dealer for the sad 
work within 28 days before utilization of Steel , Cement & Bitumen 
Differential cost will be allowed only to the original agreement period , but not for the extended period even 
though it might have been validly extended. 
Differential cost will be allowed only after successful / completion of the work as per the approved work 
programme 

Stipulations contained in existing clause 31() 
Recovery in case of decreases shall be made by concerned Block Development Officer from the contractor 
immediately 
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(b) Similarly, if during the progress of work, the wages of labour increase or decrease as a result of increase or 
decrease in minimum wages for labour prescribed by Government and the contractor thereupon necessarily 
and properly pays in respect of labour engaged on execution of the work such increased or decreased wages 
then he shall be entitled to reimburse or liable to refund quarterly, as the case may be such an amo unt as shall 
be equivalent to the 75% plus or minus difference in between the minimum wages for labour which is 
operating for the quarter under consideration and that operated for the quarter in which the tender was 
opened as per the formula indicated below. 

Formula to calculate the increase or decrease in the price of Labour. 
VI= 0.75 x Plx R x (i-i0) 

100 10 

VI= Increase or decrease in the cost of work during the quarter under consideration due to changes in the 
minimum wages rate of labour. 

R= The value of work done in Rupees during the quarter under consideration. 

lo =The minimum wages for labour as prevailed during the quarter under consideration in which the tender 
was opened. 

I=The minimum wages for labour prevailed during the quarter under consideration. 

PL= Percentage of labour component (as per sub-clause). 

CONTRACTOR 

Similarly, if during the progress of work, the price of Petrol, Od and Lubricants (Diesel oil being the 
representative iten for the price adjustment) increases or decreases as a result of the price fixed there tor by 
the Government of India and the Contractor there upon necessarily and properly pays, such increased or 
decreased price towards Petrol, Oil and Lubricants used on execution of the work, then he shall be entitled to 
reimburse or liable to refund, quarterly as the case may be, such an amount, as shall be equvalent to the 75 o 

plus or minus difference in between the price of P.0.L. which is operating for the quarter under cousIderation 
and that operated for the quarter in which the tender was opened as per the formula indicated below 

BDO, HEMGIR 

Development Officer from the contractor immed1ately 



e) 

075 x KR( D; - D, ) 
K= 

100 

N-Increase of dectease In the cost of work durne the uater under consideration due to changes in the 
ptice of P.O. L. 

R=The value of uork donc n Rupees during the quarter under cons1deration 
Di= Avetage Price per liter of dicsel ol vhich was fixed Iby the Government of Ind1a during the quarter In which the tender was opencd. 
D:= Average Pice per liter of diescl oil which is fixcd during the quarter under cons1deration. 
K= Percentage of P.0. L. component as per sub-clause. 

Category of 
Works 

The following shall be the percentage of materials. labour and P. O. L component for reimbursement/ retund on variation in price of materal, labour and P. O. L. as per sub- classes (a), (b) and (c) of this Clause 

Irrigation works 

a) Structral works. 

b) Earthwork, Canal 
work, 

D 

Embankment work etc,. 
(R&B) Works 

a) Bridge works 

b) Road work 

c) Building works 

manner. 

% Materials. 

20% 

20% 

CONTRACTOR 

20% 

45% 

*30% 

Contractor' Supply 
% Labour 

30% 

60% 

30% 

40% 

30% 

% of P.O.L. 

5% 

5% 

5% 

5% 

5% 

(* Where brick is supplied by the Department, it should be 20% instead of 30% 

Departmental 

Supply of materials 

45% 
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15% 

45% 

10% 

35% 

Vide Works Department letter No-21369 dated-25.09.91, the reimbursement/ refund on variation in prnce of materials except steel , cement & bitumen which will be governed as per clause 31 a (ii) & a (i labour and P.O. L. as per sub-clauses (a-i), (b) and (c) of this clause shall be applicable in the following 
In term of aforesaid escalation clause, where the period for completion of the work as stipulated in the agreement is less than one year, no escalation admissible at all, in case of work where the stipulated period of 
completion is one year and more escalation on account of price variations is admissible only for the remauning period after excluding the first one year period provided that the work has been carried out by the contractor in terms of the relevant provisions of the agreement. In the situation, where the period of completion initially stipulated in the agreement is less than one year and subsequently the completion period has been validly 
extended on the ground that the delay in completion of the work is not attributable to the contractor and in 
the result the total period including the extended period stands at one vear or more, escalation is admissible 
only the balance portion of work executed beyond one year. 
The contractor shall for the purpose of sub-clauses (a), (b) & (c) of this clause keep such books of account and 
other documents as are necessary to show that the amount of increase claimed or reduction available and shall 
allow inspection of the same by a duly authorised representatives of Govt. and further, shall at the request of 
the Engineer-in-Charge furnish, ver1fied in such a manner as the Engineer-n-Charge may require any document kept and such other infornmation as the Engineer-in-Charge may requre . The contractor shall 
within a reasonable time of his becoming aware of any alteration in the price of such material, wages of labour 
and/ or price of P.0.L. give notice thereof to the Engineer-in-Charge stating that the same is given pursuant 
to this condition together with an information relating thereto wh1ch he may be in a postton to supply. 

BDO, AEMGIR 



102. 

103. 

104. 

105. 

106. 

107. 

108. 

109. 

110. 

111. 

112. 

113. 

114. 

115. 

Paye 

l'or diversion road the conttACtot will have to make his own arrangetrient to nake the sarne in priVate ia 
neccssary for which agreement of such land by the sicle of (D works and the rental charges for such private 

land shall be bome by the contractor indoding the proper mantenance with lighting arrarngements 

15 

night tme and signaling during day time and batricad1np cte tll the D works are opened to the traffic o 

Cxta tate will be pad to the contactor for thc above rental charoes etc lis rates in the tender for ther itetns 

shall nclude this atrangement, rental charges for the land and mantenance, lighting and re rnrval T sucn 

temporary road cust from the private land to bring the land to its original condition etc critnplete 

Ihe conttactor has to attange the land required for borrowing carth if necessary for the road work at his cost 

NO exta payment by the Department will be made on this account and no clain what-srrever will be 

entertalned on this ground. The rates quoted by the contractor should be inclusive of all such charges 

Where it will be found necessary by the Department, the Officer-in-Charge of the work shall 1ssue ani order 

DoOR to the contractor to be kept at the site of the work with pages serially numbered. Orders regarding the 

work whenever necessary are to be entercd in this book by the .Officer-in-Charge with their dated S1gnarures 

and duly noted by the contractor or his authoriscd agents with their dated signature. Orders entered in this 

book and noted by the contractor's agent shall be considered to have been duly given to the contractor tor 

tollowing the instructions of the Department. The order Book shall be the property of the office. and shall not 

be removed from the site of work without written permission of the Engineer and to be submitted to the 

N 

The tenderer should conduct three bores at each pier and S.B.C. of soil at foundation level and abutrments 

location and furnish the test results in conformity with IR.C. code at his own cost before execution of the 

work and rates quoted by the contractor should be inclusive of such bores and S.B.C. tests etc. without any 

extra cost to the Department. 
The details of foundation, sub-structure and floor protection for execution shall be done in accordance with 

the test results thus obtained. 

The contractor shall have no claim what so ever for the extra quantity of work to be executed in view of above 

possible changes and payments is to be made as per clause 11 of the P-1 Contract. 

Over and above these conditions, the terms and conditions and rules and regulations and specifications as laid 

down in Orissa Detailed Standard Specification, Orissa P.W.D. Code, Bridge code and MORT&H 

specifications with latest revision/ amendment are also binding on the part of the contractor. 

No part of the contract shall be sublet without written permission of the concerned Executive Engineer or 

transfer be made by power of Attorney authorising others to receive payment on the contractor's behalf. 

The contractor should attach the certificate in token of payment deposit with the registration authority as per 

recent circular of the Government relating to his registration. 

cOntractor. 

Any damages caused by natural calamities should be done by the contractor at his own cost. The Department 

will not be any way responsible for the same and will not pay any cost towards the repair done by the 

contractor. 

The rates quoted by the contractor shall cover the latest approved rates of labours, materials, P.O.L, and 

Royalties. Arrangement of borrow areas, land, approach road to the bridge site etc. are the respons1bility of the 

The rate for each work of concrete items wherever dewatering is imperatively necessary the term dewatering 

shall mean the execution or operaton of the items due to standing water as well as due to percolation of water. 

The quoted rates will be inclusive of this. 

CONTRACTOR 

The materials, borrow areas and hutments at site should be arranged by the contractor at his own cost. No 

future complaint on this account shall be entertained. 

The contractor shall make requisition of claim book from the date of commencement of the work from the 

Departmnent and shall maintain in proper P.W.D. form with pages serially numbered in order to record items 

of works are not covered by his contract and claimable as extra. Claims shall be entered regularly in this book 

under the dated signature of the contractor or his duly authorised agents at the end of each nonth. A 

certificate should be furnished along with the claim to the effect that he has no other claim bevond this claim 

up-to-date. If in any month there are no claims to record, a certificate to that effect should be furnished by the 
contractor in the claim book. Each claim must be defined and should be given as for as possible regardng the 
quantities as well as the total amount claimed. The claim book mnust be submitted by the contractor regularly 
by 10th and 16th days of each montlh for orders of the Engineer-in-Charge or competent authority. Claums not 
made in this manner or the claim book not maintained from the commencement of the work are liable to be 
summararily rejected. The claim book is the property of the Office. and shall be surrendered by the contractor 
to the Engineer-in-charge after completion of the work or before recession of the contract by che Deparument 
whichever is earlier for record. 

Engincer-in-charge every month. 



116 

117, 

118. 
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Numbet of tests as spec1fied m LRC/ MORT&H/ LSI spec1fication required for the construction of roads 
Dhdges / build1ngs or any other stuctural works will be conducted in any Govt. Test FHouse / Departmental 
Iaboatories/eputed materal testing aboraory as to be decded by the Enginer-in-charge Testing charge: 
nchuding expenditure for collection / tansportation of samples /specimens etc. wll be borne by the 
contractot The collcction of samples and testng are to be conducted for both prior to execution and during 
Cxecutton as may be directed by the Engincer-in-chatge and on both the accounts the cost shal be borne by 
the contractot. 

hestdes, the fin / contractor shall install full. Mledged ficld laboratory at work site for conducting requ1red 
ets as per lRC / MORT & H / ISI requirements at his own cost for providing sufficient opportunity for checking from tume to time. 

An Engineering personnel of the executing agency should be present at work site at the time of vistt of high level inspecting officers in the rank of Chief Engineer and above. After completion of the road in all respects the road futniture's should be affixed by the executing 
agency indicating locations like school, hospital, No-horn etc. Condition for issue of plant & machinery to contractor on hre :- Tols & plants will be 1ssued to the 
Contractor only if it is desirable in the interest of Govt. works and if these can be spared without 
inconvenience to the Department. The Sanction of the Superintending Engineer shall be necessary in each 
case. The contractor shall arrange his programme of work according to the avalabil1ty of the plant & 
machinery & no claim will be entertained for any delay in supply by the Department. An agreement shall be entered in to by the contractor to the effect that these hire charges are recoverable from the bills of the contractor regularly and the final payment for the work including refund ot security deposit will not be made until the total amount due to the Government on account of hire ot machinery etc. is recoverable in full. Full amount of hire charges due from the contractor at any contract at anv time shall be recovered from his next subsequent bill. 

Al transit and incidental charges in connection with the despatch of tools and plants and mach1neries from workshop shed/ deposit return there to, will be borne by the contractor. The hire charge shall be recovered at the prescribed rates from and inclusive of the date, the plant and machinery is made over up to and inclusive of the date of its return, even though the same day it may not have been utilised for any reason except for a major break down which may take more than 72 hours for repairs. The contractor shall immediately intimate in writing to the Engineer -in-charge when any plant or machiner goes out of order requiring major repatrs. 
The hire charges are for clock hours. In case of tar boilers, hot mix plant and any other machinerv requiring similar preparation the working hour will include the time required to make up the boler 

temperature and bring plant to the operating conditions before the actual start of work. The machine will work in shifts of 8 hours each. Extra charges towards overtimne wages of any of the operating and maintenance staff will be leviable. These charges will be fixed by the Engineer-in-charge from 
time of time. In no case the tools and plants shall be operated beyond 8 hours in any sh1ft without prior written permission of the Engineer-in-charge. 

The contractor shal release the plant and machinery as and when required for period1cal servicing and 
maintenance. He shall also provide for any labour and water source for washing the plants. In the case of 
Concrete mixtures, pavers and similar such type of equipments, the contractor shall arrange to get the hopper 
cleaned and the drums etc. washed at the close of work each day. 

The plant and machinery once issued to a contractor shall not be returned by him on account of lack 
of arrangement of labour and material etc. on his part. The same will be returned only when they do not 
require or when in the option of Engineer-in-charge the work or a portion of work for which issued is 
completed. 

The tools and plants shall while in transit and in the custody of contractor be at his sole risk and 
responsiblity for damages and / or loss except fair wear and tear. The damage or loss as assessed by Engineer 
in-charge shall be made good by the contractor. In the event of a disagreement as to the extent of damage or 
the value of article lost, the decision of superintending Engineer shall be final. The contractor shall on or 
before the supply of plant and machinery sign an agreement in indemnifying the Govt. aganst loss or damage 
to the machine. The Contractor shall also be responsible for any claim for compensation for loss of lite, injurv 

or damages to property etc. arising from any cause what-so-ever. The contractor shall provide ful ine 
choukidar for guarding the plant and machinery at site. 

If the articles are not returned within the date orignally specified or extended by the Engineer-n 
charge, in addition to the normal hire charge, a surcharge equal to 10o of the hire charges will be levied for 
the period that the machinery is not returned. Such period will be treated as working time. In the event of the 
non-retun of the machinery, the full value of the articles at the current market price wll b� recovered from 

CONTRACTOR BDO, HEMGIR 
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(b) 
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the contractor's outstanding bills or any bills that may become due m respect tf his other work urder the state 
public works Depatnent. The decison of the superntendng Engineer shall be final in case of dispute 
FORMOF AGREEMENT -TIhe contractor shall., before taking the possesson of the rmachinery. enter n 
to an agrecnent with the lingineer-in-charge or his nominees in the form attached 

log Books for tecordmng the hours of daily works for each of the plant and rmachnery suppled to the 
conttactor will be maintained by the Department will be attestcd by the contractor or his authorised agent 
daily. In casc of contractor contests the correctness of the entries and / or fails to sign the log book, the 
decision o the Enguneer-in-chatge shall be final and birnding on hum. Hire charges will be calculated accrordig 
to the entries in the logbook and will be bnding on the contractor 

AGREEMENT FOR LOANS OF GOVERNMENT TOOLS & PLANTS. 
This agreement made the Two Thousand 

between (here-in-after referred to as "the hirer" which expression 

Shall unless excluded by or repugnant to the context include his heirs, executors, administrators and assigrns) or 
the one part and the Govt. of Orissa (here in after referred to as the Governor which expression shall unles5 
excluded by or repugnant to the context include his successors in office as assigns) of the other part. 

Where as the hirer desirous of hiring the tools and plants of the P. W. Department of the Oris sa 

Govt. and more particularly specified in the schedule here under between here in after referred to as the tools 

and plants". 
And where as Government has agreed to let in hire the tools and plants to the hirer on the terms and 

conditions here in after mentioned. 

Now it is here by and between the parties here to as follows : 

In consideration of agreement that hire charges be recovered from their bill for work executed on which this 
machinery will be used or any other than standing in the names of contractors in the book of the Department 

or any other Government Department. The Govt. agrees to let the hirer tools and plants for the period to be 

computed from the date of delivery of the tools and plant to the hirer at the P.W. Department workshop at 

Sundargarh. 
The rate of higher charges will be as mentioned in the schedule attached. 

The hirer shall not trans fer, assign or sublet or in any way part with the tools and plants or any part there-of 
without the previous written approval of the Engineer-in-charge 

(d) On the expiry of the period of the hire, the hirer shall return the tools and plants to the Public Works 
Department. & workshop/ store at Sundargarh in the same good condition in which they were received by 
him 

(e) In the event of the tools and plants not being returned on the expiry of the above-mentioned period, the hirer 
shall without prejudice and any other liability pay to the Government on account equivalent to the rate of hire 

specified for the working period and an increase of ten percent. 
() The tools and plants shall be open for inspection at all times to the officers of the Government. 
(g) The hirer shall not operate the tools and plants so hired for more than one shift/ two shifts of 8 hours each per 

day without the prior sanction of the Engineer-in-charge. If the hirer operates the tools and plants beyond the 
aforesaid limit without the prior sanction of the Assistant Engineer, he shall pay to Government addiional hire 
charges as vell as over time charges for staff for such exeess operation at the rate approved by the Engineer-in 
charge from time to time. 

(h) In ase of breakdown, repairable at the site within a period of three days hire charges as specified in the schedule 
will be levied except in case of major repars. 

(i) Normally the tools and plants will be supplied with operating staff. 
) The hirer shall be responsible for any claims for compensation for loss of life, injury or damage to property etc. 

arising due to any causes what-so-ever during the period of the machinery is in his charge. 
(k) All municipal or other dues and taxes payable on account of the use or operation of the tools and plants tor the 

period of hire shall be defrayed by the hirer. 
) The hirer shall make good any loss or damages arising out of causes other than fair wear and tear to the tools and 

plants during the period of hire. The cost recoverable from the hirer shall be the fiull replacement value as 
determined by the Engineer-in-charge .In the event of any loss or damage not being made good by the hirer to the 
satisfaction of the said Engineer-in-charge the office shall be at liberty to make good himself such loss or damage 
and recover the cost thereof from the hirer. The hirer shall pay to the Engineer-in-charge such an amount as shall 
be necessary to make good the loss or damage failing which the same will be recovered from his dues as in case of 

hire charges. 
(m) On the breach of any terms or conditions of this agreement by the hirer the Engineer-in-charge shall be entitled to 

demand the return of tools and plants and the hirer shall return the tools and plants within 72 hous trom the date 
of recept of such order in writung In case of failure on the part of the hirer to comply with such order he shall be 

CONTRACTOR BDO, 



not to pay such penalty as may be mposed by the Engnecr-in-charge for the period the tools and plant are 
detaned ptovidcd that the maximum penalty shall not exceed the cost replacement of the tools and plants 

(n) In case of any disputes berween the hirct and he Goveroment the decision of the Superintending Engineer shall be 
final. 

(0) This agtreement shall be operated by the Engincet-in-charge on behalf of the Government and the term Engneer 
in-chatge shall inchde all officers duly authotised by him to cxercise powers on his behalf 

119. 

Signed by 

120. 

121. 

122. 

123 

2.1. 

2.1.1. 

2.1.2. 

Sernal No. 

2.1.3. 

2.1.4 

2.1.5 

1 

In witness where of the hirer and the Enpincer-in-Charge has for and on behalf of the Governor of 
the State have set their respective hand, the day and the year here in above written. 

1 

Description and Name of the No. Amount of hire per hour 
articles 

S1gned sealed and del1vered in the presence of 

THE SCHEDULE 

(a) Making a false statement or declaration. 
(b) Past record of poor performance. 

The agency will be responsible for traffic management and maintenance of the stretch of the road (for which 
the tender has been invited) at his own cost during the period of executon. 

2 

Even qual1fied criteria are met, the bidders can be disqualified for the following reasons, if enqured by the 
Department 

(e) Past history of litigation. 

2 

() Past record of abandoning the work half way/ recession of contract. (d) Past record of in-ordinate delay in completion of the work. 
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Remarks. 

The information furnished must be sufficient to show that the applicant is capable in all respects to successfully complete the envisaged work. 

Clause-2(a) of P-1 Contract: -TIME CONTROL: -

In case the 1st lowest tenderer or even the next lowest tenderers withdraw in series one by one, thereby 
facilitating a particular tender for award, then they shall be penalized with adequate disincentives with 
forfeiture of EMD unless adequate justification for such back out is furnished. Appropriate action for black 
isting the tenderers shall also be taken apart from disincentivising the tenderer. 
ADDENDUM TO THE CONDITION OF P1CONTRACT 

Progress of work and Re-scheduling programme. 

The Executive Engineer / Engineer- in- Charge shall issue the letter of acceptance to the successful 
contractor. The issue of the letter of acceptance shall be treated as closure of the Bid process and 
commencement of the contract 

of the activities. 

CONTRACTOR 

Within 15 days of issue of the letter of acceptance, the contractor shall submit to the Engineer-in-Charge for 
approval a Programme commensurate to Clause no. 2.1.3 showing the general methods, arrangements, and 
timing for all the activities in the Works along with monthly cash flow forecast. 
To ensure good progress during the execution of the work the contractors shall be bound in all cases in whuch 
the time allowed for any work exceeds one month to complete, 1/4th of the whole time allowed under the 
contract has elapsed, /2 of the whole of the work before 2 of the whole time allowed under the contract has 
elapsed. 3/4th of the whole of the work before 3/4th of the whole time allowed under the contract has 
elapsed. 
If at any time it should appear to the Engineer-in-Charge that the actual process of the work does not conform 
to the programme to which consent has been given the Contractor shall produce, at the request of the 
Engineer-in-Charge, a revised programme showing the mod1fications to such programme necesary to ensure 
completion of the works within the time for completion. If the contractor does not submit an updated 
Programme within this period, the Engineer-in-Charge may withhold the amount of 1% of the contract value 
from the next payment certificate and continue to withhold this anount unt1l the next payment after the date 
on which the overdue Programme has been submitted. 

An update of the Programme shall be a programme showing the actual progress achieved on cach activity and 
the effect of the progress achieved on the timing of the remaining work inclucing any changes to the sequence 

tct 
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2.1.6 

2.2. 

221. 

2.2.2. 

2.2.3. 

2.2.4. 

2.2.5. 

2.3. 

2.3.1. 
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The Engneer n Charge's approval of the Programme shall not alter the Contractor's obhgations. ne 
Contractor may tevise the Programme and submit it to the Engincer-in Charge again at any tirne A revisa 
Prograne is to show tlhe effect of Variations and Compensation Events. 
Extension of the Completion Date. 
The time allowed for execution of the works as specified in the Contract data shall be the essence ot tne 
Contract. The execution of the works shall conence from the 15th day or such time period as mentioned in 
letter of Award after the date on which the Engneer-in-Charge issues written orders to commence the witk 
of ffom the date of handing over of the site whichever is later. If the Cont ractor commits detault in 
commencing the exccution of the work as aforcsaid, Government shall without prejudice to any other right or 
femedy available in law, be at liberty to forfeit the carnest money & performance guarantee / Security depostt 

absolutely. 
As soon as possible after the Agreement is exccuted the Contractor shall submit the Time & Progress Chart 

tor each milestone and get it approved by the Department. The Chart shall be prepared in direct relation to the 

time stated in the Contract documents for completion of items of the works. It shall indicate the forecast of 

the dates of commencement and completion of various trades of sections of the work and may be amended as 

necessary by agreement between the Engineer-in-Charge and the Contractor within the limitations of time 

imposed in the contract documents, and further to ensure good progress during the execution of the work, the 
contractor shall in all cases in which the time allowed for any work, exceeds one month (save for special jobs 

for which a separate programme has been agreed upon) complete the work as per milestone given in contract 

data. 

In case of delay occurred due to any of the reasons mentioned below, the Contractor shall immediately give 

notice thereof in writing to the Engineer-in-Charge but shall nevertheless use constantly his best endeavors to 

prevent or make good the delay and shall do all that may be reasonably required to the satisfaction of the 
Engineer-in-Charge to proceed with the works. 

i) Force majeure, or 
n) Abnormally bad weather, or 
ii) Serious loss or damage by fire, ot iv) Civil commotion, local commotion of workmen, strike or lockout affecting any of the trades employed 

on the work, or. 
v) Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in executing work 

not forming part of the Contract. 
vi) In case a Variation is issued which makes it impossible for Completion to be achieved by the Intended 

Completion Date without the Contractor taking steps to accelerate the remaining work and whch 
would cause the Contractor to incur additional cost, or 

viü) Any other cause, which, in the absolute discretion of the authority mentioned, in Contract data is 

beyond the Contractors control. 
Request for reschedule and extension of time, to be eligible for consideration, shall be made by the Contractor 
in writing within fourteen days of the happening of the event causing delay. The Contractor may also, if 

practicable, indicate in such a request the period for which extension is desired. 

In any such case a fair and reasonable extension of time for completion of work may be given. Such extension 
shall be communicated to the Contractor by the Engineer-in -Charge in writing, within 3 months of the date of 
receipt of such request. Non-application by the contractor for extension of time shall not be a bar for giving a 

fair and reasonable extension by the Engineer-in-Charge and this shall be binding on the contractor. 
Compensation for Delay. 
If the contractor fails to maintain the required progress in terms of clause 2 or to complete the work and clear 

the site on or before the contract or extended date of completion, he shall, without prejudice to any other right 
or remedy available under the law to the Government on account of such breach, pay as agreed compensation 
the amount calculated at the rates stipulated below as the Superintending Engineer (whose decision in writing 
shall be final and binding) may decide on the amount of tendered value of the work for every completed day/ 
month (as applicable) that the progress remains below that specified in Clause 2 or that the work remains 
incomplete. 

This will also apply to items or group of items for which a separate period of completion has been 
specified. Compensation @ 1.5% per month of for delay of work, delay to be completed on per Day basis. 

Provided always that the total amount of compensation for delay to be paid under this condition shall 
not exceed 10% of the Tendered \Value of work or to the Tendered Value of the item or group of items of 
work for which a separate period of completion is originally given. 
The amount of compensation may be adjusted or set-off against any sum payable to the Contractor under this 
or any other contract with the Government. In case, the contractor does not achieve a particular milestone 
mentioned in contract data, or tlhe rescheduled mnilestone(s) in terms of Clause 2.5, the amopts shown against 

CONTRACTOR 
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2.4. 

24.1. 

2.4.2. 

124. 

125. 

that milestone shall be withheld. to be adusted aganst the compensation levied at the final grant of extenston 
of time. \Withholding of this amount on failure to achieve a m1lestonc, shall be automatic without any notice to 
the contractor. However, if the contractor catches up with the progress of work on the subsequent 
mlestone(s), the witlhheld amount shall be released. In case the contractor fails to make up for the delay in 
Subsequent milestone(s), amount mentoned against each milestone missed subsequently also shall be withheld 
However, no interest whatsoever shall be pavable on such withheld amount. 
Managenment Meetings. 
Either the Enginecr or the Contractor may requirc the other to attend a management meeting The business of 
a management meetings shall be to review the plans for remainng work and to deal with matters raised in 
accordance with the early warning procedure. The Engineer shall record the business of management mectings and is to provide copies of his record to 
those attending the mecting and to the Employer. The responsibility of the parties for actions to be taken to 
be decided by the Engineer either at the management meeting or after the management meeting and stated In writing to all who attended the meeting. 
Clause-2 (b) of Percentage Rate P1 Agreement: - Rescission of Contract (Amendment as per letter 
No.10639 dt 27.05.2005 of Works Department, Orissa): -To rescind the contract (of which rescISSIon notice in writing to the contractor under the hand of the authority shall be conclusive evidence), 20% of the 
value of left over work will be realized from the contractor as penalty. A contractor may be Blacklisted as per Amendment made to Appendix XXXIV to OPWD Code Vol-II on ules for black listing of Contractors vide 
Letter No -03365 dt- 01-03-07 of Works Department, Orissa. a) Misbehavior/ Threatening of Departmental & supervisory officers during execution of work / tendering process. 
b) Involvement it any sort of tender fxing. 
c) Constant non- achievement of milestones on insuficient and imaginary grounds and non- adherence to quality specifications despite being pointed out. d) Persistent and international violation of important conditions of contract. e) Security consideration of the State ie. any action that jeopardizes the security of State. 

Pagc |20 

) Submission of false / fabricated / forged documents for consideration of a tender. Labour Cess 
1% Labour cess will be deducted from the gross amount of the Contractor Bills. ELIGIBILITY CRITERIA: To be eligible for qualifcation, applicants shall furnish the followings. 
a. Required Paper cost & E.M.D. as per the clause No. 6. 
b. Copy of Original Registration Certificate, GST Registration Certificate along with latest return copy for B' Class, PAN card, Original Affidavit for the particular work of the Tender Notice along with the tender 

documents submited to the Block Development Officer, Hemgir, Sundargarh before opening of the Bid 
for verification purpose, as per Clause No.7. 

C. Preferences will be given to contractors having experience in executing similar nature of work. 
d. Information regarding current litigation, debarring / expelling of the applicant or abandonment of work by 

the appl1cant in schedule �E" and affidavit to that effect including authentication of tender 
documents and Bank guarantee in schedule F". 

e. Submission of Original Bid Security and tender paper cost as prescribed in the relevant clause of DTCN Le. 
before the stipulated date & time for opening of the bid. 

f. Those Engineer Contractor are desire of avaling benefit as allowed to SC/ST Contractor are necessary to 
record the category to which they belong in the Registration Cert1ficate (RC), otherwise their tender paper 
treated as normal tender. 

g. Attested copy of labour license or undertaking. 
h. Schedule-C 

Total: - 125 (One hundred Twenty-Five) Clauses only. 
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CERTIFICATE OF NO RELATIONSHIP 

(") - Strike out which is not applicable 

CONTRACTOR 
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I/Vve hereby certify that I/VWe* am/are* related/not related (") to any officer 

of the Deptt. of the rank of Assistant Engineer & above and any officer of the rank 
OT Assistant 7 Under Secretary and above of the PR Department, Govt. of Orissa 

/We* am/are* aware that, if the facts subsequently proved to be false, my/our 
Contract will be rescinded with forfeiture of E.M.D and security deposit and I/We* 

shall be liable to make good the loss or damage resulting from such cancellation. 

WWe also note that, non-submission of this certificate will render my / our tender 

liable for rejection. 

SCHEDULE-A 

Signature of the Tenderer 

BDO, HEMGIR 



First party I Sri/ Smt 

Second party I Sril Smt 

SCHEDULE - C 

MEMORANDUM OF UNDERSTANDING IN AFFIDAVIT FORM 

Aged 

(hereinafter called the First Part) 

W1 
WITNESS 

W2 

AND 

.Aged 

AND WHEREAS the First Party of 1st part is the managing partner of 

Years, S/O. 

CONTRACTOR 

Years, S/O. 

AND WHEREAS the First Party willing to appoint the Second Party to execute the E.I. portion for 
the tender work " 

NOW THIS DEED OF AGREEMENT WITNESSES AS FOLLOWS. 

1. That, the Second Party shall do all E.l. works, if the tender is awarded to First Party. 

(herein after called the Second Part) having H.TILT. license registration No 
valid up to 
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AUPo/Dist -

2. That, the Second Party shall fulfill all the works as per the tender schedule by instruction of 
Engineer-in-Charge. 

AUPo/Dist -

3. That, the First Party shall receive payment, signing the bill the document for the concerned work. 
4. That, the Second Party shall abide the rules, regulation and specification of E.l. works of above 

said matter. 

In Witness where of Both the Party have signed in presence of 

BDO, HEMGIR 



Name of 
Employer 

1 

Name of 

Employer 

1 

Name of 
location and 
name of work 

2 

Name of 
location 

and name 

of work 

2 

CONTRACTOR 

Contract price 
in Indian 

Rupees 

Contract 
price in 
Indian 

Rupees 

3 

3 

WORKING EXPERIENCE 
D-1. LIST OF PROJECTS EXECUTED 

4 

Items of 
Works 

Items 
of 

works 

SCHEDULE-D2 
WORKING EXPERIENCE 

D-2. LIST OF PROJECTS IN PROGRESS 

Date of 
starting the 
Work as per 
Agreement 

Date of 
starting the 
work as per 
Agreement 

5 

5 

Stipulated 
date of 

completion of 
the work as 

per 
Agreement 

6 

Stipulated date 
of completion of 
the work as per 

Agreement 

SCHEDULE-D1 
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7 

Actual 
date of 

completi 
on of 

the work 

Revised 
target date of 
completion of 

the work, if 
any 

7 

Reasons 
for delay in 

starting/ 
Completion, 

if any 

Reasons for slow 
progress, if any, 
with the updated 

billing amount 
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1 

2 

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF TENDERED 
OR ABANDONMENT OF WORK BY THE TENDERER 

3. 

Note: 

1. 

2. 

3. 

4 

b 
a 

a 

b 

Is the tenderer currently involved 
in any litigation relating to the 
works. 

If yes: give details: 

SCHEDULE. "E" 

Has the tenderer or any of its 
constituent partners been debarred/ 
expelled by any agency in India 
during the last 5 years. 
Has the tenderer or any of its 
Constituent partners failed to 
perform on any contract work in 
India during the last 5 years. 
If yes, give details: 

If any information in this schedule 
will be summarily be rejected. 

AFFIDAVIT 

Yes / No 

CONTRACTOR 

Yes / No 

found to be incorrect or concealed, qualification application 

Yes / No 
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Total :- 24 (Twenty Four ) Pages only + B.0.Q. 

Signature of the Contractor. 

The undersigned, do hereby certify that all the statements made in the reguired attachments 
for the Tender work 

SCHEDULE -"F" 

Development Officer, Hemgir, Sundargarh are true and correct. 
The undersigned also hereby certifies that neither our firm M/s 
any of its constituent partners have abandoned any road/ bridge/lrrigation /Buildings or other 
project work in India nor any contract awarded to us for such works have been rescinded 

during the last five years prior to the date of this bid. 

..... tO ........ 

.submitted to the Block 

The undersigned hereby authorised and request (s) any bank, person, firm or Corporation to 
furnish pertinent information as deemed necessary and as requested by the Department to 
verify this statement or regarding my (our) competency and general reputation. 

The undersigned understands and agrees that further qualifying information may be 
requested and agree to furnish any such information at the request of the Department. 

nor 

(Signed by an Authorised Officer of the firm /bidder) 
Date: 

Pages Only. 

BDO, HEMGIR 
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