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No 

1 

2 

The Block Development Officer, Hemgir, Sundargarh on behalf of Governor of Odisha invites in "OFFLINE 

MODE Percentage Rate bids" in sealed cover for the following work from th+68e class of eligible contractors as 

mentioned in Column-7 (seven) registered with the State Governments having validity of Civil License and 

contractors of equivalent Grades/Class Registered with Central Government/ MES/ Railways and other state 

government having validity of Civil License for execution of Building Works (including EI & PH). The proof of 
registration from the appropriate authority shall be enclosed along with the Bid. The eligible contractors of the 
state P.W.D. (R&B)/ Water Resources/ Rural Works/ M.J./ C.P.W.D. for the following work eventually to be drawn 

up in the P.W.D. P1 forms in conformity with the Detailed Tender Call Notice. The bidders may submit bids for 
the following work. 

PANCHAYAT SAMITI OFFICE, HEMGIR, DIST- SUNDARGARH 

4 

Name of the Work 

2 

RETENDER CALL NOTICE NO. 04 OF 2024-25 

1 Classroom at Govt. UP School, 

Letter No. XXI-04/2025/ 1345 /Date: 28.03.2025 

Construction of Additional 

Masina, Kanaktura GP 
Construction of Additional 
Classroom at Govt. UP School, 
Bandhapali, Laikera GP 

GOVERNMENT OF ODISHA, 

Construction of Additional 
3 Classroom at Govt. High School, 

Kanaktura GP 

Construction of Additional 

Classroom at Kuchedega UG High 
School, Kuchedega GP 

www.sundargarh.odisha.gov.in. 

CONTRACTOR 

Amount put to Cost of Tender Bid 
Tender in t. paper (non- security/ 

(Excluding GST) refundable) in . EMD (1%) 
3 

15,40,900/ 

15,40,900/ 

17,08,400/ 

17,08,400/ 

4 

6,000/ 

3. Date of Opening of Tender Paper: Dt. 11.04.2025 (10.00 A.M.) 

6,000/ 

e-mail- ori-hemgiri@nic.in 

6,000/ 

6,000/ 

2. Last Date of Receipt of Tender Paper: Dt. 10.04.2025 (1.00 P.M.) 

15,409/ 

15,409/ 

1. Date and time for download Tender Paper: From Dt. 29.03.2025 to 10.04.2025. 

17,084/ 

17,084/ 

Period of Class of 

Completion Contractor 

6 

Nine 

Months 
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Nine 
Months 

Nine 

Months 

Nine 

Months 

7 

'D' & 'C' 

The Bid docurments and detailed terms and conditions can be downloaded from the district website 

Class 

'D' &C 
Class 

'D' &'C 
Class 

'D' &'C 
Class 

BDO, H¾MGIR 



1. Cost of Tender Paper:- The cost of bid document should he prepared in shape of Demand Drat (NOn 
Retundable) issued from any Nationalized Scheduled Bank in favour of Block Development Officer, hemgir 

naving its branch at Sundargarh on any working day from 29.03.2025 to 10.04.2025 for the above worK along 

with the DTCN. 
Z. Sale of Tender Papers:- The tender papers will be available in the District Website of Sundargdr 

(www.sundargarh.odisha.gov.in) from dated 29.03.2025 to 10.04.2025. 
3. Date of receipt and mode of submission of tender papers:- The bid documents shall be received throug 

Registered Post / Speed Post only, and in no any other means. which must reach to the office of the B.D.O, 

Hemgir, At./P.0.-Hemgir, Pin-770013, Dist- Sundargarh (Odisha) by 01.00 PM on dated 10.04.20235. 
4. Last Date of receipt of Tender Paper: - The last date of receipt of tender paper is 10.04.2025 (upto 03.00 

P.M.). The undersigned will not be responsible for postal delay if any or non-receipt of the paper in time. ie 
tenderer must super scribe "Tender Paper for Civil Works". 

5. Date of Opening of Tender Paper: - Date of opening of Tender Paper: The tender papers will be opened on 
11.04.2025 at 10.00 A.M. in the presence of the tenderers or their authorized representatives in the office or 
the undersigned. 

6. Earnest money deposit: -The E.M.D. is to be deposited in shape of N.S.c / Post Office Saving Bank Account / 
Post Office Time Deposit Account / Kisan Vikas Patra / Bank Guarantee in favour of Block Development 
Officer, Hemgir from any Nationalized Scheduled Bank in India counter guaranteed by its local Branch at 
Bhubaneswar as per Office Memorandum no. 1499 dated 01.02.2023 of Works Department. The Tender 
Papers without required amount of E.M.D. will not be considered and transfer or adjustment of E.M.D. is also 
inadmissible. Bidders may write an application to the undersigned for pledging of N.S.C / Post Office Saving 
Bank Account/ Post Office Time Deposit Account / Kisan Vikas Patra. 

Schedule-C. 

Terms and conditions: 

7. Documents to be attached: -Documents to be attached: -The following document should be furnished with 
the tender papers failing which the tender will be liable to rejection. (A)Tender paper cost in shape of DD in 
favor of the Block Development Officer, Hemgir, (B) Attested copy of Contractor Registration Certificate, (C) 
Attested copy of PAN Card, GST Registration certificate, (D) Affidavit as regards the facts of availing award 
of work, (E) Schedule-F (F) Attested copy of labour license or undertaking (G) Attested copy of Caste 
Certificate issued by competent authorities in case of S.C./S.T. contactors desirous of availing preference, 
(H) Schedule-A (Certificate of No Reiationship), () Schedule-E (Information regarding current litigation, 
Debarring expeling of Tendered or Abandonment of work by the tenderer), (0) latest GST returns, (k) 

8. sC/ST bidders are eligible for 50% EMD / ISD exempted and 10% price preference will be given to the bidder 
with submitting an affidavit as per OPWD Code. 

9. EMD /ISD will be exempted for Engineering / Physically Handicapped (PH) contractors whose submit an 
undertaking in shape of an affidavit that he has not availed the concession of more than 3 times in the current 

financial year. 
10. If any of the bidder quotes less than 15% of the tendered amount, than such a bid shall be rejected and the 

tender shall be finalized basing on merit of the rest bids and the provision laid down in clause No.36 of 
Memorandum No. 1437, dated 31.01.2023 of Works Department. Govt. of Odisha will be followed. 

11. Additional Performance Security Deposit: -

SI 
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Additional Performance Security shall be deposited by the bidder, where the bid amount is less than the 
estimated cost put to tender. In such an event, only the successful bidder, where the bid amount is less than 
the estimated cost put to tender. In such an event, only the successful bidder who has quoted less bid 
price/rates than the estimated cost put to tender shall have to furnish. 

No 
1 

2 

Range of Difference between the estimated 
cost put to tender and Bid Amount 
Below 5% 

From 5% and above and below 10% 

From 10 % and above 

CONTRACTOR 

Additional Performance Security to be deposited by 
the successful Bidder 
No Additional Performance Security 
50 % (Difference between estimated cost put to 
tender and Bid Amount) 
150% (Difference between estimated cost put to 

tender and Bid Amount) 

BDO.4EMGIR 



N.S.C / Post Office Saving Bank Account / Post Office Time Deposit Account / Kisan Vikas Patra / Bank Guarantee/ TDR in favour of Block Development Officer, Hemgir from any Nationalized Scheduled Bank in India counter guaranteed by its local Branch at Bhubaneswar as per Office Memorandum no. 1499 dated 01.02.2023 of Works Department. 
12. The E.M.D. amount will be forfeited, if the tenderer breaks out from the offer acceptance off tender, by the competent authority. 
13. Submission of more than one tender paper by a bidder for single work will be liable for rejection of all such tender papers. 
14. On review of the last performance of the work executed through B.D.0., Hemgir, the lowest-1 tender may/ may not be considered for the works though he/she becomes lowest-1 tenderer. 
15. Quality of works cannot be compromised and the work should be completed within the stipulated period of completion and in no case the time extension will be allowed except the reasons not attributable to contractors. The whole process of Tender will be evaluated /conducted as per Govt. guidelines and OPWD code. 
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16. The Contractors who have failed to execute projects of this agency/broke out from execution process / abandoned the project work midway/those who have been declared by this agency to be defaulters otherwise will not be allowed to participate in the present tender process. If any of such contractors participates then his/her papers will not be considered at all. 
17. G.S.T. shall be paid extra as applicable. 
18. The undersigned reserves the right either to reject any or all tenders or cancel the entire process without 

assigning the reason thereof. 

Memo No. 1346 //Date. 28.03.2025 

Memo No. 1347 I/Date. 28.03.2025 

Copy submitted to the Collector & District Magistrate, Sundargarh/ CD0-cum-E0, Zilla Parishad, 
Sundargarh/ Sub-Collector, Sundargarh/ Superintending Engineer, PWD/ RWD/ MI, Sundargarh/ DEO, 
Sundargarh/DPC,SS, Sundargarh for information and necessary action. 

Memo No. 1348 l/Date. 28.03.2025 

Block Development Officer, 
Hemgir 

Copy forwarded to Panchayat Samiti Notice Board, Hemgir/ Tehsildar, Hemgir / CDPO, Hemgir/ all 
Sarpanches of Hemgir Block for wide circulation of advertisement. 

Memo No. 1349 //Date. 28.03.2025 

Block Development Officer, 
Hemgir 

CONTRACTOR 

Copy forwarded to DEGM, Collectorate, Sundargarh with a request to upload this tender call notice in the 
Sundargarh district website: www.sundargarh.odisha,gov.in by for wide publication and timely response by the 
intending Contractors. 

Block Development Officer, 
Hemgir 

Block Development Officer, 
Hemgir 

Copy Subnitted to the Deputy Director (Advertisement) & Secretary to Govt., 1&PR Department, Odisha, 
Bhubaneswar /DI&PRO, Sundargarh for kind information and necessary action. 

Block Development officer, 
Hemgir 

BDO, HEMGIR 



SI. 
No. 

01 
02 

03 

04 

05 

06 

07 

(A) 

(B) 

08 

09 

10 

CHECK LIST OF D0CUMENTS TO BE FILLED UP BY THE BIDDER 

Cost of tender paper 
E.M.D amount 
Copy of GST Registration Certificate and GSTIN 

Particulars 

along with recent GST return copy 
Copy of PAN Card 
Valid labour license/ furnish an affidavit at the 
time of submission of tender paper (online) about, he has to submit the labour License at the time of 
Agreement. 
No Relationship Certificate in Schedule � A 
Information regarding current litigation, debarring 

expelling of the tender or abandonment of the 
work by the tenderer (Schedule -F) 
Affidavit of Genuineness of the Documents (Duly 
Notarized) in Non-]udicial Stamp Paper 
Signed DTCN (Signature of the Bidders in all 
Pages of the DTCN) 

Attested copy of Contractor Registration 
Certificate 
Schedule-C 

CONTRACTOR 

Whether 

furnished 

Yes No 

Page 4 

Reference 

to Page 
n0. 
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1. 

3 

4 

5 

7 

8 

9 

10. 

11. 

12. 
13. 

14. 

15. 

16. 

The Block Development Officer, Hemgir, Sundargarh invites percentage Rate basis for the following work in scaled tender on behalf of Government of Odisha fronn registered and cligible contractor of the State PWD (R&B) / Water Resource / Rural Work/ Minor irrigation/ C.P.W.D. for the following works eventually to be drawn up in the Pl formns in conformity with the details Tender Call Notice. 
The 

District 
(www.sundargarh.odisha.gov.in) from dt, 29.03.2025 to 10.04.2025. The last date and time of submission 
of bid as per contract data. Last date of Received of ternder documents is up to 1.00 PM dated 10.04.2025. 
The bids documents will be opened by the assigned officer in the office of the Block Development Officer, Hemgir at 10.00 A.M, on dated., 11.04.2025 in the presence of the bidders authorized representatives who wish to attend. 

Tender call Inotice is available from official website of Sundargarh 

The cost of bid documents in shape of Demand draft issued from any Nationalized scheduled bank may b¹ 
prepared in the name of Block Development Officer, Hemgir. 
The Bank draft shall be deposited in the shape of bank draft prepared on or before the last date of receipt 
along with bid. 
The bid must contain, EMD, Registration Certificate. 
The Bid must contain PAN Card. 

DETAILED TENDER CALL NOTICE 

The Bid must contain GST Certificate. 
Deleted. 

Deleted. 

The Bid must contain Affidavit for the particular work, schedule A, C, E, & F and documents required as 
per relevant clauses of the DTCN. 

Deleted. 

The work is to be completed in all respects within the period mentioned against each work. Tenderers whose tender is accepted must submit a work programme at the time of execution of Agreement. 
All tenders received will remain valid for a period of 90 (Ninety) days from the last date of receipt of tenders and validity of tenders can also be extended if agreed to by the tenderer and the Department. 
An applicant or any of its constituent partners of whose contract for any work has been rescinded or who has 
abandoned any work in the last five years, prior to the date of the bid, shall be debarred from qualification. 
The tenderer is to furnish an affidavit at the time of submission of tender paper about the authentication of 
tender documents. An affidavit to this effect is to be furnished in Schedule-F., Non furnishing of the 
information in Schedule - E and required affidavit in Schedule F, the bid document will be sumnmarily 
rejected. 
No Relation certificate. 
The contractor shall furnish a certificate along with the tender to the effect that he is not related to any officer 
in the rank of an Assistant Engineer & above or Under Secretary & above in the PR Department. If the fact 
subsequently proved to be false, the contract is liable to be rescinded. The earnest money & the total security 
will be forfeited & he shall be liable to make good the loss or damages resulting for such cancellations. The 

proforma for no relationship certificate is contained in a separate sheet vide Schedule-A. 

WorKS. 
17. Each tenderer is to submit along with tender a note regarding his experience on construction of Road/Bridge 

a) Nane of the Road/Bridge: 
b) Estimated Cost: 
c) Total Length: 

Page 5 

d) Major Item of works/Type of Bridge: 
e) Quantity of items 

f) Date of Commencement: 

h) Acrual date of completion: 
g) Stipulated date of Completion: 

Other details if any. : 

i) as per Agreement: 

CONTRACTOR 

11) as per execution: 

i11 The prospective applicant in its name should furnish ist of works executed in Schedule-DI 
satisfactorily completed and list of works in progress in Schedule-D2. 

BDO, HEMGIR 



18. 

19. 

20. 

21. 

22 

23. 

24. 

25. 
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T an indvidual makes the application. the individaal should sion above his full type written name and current 
address. 
Ir the appication is made by proprietary frm it shall be siened by the proptietor above his full type written 
name and the full name of his firm vith its current address. 

the application is made by a firm in partnership, it shal be signed by all the partners of the frm above thet 
type written names and cutrent address, or alternatively by a partner holding power of attorney tor the 

irm in whch case a certified copy of the power of attorney shall accompany the application. A certified copy 
of the partnership deed and current address of all partners of the firm shall also accompany the aPPCauo 

he appucation is made by a limited company or a cosporation, it shall be signed by duly authorised person 
holing power of attorney for signing the apphcation in which case a certifed copy of the power of attorney 
Shal accompany the application. Such limited conmpany or corporation will be required to furnish satis factory evidence of its existence along with the technical bid. 
The tender should be strictly in accordance with the provisions as mentioned in the tender scheaule. y change in the wordings will not be accepted. 
No tenderer will be permitted to furnish their tender in their own nanuscript papers. All information's should be submitted in English. The applicants name should appear on each page of the appicaton along Witn ms signature or the signature of his authorised representative at the bottom of each page. Percentage rate contract (vide works Department letter No - 8310 dt-17-05-2006). 

In case of percentage rate tender 
(1) The contractots have to mention percentage excess or less over the es timated cost (ln figures as well as words) in the prescribe format appended to the tender document. (u) Contractors participated in the tender for more than one work may offer conditional rebate. Rebate 
offer submitted in separate sealed envelope shall be opened, declared and recoded first. The rebate so offered shall be considered after opening of all packages called in the same tender Notice. The contractors who wish to tender for two of more works shall submit separate tender for each. (i11) Only percentage quoted shall be considered. Percentage quoted by the Contractor should be accurately filed in figures and words, so that there is no discrepancy. a) If any discrepancy is found in the percentage quoted words & figures, then the percentage quoted by the contractor in words shall be taken as correct. 

b) If any discrepancy is found in the percentage quoted in percentage excess / less and the total amount quoted by the contractor, then the percentage will be taken as correct 
c) The percentage quoted in the tender without mentioning excess or less and not supported with the cotresponding amount will be treated as excess. 
d) The percentage quoted in the tender without mentioning excess / less supported with corresponding amount does not tally wvith either to percentage excess or less then it will be treated 

as percentage exXcess. 
e) The percentage quoted in the tender without mentioning excess / less supported with corresponding amount if tallied with the percentage then it vill be treated as to which side the 

amount tallies. 
) The contractor will write percentage excess / less up to two decimal point only. If he writes 

the percentage excess / less up to three or more decimal points, the two decimal point shall only be 
considered without rounding off. 

g) The tender shall be written legibly and free from erasures, over writings or corrections of figures. Corrections, over writings & interpolations where unavoidable should be made by making out 
initiating, dating and rewriting. 

iv) In the contract P1 time 1s the essence. The contractor is required to maintain a certain rate of 

specify in the contract. 
progress 

() The quality mentioned can be increased or reduced to the extent of 10% for individual items subiect to a 
maximum of 5% over the estimated cost. If it exceeds the limit stated above prior approval of competent 
authority is mandatory before making any payment. 

(vi) The period of completion is fixed and cannot be altered except in case of exceptional circumstances with 
due approval of next higher authority. 

(vi)Bls for percentage rate tenders shall be prepared at the estimated rates for individual items only and the 
percentage excess or less shall be added or subtract from the gross amount of the bill. 
The tenderer shall carefully study the tentative drawings and specifications applicable to the contract and all 
the documents which will form a part of the agreement to be entered in to by the accepted tenderer and 
detailed specifications for Orissa and other relevant specifications and drawings which are for sale Complaunt 
at a future date that plans and specifications have not been seen by the tenderers cannot be entertaineThe 
drawing furnished with the tender are tentative and subject to revision or modification as tendereg deng the 

CONTRACTOR BDO, HEMGIK 



26. 

27. 

28. 

29. 

30. 

31 

32. 

33. 

34. 

35. 

execution as per actual necessity and detail test conducted. But the tendered rates quoted by the tenderer will 
hold good in case of such modification of drawings during the time of exccution and shall in no way invalidate 

the contract and no extra monctary compensation will be entertaincd. The work shall however be executed as 
per final approved drawing to be issued by the Engineer-in-Charge as arnd when required. 
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Every tenderer is espected before quoting his rates to inspect the site of the proposed work. He should also 
nspect the quarries and approach roads to quarries and satisfy himself about the quality and availablity of 
materials. In every case the materials must comply with the relevant specifications. Complaints at future date 
that the availability of materials at quaries have been misjudged cannot be entertained. 
The offer of tender shall be inclusive of cost of construction and maintenance of island, ferry service, fair weather road, service road, foot bridge, pylon base, winch stand and derrick stand etc. as required for the 
work. 

It must be definitely understood that the Government does not accept any responsibility for the correctness 
and completeness of the trial boings shown in the Cross Section. 
Amendnent to Para-3.5.5 (v) of OPWD Code Volume-I by inclusion (Additional performance Security) 
Additional Performance Security shall be obtained from the bidder when the bid amount is less than the 

estimated cost put to tender. In such an event, only the successful bidder who has quoted less bid price rates 
than the estimated cost put to tender shall have to furnish the exact amount of differential cost ie. estimated 

cost put to tender minus the quoted amount as Additional Performance Security (APS) in shape of Term 
Deposit Receipt pledged in favour of Divisional Officer / Bank Guarantee in favour of the Divisional Officer 
from any Nationalized/Scheduled Bank in India counter guaranteed by its local branch at Bhubaneswar 

within seven days of issue of Letter of Acceptance (LoA) by the Divisional Officer (by e-mail) to the 
successful bidder otherwise the bid of the successful bidder shall be cancelled and the Earnest Money Deposit 

/ Bid Security shall be forfeited. Further proceeding for blacklisting shall be initiated against the bidder as per 
Works Department Office Memorandum No. 14459 dtd.20.09.2018. 

The tender containing extraneous conditions not covered by the tender notice are liable for rejection and 
quotations should be strictly in accordance with the tender cal notice. Any change in the wording will not be 
accepted. 
In case of any discrepancy in printing or omission of statutory specifications or any other part of portion of 
the approved documents during download of the bid document during download of the bid document the 
decision of the officer inviting the bid will be binding on the bidder 
Schedule of quantities accompanied in shall be definitely understood that the Government does not accept 
any responsibility for the correctness or completeness of this schedule and that this schedule is liable for 
alternation or omissions, deductions or alternations set forth in the conditions of the contract and such 
omissions, deductions, additions or alternations shall no way invalidate the contract and no extra monetary 
compensation, will be entertained. 

The authority reserves the right to reject any or all the tenders received without assigning any reasons there-of 
what-so-ever. 
The carnest money wil be retained and dealt with as per the terms and conditions of the O. P. W.D. code. 
The bidder / tenderer whose bid has been accepted will be notified of the award by the Engineer-in-charge 
prior to expiration of the valid1ry period by cable, telex or facsimile confirmed by registered letter. This letter 
(hereinafter and in the conditions of Contract called the "Letter of Acceptance") will state the sum that the 
Engineer-in-charge will pay the contractor in consideration of the execution, completion and maintenance of 
the Works by the contractor as prescribed by the contract (Hereinafter and in the contract called the "Contract 
Price"). 

The notification of award will constitute the formation of the contract, subject only to the furnishing 
of a performance security (Initial Security Deposit) in form of Deposit receipt of Schedule Bank/Kissan 
Vikash Patra/Post Office Savings Bank Account/National Savings Certificate/ Postal Ofice Time Deposit 
Account duly pledged in favour of the Block Development Officer,Hemgir, Sundargarh and in no other form 
which including the amount already deposited as bid security (earnest money) shall be 2% of the value of the 
tendered amount (excluding 1% deposited towards hiring of equipments /machineries from outside the State 
if any) and sign the agreement in the P.W.D. form No. P1 (Schedule XLV No. 61) for the fulfillment of the 
contract in the office of the Block Development Officer, Sundargarh as directed. The security deposit together 
with the earnest money and the amount withheld according to the provision of P1 agreement shall be retained 
as security for the due fulfillment of this contract and additional performance security in accordance with the 
provisions of the agreement. 

CONTRACTOR BDO, HEMGIR 



36. 

37 

38 

a) The notce inviting bid, all the documents includng addtiooal conditions, specifications and drawings, I any: 
toring the bid as issued at the time of invitation of bd and acceptance thercof together witn ) 
cotespondence leading thereto & required anmount of perfornance security including additional pertomance 

39 

The ajztecnent will incorpotate all ateeuets Jetveen the ofcer inviting the bid/Engncct-in:Charge and 
ihe sceesstul bidder. \Within 15 days followino the otication of award along with the Lctter of hcccplance, 

the successul bidder will sign the agrecmeot and deliver it to the Engineer-in-Charge. l'olowing 
shall fornm part of the agrecment. 

a) Standard P.W.D. Form P-1 with latest amendments. 

40 

security:. 

Falure to enter in to the required agtecment and to make the security deposit as above shall entail torteiture ot 
the Bid Security (earnest money) No contract (tender) shall be finally accepted until the required amount 
ot nitinl security money is deposited. The security vill be refunded after One year of completion of the work 
and pay1ment of the final bill and will not carry any interest. 
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As concurred by Law Department & Finance Department In their U.O.R. No 848 dd.21.05,97 J.O.RNo.202 
WFD. dd.06.03,98 respectively the E.MD will be forfeited in case, where tenderers back out from the offer 
before acceptance of tender by the competent authority. 
I hat tor the purpose of junsdiction in the cvent of disputes if any of the contract would be deemed to have 

been entered in to within the State of Orissa and it is agreed that neither party to the contract will be 
competent to bring a sut in regard to the matter by this contract at any place outside the State of Orissa. 
The contractor should be iable to fully indemnify the department for payment of compensation under 
vorkman Compensation Act. VIll of 1923 on any account of the workmen employed by the contractor and 
full amount of compensation pad will be recovered from the contractor. 
Tenderers are required to abide by the fair wages cause as introduced by Govt. of Orissa, Works Depatment 
Letter No.-VIII-R 8/5225 Dtd. 26.02.55 and No. IIM- 56/628842(6) Dd.27.09.61 as amended from time to 
time. 

In case of any complaint by the labour working about the non-payment or less payment of his wages as per 
latest minimum Wages Act, the Block Development Officer wil have the right to investigate and if the 
contractor is found to be in default, he may recover such amount due from the contractor and pay such 
amount to the labour directly under intimation to the local labour office of the Govt. The contractor shall not 
employ child labour. The decision of the Block Development Offcer is final and binding on the contractor. 
The contactor shall bear cost of various incidentals, sundies and contingencies necessitated by work in full 
within the following or similar category. 
Rent, royalties and other charges of materials, octoi duty, all other taxes including sales tax, ferry, tolls 
conveyance charge atnd other cost on account of land and building including temporary building and 
tempotary electric connection to work site as well as construction of service roacd and diversion road and its 
maintenance till completion of work as required by the tenderer for Collection of materials, storage, housing 
of staff or other purpose of the vork. No tenderer will however be liable to pay Govt. for temporary 
occupation of land owned by Govt. at the site of the work. 

b. Labour camps or huts necessary to a suitable scale includ1ng conservancy and sanitary arrangements therein to 
the satisfaction of the local health authorities. 

C. Suitable water supply including pipe water supply wherever available for the staff and labour as well as for the 
work. 

d. Fees and duties levied by the municipal, canal or water supply authorities. 
Suitable equipments and wearing apparatus for the labour engaged in risky operations. 

f. Suitable fencing batriers, signals including paraffin and electric signal where necessary at works and approaches 
order to protect the public and employees from accidents. 

Compensation including the cost of any suit for injury to persons or property due to neglect of anr major 
precaution also become payable due to operation of the workmen compensation act. 
The contractor has to arrange adequate lighting arrangement for the work where ever necessary at his own 
cost. After the work is finalised, all surplus materials should be removed from the site of work. Preliminary 
work such as vats, mixing platforms etc. should be dismantled and all materials removed from the site and 
premises left neat and clean, this should be inclusive of the rates. 
No payment will be made for bench marks, level pillars profiles and benching and leveling the ground where 
required. The rates to be quoted should be for the fnished items of work inclusive of carriage of all materials 
and incidental item of works. 

It should be understood clearly that no claim what-so-ever will be entertained to extra items of works quantity 
of any tem besides estimate amount unless written oder is obtained from the Engincer-in-charge and rate 
settled before the extra items of work or extra quantity of any items of work is taken up. 

CONTRACTOR BDO, HENMGIR 
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42. 

43. 

44. 

45. 

46. 

47. 

48. 

49. 

50. 

51. 

52. 

53. 

54. 

55. 

56. 

57. 

58. 
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The tenderer shall have to abide by the C.P.W.D. safety code rules introduced by the Government of India, 
Ministry of work Housing and Supply in their standing order No-44150 dtd.25.11.57. 
Bid documents consisting of plans, specifications, the schedule of quantitics and the set of terms and 
conditions of contract and other necessary documents can be seen in all the offices issuing the documents and 
office of the under signed during office hours everyday expect on Sundays and Public Holidays till last date of 
sale and receipt of tender papers. Interested bidders may obtain further information at the sarne address. But it must be clearly understood that the tenders must be received in order and according to the instructions. 
Tenderers are required to go through each clause of P.W.D. Form P1 carefully in addition to thc clause 
mentioned herein before tendering. 

All reinforced cement concrete work should conform to Orissa Detailed Standard specifications, IRC Code 
and Bridge code section I, II, III, IV and VII & latest design criteria for prestressed concrete bridges 
specifically for road and bridges issued by MORT & H, Govt. of India. 
Steel shuttering & centering shall be used which shall be lined with sitable sheeting and made leak proof and 
water tight. 

The Departiment will have the right to inspect the scaffolding, centering and shuttering made for the work and 
can reject partly or fully such structures if found defective in their opinion. 
Concrete should be machine mnixed unless otherwise ordered in writing by the Engineer-in-charge. The 
contractor should arrange his own concrete mixer, vibratot, pumps etc, for this purpose at his own cost. 
Cement shall be used by bags and weight of one bag of cement being taken as fifty (50) Kg. 
The contractor should arrange the materials like Steel, Cement, paint and bitumen etc. of approved quality and 

specification at his own cost for completion of the work with the time schedule. No extension of time will be 
granted on the application of the contractor due to delay in procurement of materials. 
The contractor will be responsible for the loss or damage of any departmental materials during transit and in 
the execution of the work due to reasons what - so-ever and the cost of such materials will be recovered from 
the bills at stock issue rates or market rates whichever is higher. 
If the contractor removes Government materials supplied to him from the site of work with a view to dispose 

of the same dishonesty, he shall be in addition to any other liability civil or criminal arising out of his contract 

be liable to pay a penalty equivalent to five times of the price of the materials according to the stock issue rate 
or market rate whichever is higher. The penalty so imposed shall be recovered at any time from any sum that 
may then or at any time thereafter become due to the contractor or from his security deposit or from the 
proceeds of sale thereof. 
The selected contractor may take delivery of departmental supply according to his need for the work issued by 
the Sub-Divisional office in-charge subject to the availability of the materials. The tenderer shall make all 
arrangement for proper storages of materials but no cost for raising shed for storage, pay of watchman etc. will 
be borne by the Department. The Department is not responsible for considering the theft of materials at site. 
It is the contractor's risk. Under any such plea if the tenderer stops the work, he shall have to pay the ful 
penalty as per clause of F2 agreement. 
The Department will have the right to supply at any time in the interest of work any departmental materials to 
ce sed in the work and the contractor shall use such materials without any controversy or dispute on 
that account. The rate of issue of such materials will be at the stock issue rates inclusive of storage charges or 
rates fixed by the Department or current market rate whichever is higher. 

All the materials with all taxes, vats, gst etc are to be supplled by the contractor at his own arrangement to the 
work site 

Though Departmental issue of cement and steel has indicated, it may not be taken as binding, The contractor 
must have to arrange by themselves cement, steel, bitumen and every sorts of materials from approved 
manufacturer, get it tested in the Departmental Laboratory and approved by the Department before use. No 
extension of time or escalation of price on such account shall be entertained in future. 
TOR rods, plates and structural members will be supplied in quantity, length and size available in the stock. 
For payment of reinforcement, the steel including plates etc. shall be measured in length of different 
diameter, size and specification as actually used (including hooks and cranks) in the vork corect to an inch or 
cm. And their weight calculated as per sectional weight prescribed by the Indian Standard Specification or as 
directed by the Engineer-in-Charge (Wastage of bars and unnecessary lapping will not be considered for 
measurement and payment). 
The tentative alignment of the proposed bridge has been shown in the enclosed drawing. However, the 
department has got the rights to shift the actual bridge position within a reasonable range n both U/s and 
D/S. 
The contractor should at his own cost arrange necessary tools and plants required for the efficient execution 
of vork and the rates quoted should be inclusive of the running charges of each plant and cost of conveyance. 

CONTRACTOR 
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tet nyon of the wuk thr cvpttac tut shall attatpe at his oWn cost all requisite cquipheits tor testing, 

d wl and speaficd svan frre of cost as uected by the Engineer-in Charge and bear the entire 
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nt of earth uotk in Oad emhankment wl he done by section mneasurement aftcr the earth is 

Te inchuding rollng wh hand ot oWer toad tollet and sheep foot rollet at optnum mosture 

eonditton and no extra Dameot mll le made for the unwle cleatance for taking carth from the borrow areas 
Farth work from cuttng wll bc cconomically utlised in tling 
Ihe stack of toad mnetal and oavel wall be measured in boves of 1 5m x 1.5 M × 0.5M which will be taken as 

The solino stones wll be measired in the suitable stacks with deducthon tor 

depending upon the looseness of stacking which would be determincd on 
1 SM X 0,44M = 1 Cum 
ods (a 1/6 of voune o1 more 
actual observation and deduction 
n machineries, if Avalable, wth the department may be supplicd on hire as per charges noted in the 
enclosed statement subject to the condition that the coutractor will execute in advance an agreemet 
Engineer-in-Charge. 
n tne event of any delay in the supply of Department road roller for unavojdable reasons, no extension of time will be granted to the contractor under any circumstances. The tenderer should furnished along with their tender a list of yorks which are at present in their hand In the prescribed proforma enclosed herewith. 
Sinking of wells shall be measured from bottom of well can un to bottom of cutting cdge or 15 cm. above low water level whichever is less. 
All method of sinking including pneumatic sinking by emplovment of drivers and other equipment shall be inchuded in the rate. 
Removal of trees, logs of trees or isolated boulders and desilting of sand or earth from exIsting well, rectification of tilt and shift if any, etc. shall also be included within the rate of sinking The depth of foundation indicated on the drawing are provisional but these may be altered if necessary in the l1ght of the nature of strata indicated by boring which must be taken in advance of actual execution of the foundation. 
When resort has to be made for sinking the wells by air lock and vacuum chamber method rates there of shall be pre-decided by authority accepting the tender. 
Construction of coffer dam or island or the work of open excavation or dressing or labour for laying well curbs shall be included in the rate of well sinking. 
For concreting the bottom plugs of well under the method of providing concrete should be either with tremie or any other approved method as well be directed by the Engineer-in charge with 10% extra cement to be used for under water concreting without any extra cost to the department. 
No claim will be entertained in respect of difficulties during sand blowing met with during sinking of wells. No part of the bearing for the superstructure shall be allowed to rest on the nOses of the piers. Tor Steel mesh reinforcement shall be provided in the concrete of the girders on the caps of the picrs / abutments immediately in contact with the bearing to ensure proper distributions of heavy load 

Lugs and grooves shall be provided in the bearings to prevent them from skewing and getting out of alignment. Inspection by the Director General of Supplies and Disposals of the bearing during manufacture and X-Ray or Gama Ray examination of castings thickness more than 8 inches and load testing of bearing if considered necessary shall have to be carried out at the contractor's cost .The same procedure for testing may have to be followed for ribbed bearing manufactured by widening. 
It should be clearly understood that the joints of the bars are to be provided with lapping, welds or bolts nuts as well be directed by the Engineer-in-charge. 
Concrete test specimens 150mmn X 150mm X 150mm in size (whether plain or reinforced concrete) for the 
testing shall be taken for each structural member by a representative of the contractor in the presence of 
responsible officer of the rank not lower than that of an Assistant Engineer or sub-Divisional Officer. The 
contractor shall bear the cost so involved in testing. The test specimen in cube should be carried out in the 
Departmental Control and Research Laboratory of Cuttack or Bhubaneswar. Test should be carried out in 
accordance with the stipulation in Bridges code secticon-III. 
Test specimens shall be formed carefully in accordance with the standard method of taking test specimen and 
no plea shall be entertained later on the grounds that the casting of the test specimen was faulty and that the 
result of the specimen did not give a correct indication of the actual quality of concrete 
Plain concrete and reinforced concrete specimens will be tested in nearest Government institution who are 

conducting laboratory testing. Cost of testing of all specimens and samples will be borne by the Contractot. 
The construction of well staining by injecting cement or grout in coarse aggregate placed in position sh¡ll not 
be permitted. 

CONTRACTOR BDO, HEMGÍR 
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The thickness of cement concrete in top plugging should be as per Departmental draWing In well sinking, the maximum tolerance permissible in tilt is 1:80 and the shift is 150rrtn to the normal direction. \Where it is not feasible to work these tolerance the contractor shall carry out. suitable rermedial measures as may be directed by the Engincer-in-charge to overcome the adverse effects of tilts and shifts 
without any extra cost to the Department and without any damages to the well. Any additional work rnecessary consequent upon the excess tilt and shift shall be carried out by the contractor at no cxtra cost to the 
Department. 
Concrete of strength below of the required strength (as determined by actual tests) shall not be accepted 
If the well is beyond rectification the well shall be rejected, the well has to be abandoned and another well t 
be sunk at a suitable location at the cost of the Contractor. The tilt and shift of the well includ1ng 

compensation is to be abided as per the clauses of MORT&H for Roads and Bridges. 
No claim for carriage of water what-so-ever will be entertained. 
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The contractor shall employ one or more Engineering Graduate or Diploma holders as apprentice at his cost if 
the work as shown in the tender exceeds Rs.1,00,00,000/-.The apprentices will be selected by the Chief 

Enginer. The period of employment will commence within one month afier the date of work order and 
would last till the date, when 90% of the work is completed. The fair wage to be paid to the apprentices should 
not be less than the emolument of personnel of equivalent qualification employed under Government. The 
number of apprentices to be employed should be fixed by the Chief Engineer in the manner so that the total 
expenditure does not exceed one percent of the tendered cost of the work. 
Super class contractor shall employ under himself two Graduate Engineer and two Diploma holders belonging 
to the State of Orissa. Special class contractor shall employ under him one graduate Engineer and two 
Diploma Holder belonging to the state of Orissa. Likewise 'A' class contractor shall employ under him one 
Graduate Engineer or two Diploma Holders belonging to state of Orissa. The contractor shall pay to the 
Engineering personnel monthly emoluments which shall not be less than the emoluments of the personnel of 
equivalent qualification employed under the State Govt. of Orissa. The Engineer-in Chief (Civi), Orissa may 
however assist the contractor with names of such unemployed Graduate cngineers and Diploma Holders if 
such help is sought for by the contractor .The names of such Engineering personnel appointed by the 
Contractors should be intimated to the tender receiving authority along with the tender as to who woud be 
supervising the work. Each bill of the Super Class, Special Class or 'A' Class Contractor shall be accompanied 
by an employment Rol of the Engineering personnel together with a Certificate of the Graduate Engineer or 
Diploma Holder so employed by the contractor to the effect that the work executed as per the bill has been 
supervised by him( Vide Works Department No. Codes M-22/91-15384 dated 97.91). The required 
certificate is to be furnished in the proforma contained in a separate sheet vide Schedule-B. 

It is the responsibility of the contractor to procure and store explosive required for blasting operation. 
Department may render necessary possble help for procuring license. 

Orissa Bridge & Construction Corporation Ltd. wll be allowed price preference up to 3% over the lowest 
quotation or tender as laid down in works and Transport Department Resolution No-285 date-17.04.1974 
The Orissa Construction Corporation will be allowed a price preference to the extent of up to 3% over the 
lowest tender amount (Where their tender is not the lowest) provided they express willingness to execute the 
work after reduction of rates by negotiation. 

Amendment of existing Clauses :- By admission of a tender for the work, a tenderer will be deemed to have 
satisfied himself by actual inspection of the site and locality of the work, about the quality and availability of 
the required quantity of material including the wheat/ ice referred to above, medical aid, labour and food 
stuff etc., and that rates quoted by him in the tender will be adequate to complete the work according to the 
specifications attached there to and that he had taken in to account all conditions and difficulties that may be 
encountered during its progress and to have quoted rates including labour and materials with taxes, octroi 
,other duties, lead, lifts, loading and unloading, freight for all materials and all other charges necessary for the 
completion of the work, to the entire satisfaction of the Engineer-in -Charge of the work and his authorised 
subordinates. After acceptance of the contract rate Government will not pay any exta charges for any reason 
in case the contractor claims later on to have misjudged as regard availability of materials, labour and other 
factors. 

Building & other construction welfare cess for construction workers shall be deducted @ 1%o of the Gross 
of the bills from the contractor as per Resolution of Govt. of Orissa Labour & Employment amount 

Department. 
The prevailing percentage of I. T. Department of the gross amount of the bill towards income tax will be 
deducted from the contractor's bill. 

Prevailing rate of GST on the gross amount of the bill will be deducted from the contractor's bill, where 
Agreement Value is 0.50 lakh and above. 

CONTRACTOR BDO, HEMGIR 
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conraCtor is requited to nar rovahy to (oe as fved from time of time and produce such documents in 

suppot of thcit pavnment to te conceroci auborin wh their bil, falling which the amount towards royaltes 
ot dhterent materials as utilscd by fhem in the wk will be rccovercd from their bills and deposted in the 
tevenue of concened department. 

er no citcumstances interest is clharweabBe for the dues ot additional dues if any payable tor the woIK 
on l2 of contractors labour (Reulation and Abolition) Act. 1970 the contractor who undertakes 

execution of work through labor should produce Department. 
Sample of all material - The contractor shall suppy work for testing and acceptance as may be requiring by the concerned Executve 1ig 

sample of all materials fully before procurement for the 

Inal Boring -The foundation level as indicated in the body of the departmental drawing Is purely tenau tor the general gidance only. The Department has no tesDonsib:lity for the suitability of actual strata at 
the toundation level. The contractor has to conduct his ovn boring before starting the wotK a Samples tested at his own cost to ascertain the SBC and credibility of the strata at tounding ieve wi quoting his tates for tender the contractor shall take in to account of the above aspects. 0 Any detects, shrinkage or other faults which may be noticed within 01 (One) rear from the completon of the work aris1ng out of defective or improper materials or workmanship timing are upon the ut. Engineer-in-Charge to be amended and made good by the contractor at his own cost unless the EngneeI o reasons to be recorded in writing shall be decided that thev ought to be paid for and in case of dela Department may tecover from the contractor the cost of making pood the works. The contractor 15 SO required to maintain the road for 01 (One) vear from the date of successful completion of the work. 

Tilts and shifts 

valid icense from licensing 

(11) From the commencement of the works to the completion of the same. thev are to be under the contractors charge. The contractor is to be held responsible to make good all injuries, damages and repairs occasioned or rendered necessary to the same by fire or other causes and thev hold the Govt. of Orissa harmless tor any clams tor injuries to person or structural damage to property happening from any neglect, detault, want of proper care or misconduct on the part of the contractor ot any one in his employment during the execution of the work. Also no claim shall be entertained fot loss due to earthquake, flood, cyclone, ep1demic, riot or any other calamity whether natural or incidental damages so caused will have to be made good by the contractor at his own cost. 

i) Maximum permissible shift is 150mm. 

Gtadation of ingtedients: The coarse and fine aggregate shall meet the grade requirement as per the latest provision of relevant I.S. Code/ I.R C. code / MORT&H specifications. 

i) Maximum permissible tilt is 1 :80. 
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authorities of labour 

Payment for variation in price - (Vide Works Department Memorandum No-12073 /Wdt. 7.4.1986, No 
14379 dt. 22.6.91 & No-22874 dt. 24.10.92) 

Formula to calculate the increase or decrease in the price of materials. 
Vm=0.75 x Pmx R x (-io) 

101 a) () �If during the progress of the work the price of any material (excluding the cost of steel, cement & btumen incorporated in the work (not being materials supplied from the E.I.Cs store in accordance with Clause 
hereof) increases or decreases as a result of increase or decrease in the average wholesale price Indes 

(all commodities), and the contractor there upon necessariy and properly pays in respect of that materials 
(incorporated in the work) such increased or decreased price, then he shall be entitled to reimburse or liable to 
refund quarterly as the case may be, such an amount, as shal be equivalent to the plus or minus difference of 
75% in between the Average wholesale Pice Index (all commodities) which is operating for the quarter under 
consideration and that operated for the quarter in which the tender was opened, as per the fotmula indicated 
below: 

100 

R= The value of work done in Rupees during the quarter under consideration. 

Vm= Increase or decrease in the cost of work during the quatter under consideration due to change in the 
price of the materials. 

CONTRACTOR 

io = The average Wholesale Price Index (all commodities) for the quarter in which the tender was opened (as 
published in R.B.I. bulletin from time to time.) 
i= The Average Wholesale Price Index (all commodities ) for the quarter under consideration. 
PM= Percentage of materials component as per sub-clause of this clause. 

BDO, HENteÍR 



2 

(IIl) 

() 

(II) 

(ii) Where orginal contract period is one veat and above, increases / decteases of cost of Steel,ernent & Bitumen are to be paid recovered . Payments in casc of increasc are to be made with priot approval of oVt when the total claim is more than Rs. 50,000/- and with priot approval of the EIC / Chief Engineer 3s the casc may be when the clain is upto Rs. 50,000/-. Recovery in case of shall be tmade by corcetned Block Development Officer from the contractor immediately 

(III) 

(IV) 

(V) 

(VI) 

C) 

The cost shall be determined as folloWs: 
Steel -Rate as fixed by Stecl Authority of India Ltd (SAIL) 
Cement - Average factory price of the three manufacturer of Cement inside the State 
Bitumen- Rates as fixed by Indian Oil Corporation (10C) 
Where org1nal contract is more than Six Months & below one year , increases / decreases of cost of Steel & Bitumen are to be paid recovered . Payments in case of increase are to be made with prot 
approval of Govt when the total claim is more than Rs. 50,000/- and with prior approval of the EIC/ Chef Engineer/Super in Tendeternt Engineer (as the case may be) when the claim is upto Rs. 50,000/- subject to 
the fulfillment of the conditions mentioned below : 

Cement 

The cost shall be determined as follows: 
Steel -Rate as fixed by Steel Authority of India Ltd (SAIL) 
Cement- Average factory price of the three manufacturer of Cement inside the State 
Bitumen - Rates as fixed by Indian Oil Corporation (I0C) 
Cost of the project should be more than Rs. 50.00 Lakhs. However the differential cost or such matenals may 
be paid to the contractors after deducting the hike percentage amount in the tender for those matertals from 
the calculated amount of differential cost. 
Contractors no need to submit the vouchers showing procurement from an authorized dealer for the said 
work within 28 days before utilization of Steel, Cement & Bitumen. 
Differential cost will be allowed only to the original agreement period, but not for the extended period even 
though it might have been validly extended 
Differential cost will be allowed only after successful/ completion of the work as per the approved work 
programme 

Stipulations contained in existing clause 31(f) 
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Recovery in case of decreases shall be made by concerned Block Development Officer from the contractor 
immediately 

(b) Similarly, if during the progress of work, the wages of labour increase or decrease as a result of increase or 
decrease in minimum wages for labour prescribed by Government and the contractor thereupon necessar1ly 
and properly pays in respect of labour engaged on execution of the work such increased or decreased wages 
then he shall be entitled to reimburse or liable to refund quarterly, as the case may be such an amount as shall 
be equivalent to the 75% plus or minus difference in berween the minimum wages for labour which is 
operating for the quarter under consideration and that operated for the quarter in which the tender was 
opened as per the formula indicated below. 

Fomula to calculate the increase or decrease in the price of Labour 
VI= 0.75 x Plx Rx (i- io) 

100 10 

VI= Increase or decrease in the cost of work during the quarter under consideration due to changes in the 
minimum wages rate of labour. 

R= The value of work done in Rupees during the quarter under consideration. 
lo =The minimum wages for labour as prevailed during the quarter under consideration in which the tender 
was opened. 

I=The minimum wages for labour prevailed during the quarter under consideration. 

PL= Percentage of labour conmponent (as per sub-clause). 

CONTRACTOR 

Similarly, if during the progress of work, the price of Petrol, Oil and Lubricants (Diesel oil being the 
representative item for the price adjustment) increases or decreases as a result of the price fixed there for by 
the Government of India and the Contractor there upon necessarily and properly pays, such increased or 
decreased price towards Petrol, Oil and Lubricants used on execution of the work, then he shall be enutled to 
reimburse or liable to refund, quarterly as the case may be, such an amount, as shall be equivalent to the 75° 
plus or minus difference in berween the price of P.O.. which is operating for the quarter under consideration 
and that operated for the quarter in which the tender was opened as per the formula indicated below 

BDO, tHeMGIR 



e) 

0.75 x KR( D; - D;) 

100 

hnctcase or decrease in the cost of vork during the auarter under consideration due to changes in the 

price ofP O. L. 

R=The value of work done in Rupces during the quarter under consideration. 
D= Avcrage Price per liter of dicsel oil vhich vas fxed by the Government of India during tne quat 
which the tender was opencd. 
D;= Average Price per liter of diescl oil vhich is fxed during the quarter under consideration. 
K= Percentage of P. O. L. component as per sub-clause. 

Category of 
Works. 

Irrigation works 

1ne tollowing shall be the percentage of materials. labour and P O. L. component for reimbursement / 
refund on vaiation in price of mater1al, labour and P. O. L as per sub- classes (a), (b) and (c) of thislause 

a) Structural works. 

b) Earthwork, Canal 
work, 

D, 

Embankment work etc,. 

(R&B) Works 

a) Bridge works 
b) Road work 

) Building works 

manner. 

% Materials. 

20% 

20% 

CONTRACTOR 

20% 

45% 

*30% 

Contractor' Supply 
% Labour 

30% 

60% 

30% 

40% 

30% 

% of P.O.L. 

5% 

5% 

5% 
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5% 

5% 

(* Where brick is supplied by the Department, it should be 20 % instead of 30% 

Departmental 

Supply of materials. 

45% 

15% 

45% 

10% 

Vide Works Department letter No-21369 dated-25.09.91, the reimbursement/ refund on variation in price of 
materials except steel , cement & bitumen which will be governed as per clause 31 a (ii) & a () 
labour and P.O. L. as per sub-clauses (a-i), (b) and (c) of this clause shall be applicable in the following 

35% 

In term of aforesaid escalation clause, where the period for completion of the work as stipulated in the 
agreement is less than one year, no escalation admissible all, in case of work where the stipulated period of 

completion is one yeat and more escalation on account of price variations is admissible only for the remaining 
period after excluding the first one year period provided that the work has been carried out by the contractor 

in terms of the relevant provisions of the agreement. n the situation, where the period of completion initially 
stipulated in the agreement is less than one year and subsequently the completion period has been validly 
extended on the gtound that the delay in completion of the work is not attributable to the contractor and in 
the result the total period including the extended period stands at one year or more, escalation is admissible 
only the balance portion of work executed beyond one year. 
The contractor shall for the purpose of sulb-clauses (a), (b) & (c) of this clause keep such books of account and 

other documents as are necessary to show that the amount of increase claimed or reduction available and shall 
allow inspection of the same by a duly authorised representatives of Govt. and further, shall at the request of 
the Engineer-in-Charge furnish, verificd in such a manner as the Engineer-in-Charge may require any 

The contractor shall document kept and such other information as the Engincer-in-Charge may requirc 

within a reasonable time of his becoming aware of any alteration in the price of such material, wages of labour 

and/ or price of P.O.L. give notice thereof to the Engineer-in-Charge stating that the same is given pursuant 

to this condition together with an information relating thereto which he may be in a position to supply. 

BDO, HEMGIR 
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104. 

105. 

106. 

107. 

108. 

109. 

110. 

111. 

112. 

113. 

114. 

115. 

For d1version road the contractor will have to make his own arrangement to make the same in private land 
necessary for which agreenment of such land by the side of C.D. works and the rental charges for such private 
land shall be borne by the contractor including the proper maintenance with lighting arrangements during the 

nght tme and signaling during day time and barricading etc. till the C.D. works are opened to the traffic. No 
extra rate will be paid to the contractor for the above rental charges etc. His rates in the tender for other items 
shall include this arrangement, rental charges for the land and maintenance, lighting and removal of such 
temporary road crust from the private land to bring the land to its original condition etc. complete. 
The contractor has to arrange the land required fot borrowing earth if necessary for the road work at his cost. 
No extra payment by the Department will be made on thËs account and no claim what-so-ever will be 
entertained on this ground. The rates quoted by the contractor should be inclusive of all such charges. 
Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an order 
book to the contractor to be kept at the site of the work with pages serially numbered. Orders regarding the 
work whenever necessary are to be entered in this book by the .Officer-in-Charge with their dated signatures 
and duly noted by the contractor or his authorised agents with their dated signature. Orders entered in this 
book and noted by the contractor's agent shall be considered to have been duly given to the contractor for 
following the instructions of the Department. The order Book shall be the property of the office. and shall not 
be removed from the site of work without written permission of the Engineer and to be submitted to the 
Engineer-in-charge every month. 
The tenderer should conduct three bores at each pier and S.B.C. of soil at foundation level and abutments 
location and furnish the test results in conformity with I.R.C. code at his own cost before execution of the 
work and rates quoted by the contractor should be inclusive of such bores and S.B.C. tests etc. without any 
extra cost to the Department. 
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The details of foundation, sub-structure and floor protection for execution shall be done in accordance with 
the test results thus obtained. 
The contractor shall have no claim what so ever for the extra quantity of work to be executed in view of above 
possible changes and payments is to be made as per clause 11 of the P-1 Contract. 
Over and above these conditions, the terms and conditions and rules and regulations and specifications as laid 
down in Orissa Detailed Standard Specification, Orissa P.W.D. Code, Bridge code and MORT&H 
specifications with latest revision / amendment are also binding on the part of the contractor. 
No part of the contract shall be sublet without written permission of the concerned Executive Engineer or 
transfer be made by power of Attorney authorising others to receive payment on the contractor's behalf. 
The contractor should attach the certificate in token of payment deposit with the registration authority as per 
recent circular of the Government relating to his registration. 
Any damages caused by natural calamities should be done by the contractor at his own cost. The Department 
will not be any way responsible for the same and will not pay any cost towards the repair done by the 
Contractor. 

The rates quoted by the contractor shall cover the latest approved rates of labours, materials, P.O.L. and 
Rovalties. Arrangement of borrow areas, land, approach road to the bridge site etc. are the responsibility of the 
Contractor. 

The rate for each work of concrete items wherever dewatering is imnperatively necessary the term dewatering 
shall mean the execution or operation of the items due to standing water as well as due to percolation of water. 
The quoted rates will be inclusive of this. 
The materials, borrow areas and hutments at site should be arranged by the contractor at his own cost. No 
future complaint on this account shall be entertained. 

The contractor shall make requisition of claim book from the date of commencement of the work from the 
Department and shall maintain in proper P. WD. form with pages serially numbered in order to record items 
of works are not covered by his contract and claimable as extra. Claims shall be entered regularly in this book 
under the dated signature of the contractor or his duly authorised agents at the end of each month. A 

ceruficate should be furnished along with the claim to the effect that he has no other claim beyond this claim 
up-to-date. If in any month there are no claims to record, a certificate to that effect should be furnished by the 

contractor in the claim book. Each claim must be defined and should be given as for as posible regarding the 
quantities as well as the total amount clainmed. The claim book must be submitted by the contractor regularly 
by 10th and 16h days of each month for orders of the Engineer-in-Charge or competent authority. Claims not 
made in this manner or the claim book not maintained from the commencement of the work are liable to be 
summararily rejected. The claim book is the property of the Office. and shall be surrendered by the contractor 
to the Engineer-in-charge after completion of the work or before recession of the contract by the Department 
whichever is earlier for record. 
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116. 

117. 

118. 

Numbe of tests as spec1fied in IR.C./ 
MORT&H / LSI 

Specification 

required for the 
construction 

of roads 

/bridges/ buildings or any other 
structural 

works will be 
conducted in any Govt. Test House / 

Departmental 

laboratoties/reputed 
material testing 

laboratory as to be decided by the 
Engineer-in-charge. 

Testing 
charges 

including expenditure for collection/ 
transportation 

of 
samplesspecimens 

etc. will be borne by the 

contractor. The collection of samples and testing are to be 
conducted 

for both 
prior to 

execution 
and during 

execution as may be directed by the 
Engineer-in-charge 

and on both the 
accounts 

the cost shall be borne by 

the contractor. 

Besides, the firm / contractor shall install 
full-fledged field laboratory at work site for 

conducting 

required 

tests as per IRC/ MORT & H / ISI requrements at his own cost for 
providing 

sufficient 
opportunity 

for 

checking from tne to tine. 

An Engineering personnel of the executing agency should be present at work site at the time of visit 

of high level inspecting officers in the rank of Chief Engineer and above. 
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After completion of the road in all respects the road 
furniture's 

should be affixed by the executing 

agency indicating locations like school, hospital, No-horn etc. 

Condition for issue of plant & machinery to contractor on hire :- Tools & plants will be issued to the 

contractor only if it is desirable in the interest of Govt. works and if these can be spared 
without 

inconvenience to the Department. The Sanction of the Superintend1ng 
Engineer shall be necessary in each 

case. The contractor shall arrange his programme of work according to the availability of the plant & 

machinery & no claim will be entertained for any delay in supply by the Department. 

An agreement shall be entered in to by the contractor to the effect that these 
hire charges 

recoverable from the bills of the contractor regularly and the final payment for the work including refund of 
are 

Security deposit will not be made until the total amount due to the Government on account of hre of 

machinery etc. is recoverable in full. Full amount of hire charges due from the contractor at any contract at any 

time shall be recovered from his next subsequent bill. 

Al transit and incidental cbarges in connection with the despatch of tools and plants and mach1neries 

from workshop shed/ deposit return there to, will be borne by the contractor. 

The hire charge shall be recovered at the prescribed rates from and inclusive of the date, the plant and 

machinery is made over up to and inclusive of the date of its return, even though the same day it may not have 

been utilised for any teason except for a major break down which may take more than 72 hours for repa1rs. 

The contractor shall immediately intimate in writing to the Engineer -in-charge when any plant or machinery 

goes out of order requiring major repairs. 
The hire charges are for clock houts. In case of tar boilers, hot mix plant and any other machinery 

requiring similar preparation the working hour will include the time required to make up the boiler 

tenperature and bring plant to the operating conditions before the actual start of work. 

The machine will work in shifts of 8 hours each. Extra charges towards overtime wages of any of the 

operating and maintenance staff will be leviable. These charges will be fixed by the Engineer-in-charge from 

time of time. In no case the tools and plants shall be operated beyond 8 hours in any shift without prior 

written permission of the Engineer-in-charge. 

The contractor shall release the plant and machinery as and when required for periodical servicing and 

maintenance. He shall also provide for any labour and water source for washing the plants. In the case of 

Concrete mixtures, pavers and similar such type of equpments, the contractor shall arrange to get the hopper 

cleaned and the drums etc. washed at the close of work each day. 

The plant and machinery once issued to a contractor shall not be returned by him on account of lack 

of arrangement of labour and material etc. on his part. The same will be returned only when they do not 

require or when in the option of Engineer-in-charge the work or a portion of work for which issued is 

completed. 

CONTRACTOR 

The tools and plants shall while in transit and in the custody of contractor be at his sole risk and 

responsibility for damages and / or loss except fair wear and tear. The damage or loss as assessed by Engineer 

in-charge shall be made good by the contractor. In the event of a disagreement as to the extent of damage or 

the value of article lost, the decision of superintending Engineer shall be final. The contractor shall on or 

before the supply of plant and machinery sign an agreement in indemnifying the Govt. against loss or damage 

to the machine. The Contractor shall also be responsible for any claim for comnpensation for loss of life, injury 

or damages to property etc. arising from any cause what-so-ever. The contractor shall provide full time 

choukidar for guarding the plant and machinery at site. 

If the articles are not returned within the date originally specified or extended by the Engineer-in 

charge, in addition to the normal hire charge, a surcharge equal to 10% of the hire charges will be levied for 

the period that the machinery is not returned. Such period will be treated as working time. In the event of the 

non-return of the machinery, the full value of the articles at the current market price will be recovered from 
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(a 

the contractor's outstand1ng bills or any bills that may bccome duc in respcct of his other work under the state public works Department. The decision of the supcrintending Engineer shall be final in case of dispute. FORM OF AGREEMENT -The contractor shall, bcfore taking the possession of the machinery, enter in to an agreement with the Engincer-in-charge or his nominces in the form attached. 
Log Books for recording the hours of daily works for cach of the plant and machinery supplied to the 

contractor will be maintained by the Department will be attested by the Contractor or his authorised agent 
dauty. In case of contractor contests the correctness of the entries and / or fails to sign the log book, the 

decision of the Engineer-in-chasge shall be final and binding on húm. FHire charges will be calculated according 
to the entries in the logbook and will be binding on the contractor. 

AGREEMENT FOR LOANS OF GOVERNMENT TOOLS & PLANTS. 
This agreement made the Two Thousand 

between (here-in-after referred to as the hirer" which expression 
shall unless excluded by or repugnant to the context include his heirs, executors, administrators and assigns) of 
the one part and the Govt. of Orissa (here in after referred to as the Governor which expression shall unless 
excluded by or repugnant to the context include his successors in office as assigns) of the other part. 

Where as the hirer desirous of hiring the tools and plants of the P. W. Department of the Orissa 
Govt. and more particularly specified in the schedule here under bctween here in after referred to as "the tools 
and plants". 

And where as Government has agreed to let in hire the tools and plants to the hirer on the terms and 
conditions here in after mentioned. 
Now it is here by and between the parties here to as follows : 
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In consideration of agreement that hire charges be recovered from their bill for work executed on which this 
machinery will be used or any other than standing in the names of contractors in the book of the Department 
or any other Government Department. The Govt. agrees to let the hirer tools and plants for the period to be 
computed from the date of delivery of the tools and plant to the hirer at the P.W. Department workshop at 
Sundargarh. 

(b) The rate of higher charpges will be as mentioned in the schedule attached. 
(c) The hirer shall not transfer, assign or sublet or in any way part with the tools and plants or any part there-of 

without the previous written approval of the Engineer-in-charge 
(d) On the expiry of the period of the hire, the hirer shall return the tools and plants to the Public Works 

Department. & workshop/store at Sundargarh in the same good condition in which they were received by 
him 

(e) In the event of the tools and plants not being returned on the expiry of the above-mentioned period, the hirer 
shall without prejudice and any other liability pay to the Government on account equivalent to the rate of hire 
specified for the working period and an increase of ten percent. 

() The tools and plants shall be open for inspection at all times to the officers of the Government. 
(g) The hirer shall not operate the tools and plants so hired for more than one shift/ two shifts of 8 hours each per 

day without the prior sanction of the Engineer-in-charge. If the hirer operates the tools and plants beyond the 
aforesaid limit without the prior sanction of the Assistant Engineer, he shall pay to Government additional hire 
charges as well as over time charges for staff for such excess operation at the rate approved by the Engineer-in 
charge from time to time. 

(h) In case of breakdown, repairable at the site within a period of three days hire charges as specified in the schedule 
will be levied except in case of major repairs. 

() Nornmally the tools and plants will be supplied with operating staff. 
() The hirer shall be responsible for any claims for compensation for loss of life, injury or damage to property etc. 

arising due to any causes what-so-ever during the period of the machinery is in his charge. 
(k) Al municipal or other dues and taxes payable on account of the use or operation of the tools and plants for the 

period of hire shall be defrayed by the hirer. 
) The hirer shall make good any loss or damages arising out of causes other than fair wear and tear to the tools and 

plants during the period of hire. The cost recoverable from the hirer shall be the full replacement value as 
determined by the Engineer-in-charge .In the event of any loss or damage not being made good by the hirer to the 
satisfaction of the said Engineer-in-charge the office shall be at liberty to make good himself such loss or damage 
and recover the cost thereof from the hirer. The hirer shall pay to the Engineer-in-charge such an amount as shall 
be necessary to make good the loss or damage failing which the same will be recovered from his dues as in case of 
hire charges. 

(m) On the breach of any termns or conditions of this agreement by the hirer the Engineer-in-charge shall be entitled to 
demand the return of tools and plants and the hirer shall return the tools and plants within 72 hours from the date 
of receipt of such order in writing .In case of fadure on the part of the hirer to comply with such order he shall be 
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dets Py Such penalty as may be 

final 

detained provided that the maximum penalty shall I not excecd the cost replacement of the tools and plants 

(n) In case of arny disputes berween the hirer and the Government the decision of the Superintending Engineer shall be 

119. 

(o) This agteement shall be operated by the Engincer-in--charge on behalf of the Government and the term Engincer-

in-charge shall include all officers duly authorised by him to exercise powers on his behalf. 

Signed by: 

120. 

121. 

122. 

123. 

Serial No. 

2.1. 

2.1.1. 

2.1.2. 

2.1.3. 

2.1.4 

2.1.5 

1. 

1. 

inposed by the Enginecr-in-charge for the period the tools and plant 

Description and Name of the 
articles 

Signed sealed and delivered in the presence of 

In witness where of the hirer and the Engineet-in-Charce has for and on behalf of the Governor or 

the State have set their respective hand, the day and the year here in above written. 

THE SCHEDULE 

(a) Making a false statement or declaration. 
(b) Past record of poor performance. 

(e) Past history of litigation. 

No. 

2. 

The agency will be responsible for traffic management and maintenance of the stretch of the road (for whicn 
the tender has been invited) at his own cost during the period of execution. 
Even qualified criteria are met, the bidders can be disqualified for the following reasons, if enquired by the 
Departnent 

2. 

(c) Past record of abandoning the wotk half way/ recession of contract. 
(d) Past record of in-ordinate delay in completion of the work. 
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Amount of hire per hour 

commencement of the contract. 

Clause-2(a) of P-1 Contract: -TIME CONTROL: -

clapsed. 

Progress of work and Re-scheduling programme. 

Remarks. 

The information furnished must be sufficient to show that the applicant is capable in all respects to 
successfuly complete the envisaged work. 

are 

In case the 1" lowest tenderer or even the next lowest tenderers withdraw in series one by one, thereby 
facilitating a particular tender for award, then they shall be penalized with adequate disincentives with 
forfeiture of EMD unless adequate justification for such back out is furnished. Appropriate action for black 
listing the tenderers shall also be taken apart from disincentivising the tenderet. 
ADDENDUM TO THE CONDITION OF P1 CONTRACT 

CONTRACTOR 

The Executive Engineer / Engineer- in- Charge shall issue the letter of acceptance to the successful 
contractor. The issue of the letter of acceptance shall be treated as closure of the Bid process and 

Within 15 days of issue of the letter of acceptance, the contractor shall submit to the Engineer-in-Charge for 
approval a Programme commensurate to Clause no. 2.1.3 showing the general methods, arrangements, and 
timing for all the activities in the Woks along with monthly cash flow forecast. 
To ensure good progress during the execution of the work the contractors shall be bound in all cases in which 

the time allowed for any work exceeds one month to complete, 1/4th of the whole time allowed under the 
contract has elapsed, Y2 of the whole of the work before /2 of the whole time allowed under the contract has 
elapsed, 3/4th of the whole of the work be fore 3/4th of the whole time allowved under the contract has 

If at any time it should appear to the Engineer-in-Charge that the actual process of the work does not conform 
to the programme to which consent has been given the Contractor shall produce, at the request of the 
Engineer-in-Charge, a revised programme showing the modifications to such programme necessary to ensure 
completion of the works within the time for completion. If the contractor does not submit an updated 
Programmne within this period, the Engineer-in-Charge may withhold the amount of 1% of the contract value 
from the next payment certificate and continue to withhold this amount until the next pavment after the date 
on which the overdue Programme has been submitted. 
An update of the Programme shall be a programme showing the actual progress achieved on each activity and 
the effect of the progress achieved on the timing of the remaining work including any changes to the sequence 
of the activities. 

BDO, HEEKIR 

2.1.6 



16 

2.1.6 

2.2. 

2.2.1. 

2.2.2. 

2.2.3. 

2.2.4 

2.2.5. 

2.3. 
2.3.1 

The Enginer- in-Charges approval of the Programme shall not alter the Contractor's obligations. The 
Contractor may revise the Programne and sulbnit it to the Enginecer-in-Charyc ayain at any time. A revised 
Programne is to show the effect of Variations and Compensation Events. 
Extension of the Completion Date. 
The time allowed for execution of the works as specified in the Contract data shall be the cssence of the 
Contract. The cxecution of the works shall commence from the 15th day or such timc period as mentioned in 

letter of Award after the date on which the Engineer-in-Charge issues written orders to commence the work 
or from the date of handing over of the site whichever is later. If the Contractor comnmits default in 
commencing the execution of the work as aforesaid, Government shall without prejudice to any other right or 
remedy available in law, be at liberty to forfeit the earnest money & performance guarantee / Security deposit 
absolutely. 
As soon as poss1ble after the Agreement is executed the Contractor shall submit the Time & Progress Chart 
for each milestone and get it approved by the Department. The Chart shall be prepared in direct relation to the 
time stated in the Contract documents for completion of items of the wotks. It shall indicate the forecast of 
the dates of commencement and completion of various trades of sections of the work and may be amended as 

necessary by agreement between the Engineer-in-Charge and the Contractor within the limitations of time 
imposed in the contract documents, and further to ensure good progress during the execution of the work, the 
contractor shall in all cases in which the time allowed for any work, exceeds one month (save for special jobs 
for which a separate programme has been agreed upon) complete the work as per milestone given in contract 

data. 
In case of delay occurred due to any of the reasons mentioned below, the Contractor shall immediately give 
notice thereof in writing to the Engineer-in-Charge but shall nevertheless use constantly his best endeavors to 
prevent or make good the delay and shall do all that may be reasonably required to the satisfaction of the 

Engineer-in-Charge to proceed with the works. 
i) Force majeure, or 
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ii) Abnormally bad weather, or 
iil) Serious loss or damage by fre, or 
iv) Civil commotion, local commotion of workmen, strike or lockout affecting any of the trades employed 

on the work, ot. 
v) Delay on the part of other contractors or tradesmen engaged by Engincer-in-Charge in executing work 

not forming part of the Contract. 
vi) In case a Variation is issued which makes it impossible for Completion to be achieved by the Intended 

Completion Date without the Contractor taking steps to accelerate the remaining work and which 
would cause the Contractor to incur additional cost, or 

vii) Any other cause, which, in the absolute discretion of the authority mentioned, in Contract data is 
bevond the Contractors control. 

Request for reschedule and extension of time, to be cligible for consideration, shall be made by the Contractor 
in writing within fourteen days of the happening of the event causing delay. The Contractor may also, if 
practicable, indicate in such a request the period for which extension is desired. 
in any such case a fair and reasonable extension of time for completion of work may be given. Such extension 
shail be communicated to the Contractor by the Engineer-in-Charge in writing, within 3 months of the date of 
receipt of such request. Non-application by the contractor for extension of time shall not be a bar for giving a 
fair and reasonable extension by the Engineer-in-Charge and this shall be binding on the contractor. 
Compensation for Delay. 
If the contractor fails to maintain the required progress in terms of clause 2 or to complete the work and clear 
the site on or before the contract or extended date of completion, he shall, without prejudice to any other right 
or remedy available under the law to the Government on account of such breach, pay as agreed compensation 
the amount calculated at the rates stipulated below as the Superintending Engineer (whose decision in writing 
shall be final and binding) may decide on the amount of tendered value of the work for every completed day / 
month (as appicable) that the progress remains below that specified in Clause 2 or that the work remains 
incomplete. 

This will also apply to items or group of items for which a separate period of completion has been 
specified. Compensation @ 1.5% per month of for delay of work, delay to be comleted on per Day basis. 

Provided always that the total amount of compensation for delay to be paid under this condition shal 
not exceed 10% of the Tendered Value of work or to the Tendered Value of the item or group of items of 
work for which a separate period of completion is originally given. 
The amount of compensation may be adjusted or set-off against any sum payable to the Contractor under this 
or any other contract with the Government. In case, the contractor does not achieve a particular mlestone 
mentioned in contract data, or the rescheduled milestone(s) in terms of Clause 2.5, the amouhy shownAgainst 
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2.4. 
2.4.1. 

2.4.2 

124. 

125. 

tstone shall be withheld. to he adusted acainst the compensation levied at the final grant of extension 

. Withholding of this amount on failo to cbieue a milestone. sbal be automatic without any notce to 

the contractor. However, if the 
of work on the subsequent 

contractor catches up with the progress 

estonc(s), the withheld amount shall be ealeneod Io cee he contractor fails to make up tor the delay n 

subsequent milestone (s), amount mentioned against each milestone missed subsequently also shall be withheld. 

however, no interest whatsoever sball be pavable on such withheld amount. 
Management Meetings. 
Either the Engineer ot the Contractor may tequire the other to attend a management meeting. The business of 

management meetings shall be to review the plans for remaining accordance with the early warning procedure. The Engineer shall record the business of management meetings and is to provide copies 
those attending the meeting and to the Emplover. The resDonsibility of the parties for actions to u 
De decided by the Engineer either at the management meeting or after the management meetung a 
writing to all who attended the meeting. 
Clause-2 (b) of Percentage Rate P1 Agteement: - Rescission of Contract (Amendment as per et 
No.10639 dt 27.05.2005 of Works Department, Orissa): -To rescind the contract (ot which ress 

b) Involvement it any sort of tender fixing. 

e I vttng to the contractor under the hand of the authority shall be conclusive evidence), 20% of the 
Vaue ot lett over work will be realized from the contractor as penalty. A contractor may be Blackl1sted as per 
Amendnent made to Appendix XXXIV to OPWD Code Vol-I on rules for black listing of Contractors vide 
Letter No � 03365 dt- 01-03-07 of Wotks Department, Orissa. a) Misbehavior / Threatening of Departmental & supervisory officers during execution of work / tendenng process. 

d) Persistent and international violation of important conditions of contract. 

c) Constant non- achievement of milestones on insufficient and imaginary grounds and non- adherence to quality specifications despite being pointed out. 
e) Security consideration of the State i.e. any action that jeopardizes the security of State. 
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work and to deal with matters raised in 

) Submission of false/ fabricated/ forged documents for consideration of a tender. Labour Cess 
1% Labour cess will be deducted from the gross amount of the Contractor Bills. 

a. Required Paper cost & E.M.D. as per the clause No. 6. 
ELIGIBILITY CRITERIA: To be eligible for qualification, applicants shall furnish the followings. 

of his record to 

b. Copy of Original Registration Certificate, GST Registration Certificate along with latest return copy for B' Class, PAN card, Original Affidavit for the particular work of the Tender Notice along with the tender documents submitted to the Block Development Officer, Hemgir, Sundargarh before opening of the Bid for verification purpose, as per Clause No.7. 
C. Preferences will be given to contractors having experience in executing similar nature of work. 

d. Information regarding current litigation, debarring / expelling of the applicant or abandonment of work by 
the appicant in schedule �E" and affidavit to that effect including authentication of tender 
documents and Bank guarantee in schedule �F", 

g. Attested copy of labour license or undertaking, 

e. Submission of Original Bid Security and tender paper cost as prescribed in the relevant clause of DTCN ie. 
before the stipulated date & time for opening of the bid. 

h. Schedule-C 

f. Those Engineer Contractor are desire of availing benefit as allowed to SC/ST Contractor are necessary to 
record the category to which they bclong in the Registration Certificate (R.C), otherwise their tender paper 
treated as normal tender. 

Total: - 125 (One hundred Twenty-Five) Clauses only. 
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CERTIFICATE OF NO RELATIONSHIP 

()- Strike out which is not applicable 

CONTRACTOR 
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IWe hereby certify that IWe* am/are* related/not related (") to any officer 
of the Deptt. of the rank of Assistant Engineer & above and any officer of the rank 
of Assistant / Under Secretary and above of the PR Department, Govt. of Orissa 
IWe* am/are* aware that, if the facts subsequently proved to be false, my/our 

contract will be rescinded with forfeiture of E.M.D and security deposit and IWe* 
shall be liable to make good the loss or damage resulting from such cancellation. 
VIWe also note that, non-submission of this cetificate will render my / our tender 
liable for rejection. 

SCHEDULE-A 

Signature of the Tenderer 
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First party | Sri/ Smt 

Second party I Sri/ Smt 

SCHEDULE - C 

MEMORANDUM OF UNDERSTANDING IN AFFIDAVIT FORM 

(hereinafter called the First Part) 
.Aged 

W1 

said matter. 

W2 

AND 

AND WHEREAS the First Party of 1s part is the managing partner of 

..Aged 

WITNESS 

Years, S/O. 

CONTRACTOR 

Years, S/O 

AND WHEREAS the First Party willing to appoint the Second Party to execute the E.I. portion for 

the tender work 4 

NOW THIS DEED OF AGREEMENT WITNESSES AS FOLLOWS. 

(herein after called the Second Part) having H.T/L.T. Iicense registration No 
valid up to 

1 That, the Second Party shall do all E.I. works, if the tender is awarded to First Party. 

2. That, the Second Party shall fulfill all the works as per the tender schedule by instruction of 
Engineer-in-Charge. 
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AUPo/Dist -

3 That, the First Party shall receive payment, signing the bill the document for the concerned work. 

4. That, the Second Party shall abide the rules, regulation and specification of E.I. works of above 

AUPo/Dist -

In Witness where of Both the Party have signed in presence of 
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Name of 
Employer 

1 

Name of 

Employer 

Name of 
location and 

name of work 

2 

Name of 
location 

and name 
of work 

2 

CONTRACTOR 

Contract price 
in Indian 
Rupees 

Contract 
price in 
Indian 

Rupees 

3 

WORKING EXPERIENCE 
D-1. LIST OF PROJECTS EXECUTED 

Items of 
works 

4 

Items 
of 

works 

SCHEDULE-D2 

Date of 
starting the 
Work as per 

Agreement 

WORKING EXPERIENCE 
D-2. LIST OF PROJECTS IN PROGRESS 

Date of 
starting the 
work as per 
Agreement 

5 

5 6 

Stipulated 
date of 

completion of 
the work as 

per 

Stipulated date 
of completion of 
the work as per 

Agreement 

Agreement 

SCHEDULE-D1 

6 
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Actual 
date of 

completi 
on of 

the work 

Revised 
target date of 
completion of 

the work, if 

any 
7 

7 

Reasons 
for delay in 

starting/ 
completion, 

if any 

Reasons for slow 
progress, if any. 
with the updated 

billing amount 

8 
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1. 

INFORMATION REGARDING CURRENTLITIGATION DERARRING EXPELLING OF TENDEKED 
OR ABANDONMENT OF WORK BY THE TENDERER 

2. 

3 

Note: 

1. 

2. 

3. 

4 

a) 

b 
a 

a 

b) 

Is the tenderer currently involved 
in any litigation relating to the 
Works. 

If yes: give details: 
Has the tenderer or any of its 

SCHEDULE."E" 

constituent partners been debarred/ 
expelled by any agency in India 
during the last 5 years. 
Has the tenderer or any of its 
Constituent partners failed to 
perform on any contract work in 
India during the last 5 years. 
If yes, give details: 

AFFIDAVIT 

If any information in this schedule is found to be incorrect or concealed, qualification application will be summarily be rejected. 

Development Officer, Hemgir, Sundargarh are true and correct. 
The undersigned also hereby certifies that neither our firm M/s 

Yes / No 

Yes / No 

CONTRACTOR 

Yes / No 
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Signature of the Contractor. 

The undersigned, do hereby certify that all the statements made in the required attachments 
for the Tender work .submitted to the Block 

Total :- 24 (Twenty Four ) Pages only + B.0.Q. 

SCHEDULE -"F" 

any of its constituent partners have abandoned any road/ bridge/lrrigation /Buildings 
project work in India nor any contract awarded us for such works have been rescinded 
during the last five years prior to the date of this bid. 

Date 

The undersigned hereby authorised and request (s) any bank, person, firm or Corporation to 
furnish pertinent information as deemed necessary and as requested by the Department to 
verify this statement or regarding my (our) competency and general reputation. 

The undersigned understands and agrees that further qualifying information may be 
requested and agree to furnish any such information at the request of the Department. 

nor 

other 

(Signed by an Authorised Officer of the firm /bidder) 

Pages Only. 
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