e-mail- ori-snuagaon@nic.in

GOVERNMENT OF ODISHA,
PANCHAYAT SAMITI OFFICE, NUAGAON, DIST- SUNDARGARH

TENDER CALL NOTICE NO. 01 OF 2025-26
Letter No. — \\ 87/Date: 09.05.2025

The Block Development Officer, Nuagaon, Sundargarh on behalf of Governor of Odisha invites in
"OFFLINE MODE Percentage Rate bids” in sealed cover for the followirg work from the class of eligible
contractors as mentioned in Column-7 (seven) registered with the State Governments having validity of Civil
License and contractors of equivalent Grades/Class Registered with Central Government/ MES/ Railways and
other state government having validity of Civil License for execition of Building Works (including El & PH). The
proof of registration from the appropriate authority shall be enclosed along with the Bid. The eligible contractors
of the state P.W.D. (R&B)/ Water Resources/Rural Works/M.I./C.P.W.D. for the following work eventually to be
drawn up in the P.W.D. P1 forms in conformity with the Detailed Tender Call Notice. The bidders may submit bids

for the following work.

sl ’ Amount put to | Cost of Tender Bid period of | License
.; No | Name of the Work Tender in X. paper (Non- | security Completion| Category
| ! (Excluding GST) refundable) inX.| (1%)
1 | 2 3 4 5 6 7
| Installation of 100 KVA Transformer at Six (06) HT
! } Nuagaon Block Campus 1011227.00 6,000/- | 10112 | \ipnths

The Bid documents and detailed terms and conditions can be downloaded from the District website

www.sundergarh.odisha.gov.in.

1. Date and time for download Tender Paper: From Dt. 09.05.2025 to 22.05.2025.

2. Last Date of Receipt of Tender Paper: Dt. 30.05.2025 (5.00 P.M.)

3. Date of Opening of Tender Paper: Dt. 31.05.2025 (11.00 A.M.)

Terms and conditions:-

1. Cost of Tender Paper:- The cost of bid document should be prepared in shape of Demand Draft (Non
Refundable) issued from any Nationalized Scheduled Bank in favour of Block Development Officer, Nuagaon
on any working day from 09/05/2025 to 22/05/2025 for the above work along with the DTCN.

2. Sale of Tender Paper:- The tender papers will be available in the District Website of Sundargarh
(www.sundargarh.odisha.gov.in) from dated 09/05/2025 to 22/05/2025.

3. Date of receipt and mode of submission of tender papers:- The bid documents shall be received through
Registered Post / Speed Post only, and in no any other means, which must reach to the office of the B.D.O.,
Nuagaon, At./P.0. Nuagaon, Pin-770035, Dist- Sundargarh (Odisha) by 05.00 PM on dated 30.05.2025 -

4. Last Date of receipt of Tender Paper: - The last date of receipt of tender paper is 30.05.2025 (upto 05.00
P.M.). The undersigned will not be responsible for postal delay if any or non-receipt of the paper in time. The
tenderer must super scribe the name of work on the cover,
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5. Date of Opening of Tender Paper: - Date of opening of Tender Paper: The tender papers will be opened on
31.05.2025 at 11.00 A.M. in the presence of the tenderers or their authorized representatives in the office of
the undersigned.

6. Earnest money deposit: - The E.M.D. is to be deposited in shape of N.5.C / Post Office Saving Bank Account /
Post Office Time Deposit Account / Kisan Vikas Patra in favour of Block Development Officer, Nuagaon from
any Nationalized Scheduled Bank in India counter guaranteed by its local Branch at Bhubaneswar as per Office
Memorandum no 1499 dated 01.02.2023 of Works Department. The Tender Papers without required amount
of E.M.D. will not be considered and transfer or adjustment of E.M.D. is also inadmissible. Bidders may write
an application to the undersigned for pledging of N.5.C / Post Office Saving Bank Account / Post Office Time
Deposit Account / Kisan Vikas Patra.

7. Documents to be attached: - The following document (for each work separately) should be furnished with the
tender papers failing which the tender will be liable to rejection.

1. Tender paper cost in shape of DD in favour of the Block Development Officer, Nuagaon.

2. Self attested copy of Contractor Registration Certificate

3. Self attested copy of PAN Card, GST Registration certificate & all relevant documents regarding tender.

8. SC/ST bidders are eligible for S50% EMD / ISD exempted and 10% price preference without submitting any
affidavit as per OPWD Code & Engineering / Physically handicapped (PH) contractors should submit an
undertaking in shape of an affidavit that he has not availed the concession of more than 3 times in the current
financial year.

9. The civil contractor in order to take part in the composite tender should enter into an M.0.U. (Memorandum
of Understanding duly notarized) with eligible registered electrical contractor having valid H.T. / L.T. license;
for execution of electrical installation and other electrical works and the original affidavit of M.0O.U. should be
attached with the tender as per the proforma at Schedule- C (Each work separately) which shall form a part of
tender. A copy of electrical license should also be enclosed with the tender papers, the original of which need
to be furnished during verification. The above M.O.U. is not required in case of the civil contractor having valid
registration in H.T. / L.T. electrical license with the same name & style.

10.1f any of the bidder quotes less than 15% of the tendered amount, than such a bid shall be rejected and the
tender shall be finalized basing on merit of the rest bids and the provision laid down in clause No.36 of
Memorandum No. 1437, dated 31.01.2023 of Works Department. Govt. of Odisha will be followed.

11.Additional Performance Security Deposit: -

Additional Performance Security shall be deposited by the bidder, where the bid amount is less than the
estimated cost put to tender. In such an event, only the successful bidder, where the bid amount is less than
the estimated cost put to tender. In such an event, only the successful bidder who has quoted less bid
price/rates than the estimated cost put to tender shall have to furnish.

Range of Difference between the estimated | Additional Performance Security to be deposited by the
SI No . .
cost put to tender and Bid Amount successful Bidder
1 Below 5% No Additional Performance Security
o I -
2 From 5% and above and below 10% 50 /u'(le'ference between estimated cost put to tender
and Bid Amount)
150% (Difference bet i
5 From 10 % and above a.( i n etween estimated cost put to tender
and Bid Amount)

N.S.C / Post Office Saving Bank Account / Post Office Time Deposit Account / Kisan Vikas Patra in favour of
Block Development Officer, Nuagaon from any Nationalized Scheduled Bank in India counter guaranteed by
its local Branch at Bhubaneswar as per Office Memorandum no 1499 dated 01.02.2023 of Works Department.
12. The E.M.D. amount will be forfeited, if the tenderer breaks out from the offer acceptance off tender, by the
competent authority.
13. Submission of more than one tender paper by a bidder for single work will be liable for rejection of all such
tender papers.
14. On review of the last performance of the work executed through B.D.O., Nuagaon, the lowest-1 tender may/
may not be considered for the works though he/she becomes lowest-1 tenderer.
15. Quality of works cannot be compromised and the work should be completed within the stipulated period of
completion and in no case the time extension will be allowed except the reasons not attributable to
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contractors. The whole process of Tender will be evaluated /conducted as per Govt. guidelines and OPWD
code.

16. The Contractors who have failed to execute projects of this agency/broke out from execution process /
abandoned the project work midway/those who have been declared by this agency to be defaulters
otherwise will not be allowed to participate in the present tender process. If any of such contractors
participates then his/her papers will not be considered at all.

17. The Contractor should attach BOQ along with DTCN for each works separately,

18. G.S.T. shall be paid extra as applicable.

19. The undersigned reserves the right either to reject any or all tenders or cancel the entire process without

assigning the reason thereof.
-
ason
Block Developmeént Officer

Nuagaon

Memo No.\\ & & //Date. 09.05.2025

Copy submitted to the Collector & District Magistrate, Sundargarh/ CDO-cum-EO, Zilla Parishad,

Sundargarh/ CEO , DMF, Sundargarh/ Sub-Collector, Panposh/ Superintending Engineer, PWD/ RD/ M|/ PAITDA,
Panposh for information and necessary action.

o

Block Dev opment%fficer
Nuagaon
Memo No.\\ BV //pate. 09.05.2025
Copy forwarded to Panchayat Samiti Notice Board, Nuagaon/ Tehsildar, Birmitrapur / CDPO,
Nuagaon/ all Sarpanches of Nuagaon Block for wide circulation of advertisement. q{
a5

Block Develdpment Officer
Nuagaon
Memo No. || qo//Date. 09.05.2025
Copy forwarded to DIO, NIC, Sundargarh with a request to upload this tender call notice in the
Sundargarh district website: www.sundergarh.odisha.gov.in by for wide publication and timely response by the

intending Contractors. r
S
Block Develgpm &icer

Nuagaon

Memo No.! 1 //Date. 09.05.2025
Copy Submitted to the Principal Secretary, 1&PR Department, Odisha/DI&PRO, Rourkela for kind
information and necessary action. >

%
o>
Block Development Officer
Nuagaon

CONTRACTOR BDO, NUAGAON
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CHECK LIST OF DOCUMENT TO BE FILLED UP BY THE BIDDER

St Whether Ref
St darticulare furnished SIELENue
No. Particulars to Page no.
Yes  |[No
o1 Cost of tender paper
02 E.M.D amount
03 Copy of Contractor Registration Certificate & GST
Registration Certificate (Self attested in all pages)
04 Copy of PAN Card (Self attested)
05 No Relationship Certificate in Schedule - A (original
affidavit for each work separately)
Schedule - C with electrical license (original
0& aflidavit for each work separately & Self attested in
all pages)
Schedule - E (original affidavit for each work
separatel
o7 p y)
Schedule - F (original affidavit for each work
08 | separately)
(A)
Affidavit of Genuineness of the Documents (Duly
(B) | Notarized) in Non Judicial Stamp Paper (original
affidavit for each work separately)
Signed DTCN & BOQ (Signature of the Bidders in all
09 Pages of the DTCN & BOQ)
CONTRACTOR BDO, NUAGAON
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DETAILED TENDER CALL NOTICE

The Block Development Officer, Nuae

aon, Sundargarhy invites percentage Rate basis for the following work
m seated tende sehalf Jovernme a i ¥ ‘ ¢

\\ led tender on behalf of Government of Qdisha from registered and eligible contractor of the Stare
ST ¢ R S 5 " X . §
PWD (R&B) © Water Resource / Rural Work / Minor irrigation / C.L.W.D. for the following works

eventually to be drawn up in the P1 forms in conformity with the details Tender Call Notice.

The  Tender cll  notice s available

from  official  website  of  Sundarsarh  District
k\\.\\\\ sunderearh.odishacovin) from dt. 09.05.2025 to 22.05.2025. The last date and time of submission
of bid as per contract dara. Last date of Received of tender documents is up to 05.00 PM dated 30.05.2025.
3: The bids documents will be spened by the assigned officer in the office of the Block Development Officer,
Nuagaon at 11.00 A.M. on dated. 31.05.
who wish to attend.

The cost of bid documents in shape of Demand draft issued from any Nationalized scheduled bank may be
prepared in the name of Block Development Officer, Nuagaon.

The Bank drat shall be deposited in the shape of bank draft prepared on or before the last date of receipt
along with bid.

6. The bid must contain EMD.

The Bid must contain Registration Certificate, PAN Card (Self attested for each work separately).

2025 in the presence of the bidders authorized representatives

gl

o =1

The Bid must contain GST Certificate (Self attested for e ch work separately).

9. All relevant documents regarding tender must be signed by the tenderer.

a : N . aann . .

10. The Bid must contain Affidavit for the particular work, schedule A, C, E, & F and documents required as
per relevant clauses of the DTCN.

11. Deleted.

12 Deleted.

15. The work is to be completed in all respects within the period mentioned against each work. Tenderers whose
tender is accepted must submit a work programme at the time of execution of Agreement.

14 All renders received will remain valid for a period of 90 (Ninety) days from the last date of receipt of tenders
and validity of tenders can also be extended if agreed to by the tenderer and the Department.

15: An applicant or any of its constituent partners of whose contract for any work has been rescinded or who has
abandoned any work in the last five vears, prior to the date of the bid, shall be debarred from qualification.
The tenderer is to furnish an affidavit at the dme of submission of tender paper about the authentication of
tender documents. An affidavit to this effect is to be furnished in Schedule-F. Non furnishing of the
informaton in Schedule - E and required affidavit in Schedule — F, the bid document will be summarily
rejected.

16. No Relation certificate.

The contractor shall furnish a certificate along with the tender to the effect that he is not related to any officer
in the rank of an Assistant Engincer & above or Under Sceretary & above in the PR Department. If the fact
subsequently proved to be false, the contract is liable to be rescinded. The carnest moncy & the total security
will be forfeited & he shall be liable to make good the loss or damages resulting for such cancellations, The
proforma for no relatonship certificate is contained in a separate sheet vide Schedule-A, in shape of affidavit.
17. (i) Each tenderer is to submir along with tender a note regarding his experience (in any) on construction of
Road/Bridge/Buildi:g Works.
a) Name of the Road/Bridge/ Building:-
b) Estmated Cost:-
¢) Total Length/ Total Plinth area:-
d) Major Item of works/Type of Bridge/ Building:-
¢) Quanuty of items i) as per Agreement:-
ii) as per execution:-
f) Date of Commencement:
g) Stipulated date of Completion:-
h) Actual date of completion:-
iy  Other details if any. :-

CONTRACTOR BDO, NUAGAON
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i) The prospective applicant in its name may furnish list of works exceuted (if any) in Schedule-D1,

_ satisfactorily completed and list of works in progress (if any) in Schedule-D2,

I an individual makes the application, the individual shou d sipn above his full type written name and current

address,

It the application is made by proprictary fiem, it shall be signed by the proprietor above his full type written

name and the full name of his firm with its current address.

'l‘I' the :quhrlntinn is made by a firm in partnership, it shall be signed by all the partners of the firm above their

t}l“ fype written names and current address, or alternatively by a partner holding power of attorney for the

firm in which case a certified copy of the power of attorney shall accompany the application. A certified copy

of the partnership deed and current address of all partners of the firm shall also accompany the application.

11 the application is made by a limited company or a corporation, it shall be signed by duly authorised person

holding power of attorney for signing the application in which case a certificd copy of the power of attorney

shall accompany the application. Such limited company or corporation will be required to furnish satisfactory
evidence of its existence along with the technical bid.

22, The tender should be stricdy in accordance with the provisions as mentioned in the tender schedule. Any
change in the wordings will not be accepted.

23. No tenderer will be permitted to furnish their tender in their own manuscript papers. All information’s should
be submitted in linglish. The applicants name should appear on cach page of the application along with his
signature or the signarure of his authorised representative at the bottom of each page.

24, Pcrcentage rate contract (vide works Department letter No — 8310 dt — 17-05-2006).

In casc of percentage rate tender

(i) The contractors have to mention percentage exczss or less over the estimated cost (In figures

as well as words) in the prescribe format appended to the tender document.

(iiy Contractors participated in the tender for more than one work may offer conditional rebate. Rebate

offer submitted in separate sealed envelope shall be opened, declared and recoded first. The rebate so

offered shall be considered after opening of all packages called in the same tender Notice. The
contractors who wizh to tender for two or more works shall submit separate tender for each.

(iii) Only percentage quoted shall be considered. Percentage quoted by the Contractor should be

accurately filed in figures and words, so that there is no discrepancy.

a) 1f any discrepancy is found in the percentage quoted words & figures, then the percentage quoted
by the contractor in words shall be taken as_correct.

b) If any discrepancy is found in the percentage quoted in percentage excess / less and the total
amount quoted by the contractor, then the percentage will be taken as correct.

¢) The percentage quoted in the tender without mentioning excess or less and not supported with the
corresponding amount will be treated as excess.

d) The percentage quoted in the tender without mentioning excess / less supported with
corresponding amount does not tally with either to percentage excess or less then it will be treated
as percentage cxcess.

€) The percentage quoted in the tender without mentioning excess / less supported with
corresponding amount if tallied with the percentage then it will be treated as to which side the

21

amount tallies.
f) The contractor will write percentage excess / less up to two decimal points only. If he writes

the percentage excess / less up to three or more decimal points, the two decimal points shall only
be considered without rounding off.

g) The tender shall be written legibly and free from erasures, over writings or corrections of figures.
Corrections, over writings & interpolations where unavoidable should be made by making out
initiating, dating and rewriting.

iv) In the contract 1 time is the essence. The contractor is required to maintain a certain rate of  progress
specify in the contract.

(v) The quality mentioned can be increased or reduced to the extent of 10% for individual items subject to a
maximum of 5% over the estimated cost. If it exceeds the limit stated above prior approval of competent

authority is mandatory before making any payment.
(vi) The period of completion is fixed and cannot be altered except in case of exceptional circumstances with

due approval of next higher authority. _ o ‘

(vii)Bills for percentage rate tenders shall be prepared at the estimated rares for m(llwd-ual items only and the
percentage excess or less shall be added or subtract from the gross amount of the bill.

25 The tenderer shall carefully study the tentative drawings and specifications applicable to the contract and all

5,
the documents which will form a part of the agreement to be entered in to by the accepted tenderer and
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detulad speaitications tor Onissa and other televant specitications and drawings which are tor sale. Complunt
at a tumee date that plms and spectfications have not bheen seen by the rendeters cannot be entertmned The
drawng turishad wath the render ate tentative and subject to revision or moditication as tendered durnng the
execunon as per actal necessity and detail test conducted. Bat the tendered rates quoted by the renderer will
hold pooed e case of sueh moditication of drawings during the time of execution and shall in no way invalidare
the contract and no extra monetary compensation will be entertained. The work shall however be executed as
per timal approved deawing o be issued by the Lingincer-in-Charge as and when required.

Eveny tenderer s expected betore quoting his rates to inspect the site of the proposed work. He should also
mypect the quarttes and approach roads quarrics and satisfv himselt about the qualiey and availability of

materials, Inevery case the materials must comply with the relevant specitications. Complaints at future date

that the availability of materials at quarries have been misjudged cannot be entertained.

27. The ofter of wader shall be inclusive of cost of construction and maintenance of island, ferry service, faie-
weather road, service road, foot bridge, pylon base, winch stand and derrick stand ete. as required for the
work.

28 It must be definitely understood that the Government does not accept any responsibility for the correctness
and completeness ot the teial borings shown in the Cross Section,

29 Amendment to Par-3.55 (v) of OPYWD Code Volume-1 by inclusion (Additional performance Security)
Additional Performance Security shall be obrained from the bidder when the bid amount is less than the
estimated cost put to tender. In such an evenr, only the successtul bidder who has quoted less bid price rates
than the extimated cost put to tender shall have to fumish the exact amount of differential cost i.c. estimated
cost put to tender minus the quoted amount as Additional Pecformance Security (APS) in shape of Term
Deposit Receipt pledged in favour of Divisional Officer / Bank Guarantee in favour of the Divisional Officer
from any Natonalized /Scheduled Bank in lndia counter guaranteed by its local branch at Bhubanecswar
within seven days of issue of Letter of Acceptance (LoA) by the Divisional Officer (by e-mail) to the
successtul bidder otherwise the bid of the successful bidder shall be cancelled and the Earnest Money Deposit
/ Bid Security shall be forfeited. Further proceeding for blacklisting shall be initiated against the bidder as per
Works Department Office Memorandum No. 14439 dtd.20.09.2018.

30. The tender containing extrancous conditions not covered by the tender notice are liable for rejection and
quotations should be strictly in accordance with the tender call notice. Any change in the wording will not be
accepted.

31 In case of any discrepancy in printing or omission of statutory specifications or any other part of portion of

the approved documents during download of the bid document during download of the bid document the

dedsion of the officer inviung the bid will be binding on the bidder .

Schedule of quanttes accompanied in shall be definitely understood that the Government does not accept

any responsibility for the correctness or completeness of this schedule and that this schedule is liable for

alternagon or omissions, deductions or alternations sct forth in the conditions of the contract and such
omissions, deductions, additions or alternadons shall no way invalidate the contract and no extra monetary

")
2

compensadon, will be entertained.
The authoriry reserves the right to reject any or all the tenders received without assigning any reasons there-of

i

what-so-ever.

The earnest money will be retained and dealt with as per the terms and conditions of the O. P. W. D. code.
The bidder / tenderer whose bid has been accepted will ve notified of the award by the Engineer-in-charge
prior to expiration of the validity period by cable, telex or facsimile confirmed by registered letter. This letter
(hereinafter and in the conditions of Contract called the “Letter of Acceptance”) will state the sum that the
Engineer-in-charge will pay the contractor in consideration of the exccution, completion and maintenance of
the Works by the contractor as prescribed by the contract (Hereinafter and in the contract called the “Contract

[T
A

o

Price”).

" The notification of award will constitute the formation of the contract, subject only to the furnishing
of a performance security (Initial Security Deposit) in form of Deposit receipt of Schedule Bank/Kissan
Vikash Patra/Post Office Savings Bank Account/National Savings Certificate/Postal Office Time Deposit
Account duly pledged in favour of the Block Development Officer,Nuagaon, Sundargarh and in no other
form which including the amount already deposited as bid security (earnest money) shall be 2% of the value of
the tendered amount (excluding 1% deposited towards hiring of equipments /machineries from outside the
State if any) and sign the agreement in the P.W.I). form No. PI (Schedule XLV No. 61) for the fulfillment of
the contract in the office of the Block Development Officer, Sundargarh as directed. The security deposit
together with the earnest money and the amount withheld according to the provision of P1 agreement shall
be retained as security for the due fulfillment of this contract and additional performance security in

accordance with the provisions of the agreement.

CONTRACTOR BDO, NUAGAON
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The agreement will incorporate all agreements between the officer inviting the bid/Fingincer-in-Charge and

the successful bidder. Within 15 days following the notification of award along with the Letter of Acceptance,

the successful bidder will sign the agreement and deliver it to the Engincer-in-Charge. Following documents
shall form part of the agreement.

The notice inviting bid, all the documents including additional conditions, specifications and drawings, if any,

forming the bid as issued at the time of invitation of bid and acceptance thereof together with any

correspondence leading thereto & required amount of performance security including additional performance
sccurity.

Standard P.W.D. Fo:m P-1with latest amendments.

Iailure to enter in to the required agreement and to make the security deposit as above shall entail forfeiture of

the Bid Sccurity (carnest money) .No contract (tendet) shall be finally accepted until the required amount

of initial sccurity moncy is deposited. The security will be refunded after One year of completion of the work ‘

and payment of the final bill and will not carry any intercest. ‘

As concurred by Law Department & Finance Department In their U.O.R. No 848 ded.21.05.97 ].O.R.No.202

W.F.D. dtd.06.03.98 respectively the E.M.D. will be forfeited in case, where tenderers back out from the offer

before acceptance of tender by the competent authority.

36. That for the purpose of jurisdiction in the event of disputes if any of the contract would be decmed to have
been entered in to within the State of Orissa and it is agreed that neither party to the contract will be
competent to bring a suit in regatd to the matter by this contract at any place outside the State of Orissa.

The contractor should be liable to fully indemnify the department for payment of compensation under
workman Compensation Act. VIII of 1923 on any account of the workmen employed by the contractor and
full amount of compensation paid will be recovered from the contractor.

Tenderers arc required to abide by the fair wages clause as introduced by Govt. of Orissa, Works Dcpartment
Letrer No.-VIII-R 8/5225 Dtd. 26.02.55 and No.lIM- 56/628842(5) Dtd.27.09.61 as amended from time to
time.

37. In case of any complaint by the labour working about the non payment or less payment of his wages as per
latest minimum Wages Act, the Block Development Officer will have the right to investigate and if the
contractor is found to be in default, he may recover such amount duc from the contractor and pay such
amount to the labour directly under intimation to the local labour office of the Govt. The contractor shall not
employ child labour. The decision of the Block Development Officer is final and binding on the contractor.

38. The contractor shall bear co:t of various incidentals, sundries and contingencies necessitated by work in full
within the following or similar category. ‘

a. Rent, royalties and other chatges of materials, octroi duty, all other taxes including sales tax, ferry, tolls
conveyance charge and other cost on account of land and building including temporary building and
temporary electric connection to work site as well as construction of service road and diversion road and its
maintenance till completion of work as required by the tenderer for Collection of materials, storage, housing
of staff or other purpose of the work. No tenderer will however be liable to pay Govt. for temporary
occupation of land owned by Govt. at the site of the work.

b. Labour camps or huts necessary to a suitable scale including conservancy and sanitary arrangements therein to
the satisfaction of the local health authorities.

¢. Suitable water supply including pipe water supply wherever available for the staff and labour as well as for the

work.

d. Fees and duties levied by the municipal, canal or water supply authorities.

¢. Suitable equipments and wearing apparatus for the labour engaged in risky operations.

f.  Suitable fencing barriers, signals including paraffin and electric signal where necessary at works and approaches
in order to protect the public and employees from accidents.

g Compensation including the cost of any suit for injury to persons or property due to neglect of any major
precaution also become payable due to operation of the workmen compensation act.

h. The contractor has to arrange adequate lighting arrangement for the work where ever necessary at his own
cost. After the work is finalised, all surplus materials should be removed from the site of work. Preliminary
work such as vats, mixing platforms etc. should be dismantled and all materials removed from the site and
premises left neat and clean, this should be inclusive of the rates.

39. No payment will be made for bench marks, level pillars profiles and benching and leveling the ground where
required. The rates to be quoted should be for the finished items of work inclusive of carriage of all materials
and incidental item of works.

40). It should be understood clearly that no claim what-so-ever will be entertained to extra items of works quantity
of any item besides estimate amount unless written order is obtained from the Engineer-in-charge and rate
settled before the extra items of work ot extra quantity of any items of work is taken up.

CONTRACTOR BDO, NUAGAON
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The tenderer shall have 1o abide by the C.W.D, safety code rules introduced by the Government of India
Ministry of work Housing and Supply in their standing order No A4 150 del. 25.11.57,
Bid documents congisting of Plans, specifications, the schedule of quantitics and the set of terms and
conditions of contract and other necessary documents can be seen in all the offices issuing the docaments and
office of the under signed during office hours everyday expeet on Sundays and Public Holidays till Last date of
sale and receipt of tender papers, Interested bidders may obtain further information ar the same address, But it
must be clearly understood that the tenders must be received in order and according to the instructions,
Tenderers are required to go through cach clause of PAV.D. lorm Pl carcfully in adldition o the clause
mentioned herein before tendeting,
All reinforced cement concrete work should conform to Orissa Detailed Standard specifications, [RC Cade
and Bridge code section 1, 11, 11, TV and VII & latest design criteria for prestressed conerete bridges
specitically for road and bridges issued by MORT & H, Govt. of India.

45. Steel shuttering & centering shall be used which shall be lined with suitable sheeting and made leak proof and
water tight.

46. The Department will have the right to inspect the scaffolding, centering and shuttering made for the work and
can reject partly or fully such structures if found defective in their opinion.

47. Concrete should be machine mixed unless otherwise ordered in writing by the lingincer-in-charge. The
contractor should arrange his own concrete mixet, vibrator, pumps etc, for this purpose at his own cost.

48, Cement shall be used by bags and weight of one bag of cement being raken as fifty (50) Kg.

49. The contractor should arrange the materials like Steel, Cement, paint and bitumen ctc. of approved quality and
specification at his own cost for completion of the work with the time schedule. No extension of time will be
granted on the application of the contractor duc to delay in procurement of materials.

50.

The contractor will be responsible for the loss or damage of any departmental materials during transit and in
the exccution of the work duc to reasons what — so-ever and the cost of such materials will be recovered from
the bills at stock issue rates or market rates whichever is higher.

51. If the contractor removes Government materials supplied to him from the site of work with a view to dispose
of the same dishonesty, he shall be in addition to any other liability civil or criminal arising out of his contract
be liable to pay a penalty equivalent to five times of the price of the materials according to the stock issuc rate
or market rate whichever is higher. The penalty so imposed shall be recovered at any time from any sum that
may then or at any time thereafter become due to the contractor or from his security deposit or from the
proceeds of sale thereof.

52. The selected contractor may take delivery of departmental supply according to his need for the work issued by

the Sub-Divisional office in-charge subject to the availability of the materials. The tenderer shall make all

arrangement for proper storages of materials but no cost for raising shed for storage, pay of watchman etc, will
be borne by the Department. The Department is not responsible for considering the theft of materials at site.

It is the contractor’s risk. Under any such plea if the tenderer stops the work, he shall have to pay the full

penalty as per clause of F2 agreement.

53. The Department will have the right to supply at any time in the interest of work any departmental materials to
be used in the work and the contractor shall use such materials without any controversy or dispute on
that account. The rate of issue of such materials will be at the stock issue rates inclusive of storage charges or
rates fixed by the Department or current market rate whichever is higher.

54. All the materials with all taxes,vats etc are to be supplied by the contractor at his own arrangement to the
work site

55. Though Departmental issue of cement and steel has indicated, it may not be taken as binding. The contractor

must have to arrange by themselves cement, steel, bitumen and every sorts of materials from approved
manufacturer, get it tested in the Departmental Laboratory and approved by the Department before use. No
extension of time or escalation of price on such account shall be entertained in future.
For payment of reinforcement, the steel including plates etc. shall be measured in length of different

56. diameter, size and specification as actually used (including hooks and cranks) in the work correct to an inch or
cm. And their weight calculated as per scctional weight prescribed by the Indian Standard Specification or as
directed by the Engincer-in-Charge (Wastage of bars and unnecessary lapping will not be considered for
measurement and payment).

57. The tentative alignment of the proposed bridge has been shown in the enclosed drawing. [lowever, the
department has got the rights to shift the actual bridge position within a reasonable range in both U/s and
D/s.

58. “I'he contractor should at his own cost arrange necessary tools and plants required for the efficient execution

of work and the rates quoted should be inclusive of the running charges of each plant and cost of conveyance.
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Ater vmpieron of e werke the costeactonr shall arvange at his own cost all reguisite cquipments for festing
cnve enpigead well and speatied span tee of cost as divected by the Figtneet in Charge and bear the entire
VO R Geng

Measmement of carth worh s nvad coabankment will be done by section: measurement atter the carth s
censedadaiad cheding g st hand o poswer woad woller and sheep oot toller at optimuam: moisture
comdipon amd e enie pavmest will be made s the uogle clearanee toe taking carth from the horrow areas.,
Barh wael tom ceimg will be connomeally uibised i tillig,

The stack ot nad metal and gl will be measured a boxes of Lam L8 MCXC O8N which will e taken as
Eam N LM QN Canne Phe solingg stones will be measured in the suitable stacks with deduction for
i o oot velime ot more depending wpon the looseness of stacking which would he determined on
actal ohwen aton and deduction,

The machmeres, wavalable, with the departiment: may be supplied on hire as per charges noted in the
envisad statement sublect to the condition that the contractor will exeeute in advanee an agreement with the
Bagaeer wy Chage,

o the evene o any delay i the supply of Department toad roller tor unavoidable teasons, no extension of
e Wl be peanad o the contractor under any eiteumstances,
The renderer should turmishad along with their tender a list of works which are at present in their hand in the
proscubad protormua enclosad hevewith,
Ninking of wells shall be measured from bottom of well eap up to bottom of cutting edge or 15 em. above low
watet level whichever s less,

M methad of sinking ncluding poeumatie sinking by employment of drivers and other equipment shall be
wcladad 1 the rate,

Removal ot troey, Togs o tees or isolated boulders and desilting of sand or carth trom existing well,
revtittcaton ot altand shitt it any, ctes shall also be included within the rate ot sinking,

The depth of toundation indicated on the deawing ate provisional but these may be alteted it necessary in the
tght of the nature of strata indicated by boring which must be taken in advance of actual exccution of the
toundation,

When resort has to be made for sinking the wells by air lock and vacuum chamber method rates there of shall
be pre-decidad b authority aceepting the tender,

Construetion of cotter dam ot sland oe the work of open exeavation or dressing or labour for laying well
curbs shall be tncluded i the tate of well sinking,

Lot conereting the botom plugs of well under the method of providing conerete should be either with tremie
or any other approvad method as well be divected by the Lngineet-in chatge with 10% extra cement to be used
tor under warer conereting without any extra cost to the department.

No claim will be catertained in respeet of ditficulties during sand blowing met with during sinking of wells.

No part of the bearing tor the superstructure shall be allowed to rest on the noses of the piers,

Tor Steel mesh reinforcement shall be provided in the concrete of the girders on the caps of the piees /
abutmients iumadiately in contact with the bearing o ensure proper disteibutions of heavy load

Lugs and grooves shall be provided in the beatings w prevent them trom skewing and getting out of alignment.
lnspection by the Director General of Supplies and Disposals of the bearing during manufacture and X-Ray or
Gama Ray examination of castings thickness mwore than 8 inches and load testing of bearing it considered
necessary shall - have to be earried out at the contractor’s cost The same procedure for testing may have to be
fullowad for ribbad bearing manutactured by widening.
1t should be clearly understood that the joints of the bars wre to be provided with lapping, welds or bols nuts
as well be direeted by the Engineer-in-charge.

Concrete test specimens 150mm X 150mm X 150mm in size (whether plan or reinforced concrete) for the
testing shall be tken for each structural member by a representative of the contractor in the presence of
rcspo‘nsihlc otficer of the rank not lower than that of an Assistant Dagineer ot sub-Divisional Officer. The
conrractor shall bear the cost so involved in testing. The test specimen in cube should be catried out in the
Departmental Control and Research Laboratory of Cuttack or Bhubaneswar. Test should be carried out in
accordance with the stupuladon in Bridges code section-111
Test specimens shall be formed carefully in accordance with the standard method of taking test specimen and
no plea shall be entertained later on the grounds that the casting of the test specimen was faulty and that the
result of the specimen did not give a correct indication of the actual quality of concrete.
Plain concrete and reinforced concrete specimens will be tested in nearest Government institution who are
conducting laboratory testing. Cost of testing of all specimens and samples will be borne by the Contractor.
The construction of well staining by injecting cement or grout in coarse aggregate pliced in position shall not
be permitted.

CONTRACTOR BDO, NUAGAON

G Scanned with OKEN Scanner



84

¥

(o]

86

88.

89.

90

91

Pawe |||

The thickness of coment conerete in top plugging should be as per Departmental drawing,

In well sinking, the maximum tolerance petmissible in il is 1:80 and the shift is 150mm to the normal
direction. Where it is not feasible to work these tolerance the contractor shall carry out. suitable remedial
measures as may be directed by the Engineer-in charge to overcome the adverse effects of tilts and shifts
without any extra cost to the Department and without any damages to the well. Any additional work necessary
consequent upon the excess tilt and shift shall be carricd out by the contractor at no extra cost to the
Department.
Conerete of strenpth below of the required strength (as determined by actual tests) shall not be accepted.

1f the well is beyond reetification the well shall be rejected, the well has 1o be abandoned and another well to
be sunk at a suitable location at the cost of the Contractor. The tilt and shift of the well including
compensation is to be abided as per the clauses of MORT&! { for Roads and Bridges.

No claim for cartiage of water what-so-cver will be cntertained.

The contractor shall employ cne or more Lingineering Graduate or Diploma holders as apprentice at his cost if
the work as shown in the tender exceeds Rs.1,00,00,000/-The apprentices will be sclected by the Chief
Engincer. The period of employment will commence within one month after the date of work order and
would last till the date, when 90% of the work is completed. ‘The fair wage to be paid to the apprentices should
not be less than the emolument of personncl of equivalent qualification employed under Government. The
number of apprentices to be employed should be fixed by the Chicf lingineer in the manner so that the roral
expenditure does not exceed one percent of the tendered cost of the work.

Super class contractor shall employ under himsclf two Graduate Engincer and two Diploma holders belonging
to the State of Orissa. Special class contractor shall employ under him one graduate Engineer and two
Diploma Holder belonging to the state of Orissa. Likewise ‘A’ class contractor shall employ under him one
Graduate Lngincer or two Diploma Holders belonging to statc of Orissa. The contractor shall pay to the
Engineering personnel monthly emoluments which shall rot be less than the emoluments of the personnel of
equivalent qualification employed under the State Govt. of Orissa. The LEngineer-in Chief (Civil), Orissa may
however assist the contractor with names of such unemployed Graduate engincers and Diploma Holders if
such help is sought for by the contractor .The names of such Finginceting personnel appointed by the
Contractors should be intimated to the tender receiving authority along with the tendet as to who would be
supervising the work, Each bill of the Super Class, Special Class or ‘A’ Class Contractor shall be accompanied
by an employment Roll of the Engineering personnel together with a Certificate of the Graduate Engincer or
Diploma Holder so employed by the contractor to the effect that the work executed as pet the bill has been
supervised by him.( Vide Works Department No. Codes M-22/91-15384 dated 9.7.91). The required
certificate is to be furnished in the proforma contained in a separate sheet vide Schedule-B.

Itis the responsibility of the contractor to procure and store explosive required for blasting operation.

Department may render necessary possible help for procuring license.
Orissa Bridge & Construction Corporation Ltd. will be allowed price preference up to 3% over the lowest
quotation or tender as laid down in works and Transport Department Resolution No-285 date-17.04.1974
“The Orissa Construction Corporation will be allowed a price preference to the cxtent of up to 3% over the
lowest tender amount (Where their tender is not the lowest) provided they express willingness to execute the
work after reduction of rates by negotiation.

Amendment of existing Clauses :- By admission of a tender for the work, a tenderer will be deemed to have
satisfied himself by actual inspection of the site and locality of the work, about the quality and availability of
the required quantity of material including the wheat/ rice referred to above, medical aid, labour and food
stuff etc., and that rates quoted by him in the tender will be adequate to complete the work according to the
specifications attached there to and that he had taken in to account all conditions and difficultics that may be
encountered during its progress and to have quoted rates including labour and materials with taxes , octroi
Jother duties, lead, lifts, loading and unloading, freight for all materials and all other charges necessary for the
completion of the work, to the entire satisfaction of the Engineer-in —Charge of the work and his authorised
subordinates. After acceptance of the contract rate Government will not pay any extra charges for any reason
in case the contractor claims later on to have misjudged as regard availability of materials, labour and other

factors.
& other construction welfare cess for construction workers shall be deducted @ 1% of the Gross

Building
of the bills from the contractor as per Resolution of Govt. of Orissa Labour & Employment

amount
Department.
The prevailing percentage of I. T. Department of the gross amount of the bill towards income tax will be

deducted from the contractor’s bill.
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Provathog rate of GNT on e pross amount of the Wil will be dedueted from the contractor's bill, where
Apreement Value s 050 ik and above,
The vontractor i requited o pay ovaliy o Goveas fised tron time of ime and produce such docaments in
support ot thew pavient to the concerned athority with their hills, falling which the amonnt towards royalties
ot dittevent materials as utihsed by them in the work will be vecovered from thefe bills and deposited in the
revenue of concerned departnent,
Under no Cieumstances interest is chargeable tor the dues o additional dues iCany payable tor the work,
Under sectton 12 oF contractors labour (Regulation and Abolidon) Act, 1970 the contractor who undertakes
excention ot work through Tabour should produce valid - license from licensing authorities o lahour
Department,
Sample of all material = The contractor shall supply sample of all marerials tully hefore procurement for the
work for testing and aceeptance as may be requiring by the concerned Exeentive Ungineer,
Trial Boring - The toundation level as indicated i the body ol the departmental drawing is purely tentative
and {or the peneral guidanee only, The Department has no responsibiliy for the suitability of aetual strata at
the toundation level, The contractor has o conduet his own horing before stacting the work and get the
samples tested at his owne cost to ascertin the 8,15 and eredibility of the strata al founding level while
quoting his eates for tender the contractor shall take in o account ol the above aspects,
(O Any defeets, shrinkage or other faults which may he noticed within 01 (One) year from the completion ol the
work avising out of defective or improper materials or workmanship timing are upon the direction of” the
Engineer-in-Charge 1o be amended and made good by (he conteactor at his own cost unless the Hogineer for
reasons to be recorded in writing shall be decided that they ought 10 be paid for and in case of default
Department may tecover trom the contractor the cost of making good the works, The contractor is also
requited to maintain the road for 01 (One) year from the date of successtul completion of the work,
From the commencement of the works to the completion of the same, they are to be under the contractors
charge. The contractor is to be held responsible to make good all injuries, damages aond repairs oceasioned or
rendered necessary ta the same by fire or other causes and they hold the Govt. of Orissa harmless for any
claims tor injuries to person or structural damage o property happening from any neglect, delult, want ol

1y

(un

-~

proper care or misconduct on the part of the contractor or any one in his employment during the exeeution of
the work, Also no claim ghall be entertained for loss due to earthquake, Nood, eyclone, epidemic, riat or any
other ealamity whether natural or incidental dumages so caused will have 1o be made good by the contractor at
his own cost,

98. Gradation of ingredients: The coarse and tine apgregate shall meet the grade requirement as per the latest
provision of relevant LS. Code / 1R, C.code / MORT&H specifications,

99. Tilts and shifts
i) Maximum permissible shift s 150mm.
i) Maximum permissible tile is 1 80

100.  Payment for variation in price - (Vide Works Department Memorandum No-12073 /W dt. 7.4.1986, No-
14379 dr. 22.6.91 & No-22874 dr. 24.10.92)

101 a) (i) “If during the progress of the work the price of any material (excluding the cost of steel | cement & bitumen
) incorporated in the work (not being materials supplied  from the 1LLCs store in accordance with Clause

wrveeeees hereof) increases or decreases as 4 result of increase or deerease in the average wholesale price Index
(all commodities), and the contractor there upon necessarily and properly pays in respect of that materials
(incorporated in the work) such increased or deereased prie, then he shall be entitled to reimburse or liable to
refund quarterly as the case may be, such an amount, as shall be equivalent to the plus or minus difference of
75% in between the Average whalesale Price Index (all commodities) which is operating for the quarter under
consideration and that operated for the quarter in which the tender was opened, as per the formula indicated
belows:-
Formula 1o calculate the increase or decrease in the price of materials,
Vm=0.75 x PmxR x (i-i0)

100 io
Vm = Increase or decrease in the cost of work during the quarter under consideration due to change in the

price of the materials.
R = The value of work done in Rupees during the quarter under consideration,
i0 = The average Wholesale Price Index (all commoditics) for the quarter in which the tender was opened (as

published in R.B.1L bulletin from time to time.)
i = The Average Whaolesale Price Index (all commodities ) for the quarter under consideration,
PM= Percentage of materials component as per sub-clase of this chwse,

CONTRACTOR BDO, NUAGAON
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(i) Where original contract period is one year and above , increases / decreases of cost of Steel, Cement &

Bitmmen are to be paid recovered . Payments in case of increase are to be made with prior approval of Govt

when the total claim is more than Rs, 50,000/~ and with prior approval of the € / Chief Iingincer as the

casc may be when the claim is upto Rs. 50,000/~ . Recovery in case of shall be made by concerned Block

Development Officer from the contractor immediately .

The cost shall be determined as follows:-

Steel -Ratc as fixed by Steel Authority of India Ltd (SAIL)

Cement = Average factory price of the three manufacturer of Cement inside the State .

Bitumen — Rates as fixed by Indian Oil Corporation (I0C)

(1)  Where original contract is more than Six Months & below one year , increascs / decreases of cost of Stecl
, Cement & Bitunien arc to be paid recovered . Payments in case of increase are to be made with prior
approval of Govt when the toral claim is more than Rs. 50,000/- and with ptior approval of the EIC / Chicf
Engincer/Super in Tendetent Engineer (as the case may be) when the claim is upto Rs. 50,000/- subject to
the fulfillment of the conditicns mentioned below :

@ The cost shall be determined as follows:-

Steel -Rate as fixed by Stecl Authority of India Ltd (SAIL)
Cement — Average factory price of the three manufacturer of Cement inside the State .
Bitumen — Rates as fixed by Indian Qil Corporation (IOC)

(IT) Cost of the project should be more than Rs. 50.00 Lakhs . However the differential cost or such materials may
be paid to the contractors after deducting the hike percentage amount in the tender for those materials from
the calculated amount of differential cost .

(III)  Contractors no need to submit the vouchers showing procurement from an authorized dealer for the said
work within 28 days before utilization of Steel , Cement & Bitumen .

(IV)  Differential cost will be allowed only to the original agreement period , but not for the extended period even
though it might have been validly extended .

(Y] Differential cost will be allowed only after successful / completion of the work as per the approved wotk
programme .

(VI)  Sdpulations contained in existing clause 31(f)

Recovery in case of decreases shall be made by concerned Block Development Officer from the contractor
immediatcly .

() Similarly, if during the progress of work, the wages of labour increase or decrease as a result of increase or
decrease in minimum wages for labour prescribed by Government and the contractor thereupon necessarily
and properly pays in respect of labour engaged on execution of the work such incteased or decteased wages
then he shall be entitled to reimburse or liable to refund quarterly, as the case may be such an amount as shall
be cquivalent to the 75% plus or minus diffcrence in between the minimum wages for labour which is
operating for the quarter under consideration and that operated for the quarter in which the tender was
opened as per the formula indicated below.

Formula to calculate the increase or decrease in the price of Labour.

VI=0.75 x PIxR x (i-io)
100 io

VI= Increase or decrease in the cost of work duting the quarter under consideration due to changes in the

minimum wages rate of labour.

R = The value of work done in Rupees during the quarter under consideration.

Jo =The minimum wages for labour as prevailed during the quarter under consideration in which the tender
was opened.

I = The minimum wages for labour prevailed during the quarter under consideration.
PL= Percentage of labour component (as per sub-clause).

C) Similarly, if during the progress of work, the price of Petrol, Oil and Lubricants (Diesel oil being the
representative item for the price adjustment) increases or decreases as a result of the price fixed there for by
the Government of India and the Contractor there upon nccessarily and properly pays, such increased or
decreased price towards Petrol, Oil and Lubricants used on execution of the work, then he shall be entitled to
reimburse or liable to refund, quarterly as the case may be, such an amount, as shall be equivalent to the 75%
plus or minus difference in berween the price of P.O.L. which is operating for the quarter under consideration
and that operated for the quarter in which the tender was opened as per the formula indicated below :

CONTRACTOR BDO, NUAGAON
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K1 = Tncrease or decrease in the cost of work during the quarter under consideration due to changes in the
prive ol L OL L
Y == T valing el worss .3 : . .
3= The value of work done in Rupees during the quarter under consideration.

. ~ Dever v Neee s [P H H N H 1 i
D= Average Price per liter of diesel oil which was fixed by the Government of India during the quarter in
which the tender was opened.

o= Average Price per liter of diesel oil which is fixed during the quarter under consideration.
Ke= Pereentage of . O, 1., component as pet sub-clause,

The following shall be the pereentage of materials, labour and P. O, L. component for reimbursement /
refund on variation in price of material, labour and P. O, L. as per sub- classes (a), (b) and (¢) of this Clause

Category of Contractor’ Supply Departmental
Works. % Materials. % Jabour % of P.O.L. Supply of matcrials.
Irrigation works
) Structural works. 20% 30% 5% 45%
b) Earthwork, Canal 20% 60% 5% 15%
work,

Embankment work ctc,.

(R&B) Works

a) Bridge works 20% 30% 5% 45%
b) Road work 45% 40% 5% 10%
¢) Building works *30% 30% 5% 35%

(* Where brick is supplied by the Department, it should be 20 % instead of 30%

Vide Works Department letter No-21369 dated-25.09.91, the reimbursement / refund on variation in price of
materials efcept steel , cement & bitumen which will be governed as per clause 31 a (ii) & a (1'.;:9
labour and P.O. L. as per sub-clauses (a-i), (b) and (c) of this clause shall be applicable in the following
manner.

“Tn term of aforcsaid escalation clause, where the period for completion of the work as stipulated in the
agreement is less than one year, no escalation admissible at all, in case of wotrk where the stipulated period of
completion is one year and more escalation on account of price variations is admissible only for the remaining
period after excluding the first one year period provided that the wotk has been carried out by the contractor
in terms of the relevant provisions of the agreement. In the situation, where the period of completion initially
stipulated in the agreement is less than one year and subsequently the completion period has been validly
extended on the ground that the delay in completion of the work is not attributable to the contractor and in
the result the total period including the extended period stands at one yeat or more, escalation is admissible
only the balance portion of work executed beyond one year.

The contractor shall for the purpose of sub-clauses (a), (b) & (c) of this clause keep such books of account and
other documents as are necessary to show that the amount of increase claimed or reduction available and shall
allow inspection of the same by a duly authorised representatives of Govt. and further, shall at the request of
the Engineer-in-Charge furnish, verified in such a manner as the Engineer-in-Charge may require any
document kept and such other information as the Engincer-in-Charge may require . The contractor shall
within 2 reasonable time of his becoming aware of any alteration in the price of such material, wages of labour
and/ or price of P.O.L. give notice thereof to the Engineer-in-Charge stating that the same is given pursuant
to this condition together with an information relating thereto which he may be in a position to supply.

102.  TFor diversion road the contractor will have to make his own arrangement to make the same in private land if
necessary for which agreement of such Jand by the side of C.ID. works and the rental charges for such private
CONTRACTOR BDO, NUAGAON
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¢ . gnating g day ume and barricading etc. till the C.D. works are opened to the traffic. No

extra ratc will l)(_‘ paid to the contractor for the above rental charges cte. His rates in the tender for other srems

shall include this arrangement, rental charges for the land and maintenance, lighting and removal of such
temporary road crust from the private land to bring the land to its original condition etc. complete.

l‘.hc contractor has to arrange the land required for borrov-ing carth if necessary for the road work at his cost.

No extra parment by the Department will be made on this account and no claim what-so-ever will be

cx?tcnalpcd on rhxf ground. The rates quoted by the contractor should be inclusive of all such charges.

104, Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an order
book to the contractor to be kept at the site of the work with pages serially numbered. Orders regarding the
work whenever necezsary arc to be entered in this book by the .Olfﬁccr-in—‘Chargc with thcir dated signatures
and duly noted by the contractor or his authorised agcnt§ with their dated signature. Orders entered in this
lzook and noted by the contractor’s agent shall be considered to have been duly given to the contractor for
following the instructions of the Department. The order Book shall be the propcr‘r}"of the office. and shall not
be removed from the site of work without written permission of the Engineer and to be submitted to the
Engincer-in-charge every month.

105.  The tenderer should conduct three bores at each pier and S.B.C. of soil at foundation level and abutments
location and furnish the test results in conformity with LR.C. code at his own cost before execution of the
work and rates quoted by the contractor should be inclusive of such bores and $.B.C. tests etc. without any
extra cast to the Department.

106.  The details of foundation, sub-structure and floor protection for execution shall be done in accordance with
the test results thus obtained.

103.

107.  'The contractor shall have no claim what so ever for the extra quantity of work to be executed in view of above
possible changes and payments is to be made as per clause 11 of the P-1 Contract.
108.  Orver and above these conditions, the terms and condition's and rules and regulations and specifications as laid

down in Orissa Detailed Standard Specification, Orissa P.W.D. Code, Bridee code and MORT&H
specifications with latest revision / amendment arc also binding on the part of the contractor.

109.  No part of the contract shall be subler without written permission of the concerned Executdve Engineer or
transfer be made by power of Attorney authorising others to reccive payment on the contractor’s behalf.

110.  The contractor shou'd attach the certificatc in token of payment deposit with the registration authority as per
recent circular of the Government relating to his registration.

111.  Any damages caused by natural calamities should be done by the contractor at his own cost. The Department
will not be any way responsible for the same and will not pay any cost towards the repair done by the
contractor.

112.  The rates quoted by the contactor shall cover the latest approved rates of labours, materials, P.O.L. and
Royaldes. Arrangement of borrow areas, land, approach road to the bridge site etc. are the responsibility of the
contractor.

113.  The rate for each work of concrete items wherever dewatering is imperatively necessary the term dewatering
shall mean the execution or operation of the items due to standing water as well as due to percolation of water.
The quoted rates will be inclusive of this.

114. The materials, borrow areas and hutments at site should be arranged by the contractor at his own cost. No
furure complaint on this account shall be entertained.

115.  The contractor shall make requisition of claim book from the date of commencement of the work from the
Department and shall maintain in proper P.W.D. form with pages serially numbered in order to record items
of works are not covered by his contract and claimable as extra. Claims shall be entered regularly in this book
under the dated signature of the contractor or his duly authorised agents at the end of each month. A
certificate should be furnished along with the claim to the effect that he has no other claim beyond this claim
up-to-date. If in any month there are no claims to record, a certificate to that effect should be furnished by the
contractor in the claim book. Each claim must be defined and should be given as for as possible regarding the
quantities as well as the roral amount claimed. The claim book must be submitted by the contractor regularly
by 10% and 16% days of cach month for orders of the Enginecr-in-Charge or competent authority. Claims not
made in this manner or the claim book not maintained from the commencement of the work are liable to be
summararily rejected. The claim book is the property of the Office. and shall be surrendered by the contractor
to the Engineer-in-charge after completion of the work or before recession of the contract by the Department
whichever is earlier for record.

116.  Number of tests as specified in LR.C./ MORT&H / 1.8.1 specification required for the construction of roads
/bridges / buildings or any other structural works will be conducted in any Govt. Test House / Deparmmental
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Testing charges

laboratories/reputed material testing laboratory as to be decided by the Tingineer-in-charge.
horne by the

including expenditure for collection / transpottation of samples /specimens etc. will he
contractor, The collection of samples and testing are to be conducted for hoth prior to execution and during
execution as may be direeted by the Engineer-in-charge and on both the accounts the cost shall be borne by
the contractor,

117, Besides, the firm / contractor shall install full-fedged field laboratory at work site
tests as per IRC / MORT & 1/ 181 requirements at his own cost for providing sufficient opportunity for
checking from time to time,

An Lngineering petsonnel of the executing agency should be present at w

of high level inspecting officers in the rank of Chicf Hngincer and above,

After completion of the road in all respects the road furniture’s should b

agency indicating locations like school, hospital, No-horn cte.

118, Condition for issuc of plant & machinery to contractor on hire :- Tools & plants will be issued to the
contractor only if it is desirable in the interest of Gove. works and il these can be sparcd without
inconvenience to the Department. 'The Sanction of the Superintending Fingineer shall be necessary in each
case. The contractor shall arrange his programme of work according to the availability of the plant &
machinery & no claim will be entertained for any delay in supply by the Department.

An agreement shall be entered in to by the contractor 1o the effeer that these  hire charges arce

recoverable from the bills of the contractor regularly and the final payment for the work including refund of
sccurity deposit will not be made until the total amount duc to the Government on account of hire of
machinery etc. is recoverable in full. Full amount of hire charges due from the contractor at any contract at any
time shall be recovered from his next subsequent bill,

All transit and incidental charges in connection with the despatch of tools

from workshop shed/ deposit return there to, will be borne by the contractor.

The hire charge shall be recovered at the prescribed rates from and inclusive of the date, the plant and

machinery is made over up to and inclusive of the date of 1ts return, even though the same day it may not have
been utilised for any reason except for a major break down which may take morc than 72 hours for repairs.
The contractor shall immediately intimate in writing to the Enginect —in-charge when any plant of machinery
goes out of order requiring major repairs.

The hire charges are for clock hours. In casc of tar boilers,
aration the working hour will include the time requited to make up
temperature and bring plant to the operating conditions before the actual statt of work.

The machine will work in shifts of 8 houts each. lixtra charges towards overtime wages of any of the

il be leviable. These charges will be fixed by the Engincer-in-charge from

and plants shall be operated beyond 8 hours in any shift without prior

for conducting required

ork site at the time of visit

¢ affixed by the exceuting

and plants and machincrics

hot mix plant and any other machinery

requiring similar prep the boiler

operating and maintenance staff w
time of time. In no casc the tools
written permission of the Engincer-in-charge.

The contractor shall relcase the plant and machinery as and when required for periodical servicing and
maintenance. He shall also provide for any labour and water source for washing the plants. In the case of
Concrete mixtures, pavers and similar such type of equipments, the contractor shall arrange to get the hopper
cleaned and the drums etc. washed at the close of work each day.

The plant and machinery once issued to a conteactor shall not be returned by him on account of lack
of arrangement of labour and material etc. on his part. The same will be returned only when they do not
require or when in the option of Engincer-in-charge the work or a portion of work for which issucd is
completed.
The tools and plants shall while in transit and it. the custody of contractor be at his sole risk and
responsibility for damages and / or loss except fait wear and teat. The damage or loss as assessed by Lingineer-
in-charge shall be made good by the contractor. In the event of a disagreement as to the extent of damage or
the value of article lost, the decision of supcrintending Fingincer shall be final. The contractor shall on or
before the supply of plant and machincry sign an agrecement in indemnifying the Govt. against loss or damage
to the machine. The Contractor shall also be responsible for any claim for compensation for loss of life, injury
or damages to property cc. arising from any causc what-so-cver, The contractor shall provide full time

choukidar for guarding the plant and machinery at site.

If the articles are not returned within the date otiginally specified ot extended by the lingineer-in-
.. . K * $ ‘ . N B .
charge, in addition 1o the normal hire charge, a surcharge cqual to 10% of the hire charges will be levied for
the period that the machinery is not returned. Such period will be treated as working time. In the event of the

non-return of the machinery, the full value of the articles at the current market price will be recovered from
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he contractors ontstanding billeor any bills that may become due in respect of hin other work under the -Ir.nlr'
sublic works Depacment, The decision of the saperintending [ngineer shall be (inal in case of dispute
FORM OF AGREEMENT = "Vhe contractor shall, e fore ll;llr.m;" the posscanion of the machinery, enterin
to an agreement with the Fnpincer in chatpe or his nominees in Ilu“ form attached,

Lo Bools for vecording the hours of daily wortkes for cach of the plant and machinery supplied 1o the
contractor will e mamtained by the Depariment will he sttested by the contractor or his authorised agent
anel / or (ails 1o sign the log, haok, the

dailyv. Tn case of contractor contests the correctness of the entries
Ilire charges will be caleulated according

deciston of the Hapineerin charpe shall he final and hinding an him.
1o the entries in the Tophook and will e hinding on the contractor.
AGlU.‘lliMEN.’l.‘JinU.‘QANS_QILGM.EIWMENLJDQLS_&J.HJANE
Thix agreement made the I'woy Thousand
“the hirer” which expression
gtrators and assigns) of
on shall unless

between (here-in-after referred 1o as
context include his heirs, executors, admini

hall unless excluded by or repugnant to the
the one part and the Govt. of Orissa (here in after referred 10 as the Governor which expressi
excluded by or repugnant to the context include his suceessors in office as assigns) of the other part.

Where as the hirer desirous of hiring the tools and plants of the P, W. Department of the Orissa

Govt. and more particularly speeified in the schedule here under between here in after referred to as “the rools

and planes”™,
And where as Government has ay

conditions here in after mentioned.

Now it is here by and between the parties here 10 as follows :-
(3 In consideration of agrecment that hire charges be recovered from their bill for work
machinery will be used or any other than standing in the names of contractors in the hook of the Department
or any other Government Department. The Govt, agrees to let the hirer tools and plants for the pcriod to be
computed from the date of delivery of the tools and plant to the hirer at the P.W. Department wortkshop at

wreed to let in hire the tools and plants (o the hirer on the terms and

exccuted on which this

Sundargarh.
(b) The rate of higher charges will be as mentioned in the schedule attached.
(© 'The hirer shail not transfer, assign or sublet or in any way part with the tools and plants or any paft there-of
without the previous written approval of the Fngincer-in-charge
(d) On the expiry of the period of the hire, the hirer shall return the tools and pl
Deparument, & workshop / store at Sundargarh in the same good condition in w

him .
(¢) In the eventof the tools and plants not being returned on the expiry of the

shall without prejudice and any other liability pay to the Government on acc
specificd for the working period and an increase of ten pereent.

(f) The tools and plants shall be open for inspection at all times to the officers of the Government.

(g ‘The hirer shall not operate the tools and plants so hired for more than onc shift / two shifts of 8 hours cach per
day without the prior sanction of the Lingincer-in-charge. If the hirer operates the tools and plants beyond the
aforesaid limit without the prior sanctior ingineer, he shall pay to Government additional hire

h of the Assistant 1
s as well as over time charges for sta

ants to the Public Works
hich they were received by

above-mentioned petiod, the hirer
ount cquivalent to the rate of hirc

charge ff for such excess operation at the rate approved by the Engineer-in-
charge from time to time,

(h) In casc of breakdown, repairable at the site
will be levied except in case of major repairs.

(i) Normally the tools and plants will be supplicd with operating staff,

() The hirer shall be responsible for any claims for compensation for loss of life, injury or damage to property ctc.
arising due 1o any causes what-so-ever duting the period of the machinery is in his charge.

(k) All municipal or other dues and taxes payable on account of the use or operation of the tools and plants for the

period of hire shall be defrayed by the hirer,
(1) ‘The hirer shall make good any loss or damages arising out of causcs other than fair wear and tear to the tools and
plants during the period of hire. The cost recoverable from the hirer shall be the full replacement value as
any loss or damage not being made good by the hirer to the

Lingincer-in-charge In the event of
satisfaction of the said Lngineer-in-charge (he office shall be at liberty to make good himself such loss or damage
1 recover the cost thereof from the hirer. The hirer shall pay to the Lngineer-in-charge such an amount as shall

anc
be necessary to make good the loss or damage failing which the same will be recovered from his dues as in case of

within a period of three days hire charges as specified in the schedule

determined by the

hire charges.
(ni) On the breach of any terms or conditions of this agrcement by the hirer the Iinginecr-in-charge shall be catitled to

demand the return of 100ls and plants and the hirer shall return the tools and plants within 72 hours from the date

of receipt of such order in writing .In case of failure on the part of the hirer to comply with such order he shall be
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liable to pay ‘.‘“(IY penalty as may be imposed by the Enpincer-in-chatpe for the period the tools and plant ar
detuned |~|u\'1dr.! that the maximum penalty shall not exceed the cost replacement of the toals and plants
iy In ease ofany dispures hetween the hirer and the Government the decision of the Supe rintending Lingineer ahall he
final
(o) This agreement shall be operated by the Enginceer-in-charge on behalf of the Government and the term Engineer
in-charge shall include all officers duly authorised by him to exercise powers on his hehalf.

THE SCHEDULE
Serial No. Deseription and Name ofthe | N

No. | Amount of hire per hour . [ Remarks,
articles .

yovernor of

In witness where of the hirer and the Lngineer-in-Charge has for and on behalf of the €
the State have set their respective hand, the day and the year here in above written,
Signed by :

1. 2.
Signed sealed and delivered in the presence of
1. 2.

119.  The agency will be responsible for traffic management and maintenance of the stretch of the road (for which
the tender has been invited) at his own cost during the period of exccution.

120.  Even qualified criteria are met, the bidders can be disqualified for the following reasons, if enquired by the
Department

(a) Making a falsc statement or declaration.
(b) Past record of poor performance.
(c) Past record of abandoning the work half way/ recession of contract.
(d) Past rccord of in-ordinate delay in completion of the work.
(¢) Past history of litigation.
121. The information furnished must be sufficient to s
successfully complete the envisaged work.
122 In casc the 1# lowest tenderer or even t

how that the applicant is capable in all respects to

he next Jowest tenderers withdraw in serics onc by onc, thereby
facilitating a particular tender for award, then they shall be penalized with adequate disincentives with
forfeiture of EMD unless adequate justification for such back out is furnished. Appropriate action for black
Jisting the tenderers shall also be taken apart from disincentivising the tenderer.

123.  ADDENDUM TO THI: CONDITION OF P1 CONTRACT
Clause-2(a) of P-1 Contract: “-TIME CONTROL: -

2.1. Progress of work and Re-scheduling programme.

Charge shall issuc the letter of acceptance to the successful contractor. The issue

d as closure of the Bid process and commencement of the contract.

cceptance, the contractor shall submit to the Engineer-in-Charge for

Clause no. 2.1.3 showing the general methods, arrangements, and

2.1.1. The B.D.O / Engincer- in-
of the letter of acceptance shall be treate

21.2.  Within 15 days of issue of the letter of a
approval a Programme commensurate to
timing for all the activities in the Works along with monthly cash flow forecast.

2.1.3. To ensure good progress during the exccution of the work the contractors shall be bound in all cases in which
the time allowed for any work exceeds onc month to complete, 1/4th of the whole time allowed under the
contract has clapsed, Y2 of the whole of the work before V2 of the whole time allowed under the contract has
clapsed, 3/4th of the whole of the work before 3/4th of the whole time allowed under the contract has

clapsed.

21.4  If at any time it should appear to the Fngineer-in-Charge that the actual process of the work does not conform
to the programme to which consent has been given the Contractor shall produce, at the request of the
FEngincer-in-Charge, a revised programme showing the modifications to such programme nccessary to ensurc
completion of the works within the time for completion, If the contractor does not submit an updated

¢ Engincer-in-Charge may withhold the amount of 1% of the contract value

Programme within this period, th
and continue 1o withhold this amount until the next payment after the date

from the nexe payment certificate
on which the overdue Programme has heen submitted.
2.1.5  An update of the Programme shall be a programme showing the actual progress achieved on each activity and

the effeet of the progress achieved on the timing of the remaining work including any changes to the sequence

of the activitics.
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alter the Contractor’s obligations. The

The Lingincer-in-Charge's approval of the Programme shall not
any time. A revised

Contractor may tevise the Programme and submit it to the Linginect-in-Charge again at
Programme is t0 show the cffect of Variations and Compensation vents.

Extension of the Completion Date.

The time allowed for execution of the works as specified in the Contract data shall be the essence of the
Contract. The execution of the works shall commence from the 15th day or such time period as mentioned in
letter of Award after the date on which the Engincer-in-Charge issucs written orders to commence the work
or from the date of handing over of the site whichever is later. 1f the Contractor commits dcfault in
commencing the execution of the work as aforesaid, Government shall without prejudice to any other right or
remedy available in law, be at liberty to forfeit the carnest moncy & performance guarantee / Sccurity deposit

absolutely.
As soon as possible after the Agreement is cxccuted the Contractor shall submit the Time & Progress Chart

for each milestonc and get it approved by the Department. The Chart shall be prepared in direct relation to the
time stated in the Contract documents for completion of items of the works. It shall indicate the forccast of
the dates of commencement and completion of various trades of sections of the work and may be amended as
necessary by agreement betveeen the Engineer-in-Charge and the Contractor within the limitations of time
imposed in the contract documents, and further to ensurc good progress during the execution of the wqu, the
contractor shall in all cases in which the time allowed for any work, exceeds one month (save for special jobs
for which a separate programme has been agreed upon) complete the work as per milestone given in contract
data.

3. In case of delay occurred due to any of the reasons mentioned below, the Contractor shall immediately give
notice thercof in writing to the Engineer-in-Charge but shall neverthcless use constantly his best endeavors to
prevent or make good the delay and shall do all that may be reasonably required to the satisfaction of the

Engineer-in-Charge to proceed with the works.

i) TForce majeure, or

ii) Abnormally bad weather, or

fii) Serious loss or damage by fire, or

iv) Civil commotion, local commotion of wor
on the work, or.

v) Delay on the part of other contractors ot tradesm
not forming part of the Contract.

vi) In case a Variation is issued which
Completion Date without the Contractor taking step
would cause the Contractor to ircut additional cost, or

vii) Any other causc, which, in the absolute discretion of the authority mentioned, in Contract data is
beyond the Contractors control.

2.2.4. Request for reschedule and extension of time, to be eligible for consideration, shall be made by the Contractor
in writing within fourteen days of the happening of the event causing delay. The Contractor may also, if
practicable, indicate in such a request the period for which extension is desired.

22.5. Inany such case a fair and reasonable extension of time for completion of work may be given. Such extension
shall be communicated to the Contractor by the Engineer-in-Charge in writing, within 3 months of the date of
receipt of such request. Non-application by the contractor for extension of time shall not be a bar for giving a
fir and reasonable extension by the Enginecr-in-Charge and this shall be binding on the contractor.

23.  Compensation for Delay.

231, If the contractor fails to maintain the required progress in terms of clause 2 or to complete the work and clear
the site on or before the contract or extended date of completion, he shall, without prejudice to any other right
or remedy available under the law to the Government on account of such breach, pay as agreed compensation
the amount calculated at the rates stipulated below as the Superintending Engineer (whose decision in writing
shall be final and binding) may decide on the amount of tendered value of the work for every completed day /
month (as applicable) that the progress remains below that specified in Clause 2 or that the work remains

"9
Ll

o
to

kmen, strike or lockout affecting any of the trades employed
en engaged by Engineer-in-Charge in executing work

makes it impossible for Completion to be achieved by the Intended
s to accelerate the remaining work and which

incomplete.
“This will also apply to items or group of items for which a separate period of completion has been

specified. Compensation @ 1.5% per month for delay of work, delay to be completed on per Day basis.

Provided always that the total amount of compensation for delay to be paid under this condition shall
not exceed 10% of the Tendered Value of work or to the Tendered Value of the item or group of items of
work for which a separate period of completion is originally given,
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The amount of compensation may be adjusted or set-off against any sum payable to the Contractot under this
or any other contract with the Government. In case, the contractor does not achicve a particular milestone
mentioned in contract data, or the rescheduled milestone(s) in terms of Clause 2.5, the amount shown against
th-.u. milcs.t_(.mc shall be withheld, to be adjusted against the compensation levied at the final grant of extension
of time. Withholding of this amount on failure to achieve a milestone, shall be automatic without any notice to
the contractor. However, if the contractor catches up with the progress of work on the subsequent
milestone(s), the withheld amouat shall be released. In e se the contractor fails to make up for the delay in
subscquent milestone(s), amount mentioned against cach milestone missed subscquently also shall be withheld.
However, no interest whatsoever shall be payable on such withheld amount.

2.4, Management Mcctings.

24.1.  Lither the Engineer or the Contractor may require the other to attend a management meeting. The business of
a management meetings shall be to review the plans for remaining work and to deal with matters raised in
accordance with the early warning procedure. '
The Engincer shall record the business of management meetings and is to provide copies of his record to
those attending the meeting and to the Employer. The responsibility of the partics for actions to be taken to
be decided by the Engincer cither at the management meeting or after the management meeting and stated in
writing to all who attended the meeting,

Clause-2 (b) of Percentage Rate P1 Agreement: - Rescission of Contract (Amendment as per letter
No0.10639 dt 27.05.2005 of Works Department, Orissa): -To rescind the contract (of which rescission
notice in writing to the contractor under the hand of the authority shall be conclusive evidence), 20% of the
value of left over work will be realized from the contractor as penalty. A contractor may be Blacklisted as per
Amendment made to Appendix XXXIV to OPWD Code Vol-II on rules for black listing of Contractots vide
Letter No — 03365 dt- 01-03-07 of Works Department, Orissa.

a) Misbehavior / Threatening of Departmental & supervisory officers during execution of work / tendering

PI‘OCeSS.
b) Involvement it any sort of tender fixing.
¢) Constant non- achievement of milestones on insufficient and imaginary grounds and non- adherence to
quality specifications despite being pointed out.

d) Persistent and international violation of important conditions of contract.

€) Security consideration of the State i.. any action that jeopardizes the security of State.

f) Submission of false / fabricated / forged documents for consideration of a tender.
124. Labour Cess

1% Labour cess will be deducted from the gross amount of the Contractor Bills.

125. ELIGIBILITY CRITERIA: To be eligible for qualification, applicants shall furnish the followings.

a. Required E.M.D as per the clause No. 6.

b. Copy of Original Registration Certificate, GST Registration Certificate, PAN card, Original Affidavit for
the particular work of the Tender Notice along with the tender documents submitted to the Block
Development Officer, Nuagaon, Sundargarh before opening of the Bid for verification purpose, as per
Clause No.7.

c. Information regarding current litigation, debarring / expelling of the applicant or abandonment of work
by the applicant in schedule “E”(original affidavit for each work separately) and affidavit to that
effect including authentication of tender documents and Bank guarantee in schedule “F”(original
affidavit for each work separately).

d. Submission of Original Bid Security and tender paper cost as prescribed in the relevant clause of DTCN
ie, before the stipulated date & time for opening of the bid.

e. Those Engineer Contractor are desire of availing benefit as allowed to SC/ST Contractor is necessary to
record the category to which they belong in the Registration Certificate (R.C.), otherwise their tender
paper treated as normal tender.

f. The Contractors should submit the Schedule-C as per clause n0.09.

]
P
[

Total: - 125 (One hundred Twenty-Five) Clauses only.
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AFFIDAVIT

SCHEDULE-A

CERTIFICATE OF NO RELATIONSHIP
I/We hereby certify that I/'We* am/are* related/not related (*) to any officer

of the Deptt. of the rank of Assistant Engineer & above and any officer of the rank
of Assistant / Under Secretary and above of the PR Department, Govt. of Orissa
IWe* am/are* aware that, if the facts subsequently proved to be false, my/our*
contract will be rescinded with forfeiture of E.M.D and security deposit and l/We*
shall be liable to make good the loss or damage resulting from such cancellation.

I//We also note that, non-submission of this certificate will render my / our tender

liable for rejection.

(*) - Strike out which is not applicable

Signature of the Tenderer
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SCHEDULE -C
MEMO RANDUM OF UNDERSTANDING IN AFFIDAVIT FORM
First party | St/ Smt ..o Aged ............. Years, S/O....ccccvvenineies At/Po/Dist -
........................ (hereinafter called the First Part)
AND
Second party | Sri/ Smt ... Aged ...........- Years, S/O....cocierinnnees At/Po/Dist -

(herein after called the Second Part) having H.T/L.T licence registration No

AND WHEREAS the First Party of 1% part is the managing partner of
AND WHEREAS the First Party willing to appoint the Second Party to execute the E.lL

”

portion for

the tENAEr WOTK “...vvnerrneiinirreeerenaeinssrmssrrnre s .

NOW THIS DEED OF AGREEMENT WITNESSES AS FOLLOWS.

shall do all E.I. works, if the tender is awarded to First Party.

1. That, the Second Party
ction of

2. That, the Second Party shall fulfill all the works as per the tender schedule by instru

Engineer-in-Charge.
3. That, the First Party shall receive payment, signin
4. That, the Second Party shall abide the rules, regulation and specification of E.l. works of above

g the bill the document for the concerned work.

said matter.
In Witness where of Both the Party have signed in presence of

WITNESS

W2n ooiieeierceecsanasrssinrmssnsesiassainnes Verarssassernansse

Cod
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AFFIDAVIT
ABANDONMENT OF WORK BY THE TENDERER
1. a) Is the tenderer currently involved Yes /No
in any litigation relating to the
works.
b) If yes: give details:
2. a) Has the tenderer or any of its Yes / No
constituent partners been debarred/
expelled by any agency in India
during the last 5 years.
Yes / No

3. a) Has the tenderer cr any of its
constituent partners failed to
perform on any contract work in
India during the last 5 years.

b) If yes, give details:

Note:

If any information in this schedule i
be summarily be rejected.

s found to be incorrect or concealed, qualification application will

Signature of the Contractor.
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AFEIDAVIT
The undersigned, do hereby certity that all the statements made in the required attachments for

tre TRNGER WOTK 1i\ici i iasirmsassiassas s s submitted to the Block Development

Otficer. Nuagaon, Sundargarh are true and correct.

The undersigned also hereby certifies that neither our firm Me
of its constituent partners have abandoned any road/ bridge/lrrigation /Buildings or other project
work in India nor any contract awarded to us for such works have been rescinded during the last
five vears prior to the date of this bid.
The undersigned hereby authorised and request (s) any bank, person, firm or Corporation to
furnish pertinent information as deemed necessary and as requested by the Department t0 verify
this statement or regarding my (our) competency and general reputation.

nor any

[

[

wer qualifying information may be requested

a The undersigned understands and agrees that furth
est of the Department.

and agree to fumish any such information at the requ

(Signed by an Authorised Officer of the firm /bidder )
Date :
Total -+ DTCN 24 (Twenty Four) Pages only * B.O.Q. e tO i .. Pages Only.
‘/
A by
CONTRACTOR BDO, NUAGAON
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