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DETAILED TENDER CALL NOTICE 
The Block Development Officer, Subdega, Sundargarh Invites percentage Rate basis for the following work in 
sealed tender on behalf of Government of Odisha from registered and eligible contractor of the State PWD 
(R&B) / Water Resource / Rural Work / Minor Irrigation / C.P.W.D. for the following works eventually to be 
drawn up in the Pl forms In conformity with the details Tender Call Notice. 

The Tender call notice Is available from official website of Sundargarh District (www.sundergarh.odisha.gov.in) 
from dt. 19.05.2025 to 02.06.2025. The last date and time of submission of bid as per contract data. Last 
date of Receipt of tender documents Is uptol.00 PM dated 02.06.2025. 

The bids documents will be opened by the assigned officer in the office of the Block Development Officer, 
Subdega at 8.00 A.M. on dated. 03.06.2025to till completion to next day in the pre·sence of the bidders 
authorized representatives who wish to attend. 
The cost of bid documents in shape of Demand draft issued from any Nationalized bank may be prepared in the 
name of Block Development Officer, Subdega. 
The Bank draft shall be deposited in the shape of bank draft prepared on or before the last date of receipt 
along with bid. 
The bid must contain, EMO, Registration Certificate. 
The Bid must contain PAN Card. 
The Bid must contain GST Certificate. 
Deleted. 
The Bid must contain Affidavit for the particular work, schedule c & F and documents required as per relevant 
dauses of the DTCN. 
Deleted. 
Deleted. 

13. The work is to be completed in all respects within the period mentioned against each work. Tenderers whose 
tender is accepted must submit a work program at the time of execution of Agreement. 

14. All tenders received will remain valid for a period of 90 (Ninety) days from the last date of receipt of tenders 
and validity of tenders can also be extended if agreed to by the tenderer and the Department. 

15. An applicant or any of its constituent partners of whose contract for any work has been rescinded or who has 
abandoned any work in the last five years, prior to the date of the bid, shall be debarred from qualification. The 
tenderer is to furnish an affidavit at the time of submission of tender paper about the authentication of tender 
documents induding Bank guarantee.An affidavit to this effect is to be furnished in Schedule-C, Schedule­
F. Non furnishing of the information in Schedule - E and required affidavit in Schedule - F, the bid 
document will be summarily rejected. 

16. No Relation certificate. 
The contractor shall furnish a certificate along with the tender to the effect that he is not related to any officer 
in the rank of an Assistant Engineer & above or Under Secretary & above in the PR Department. If the fact 
subsequently proved to be false, the contract is liable to be rescinded. The earnest money & the total security 
will be forfeited & he shall be liable to make good the loss or damages resulting for such cancellations. The 
proforma for no relationship certificate is contained in a separate sheet vide Schedule-A. 

17. (i) Each tenderer is to submit along with tender a note regarding his experience on construction of building Works. 
a) Name of the work: -
b) Estimated Cost: -
c) Major Item of works: -
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• Quantity of Items I) as per Agreement: -

( 

II) as per execution: -
e) Date of Commencement: 

g) Stipulated date of Completlon: -
h) Actual date of completlon: -

II) Other detalls If any. :-
Ill) The prospective appllcant In Its name should furnish list of works executed In Schedule-D1 satisfactorily completed and 11st of works In progress In Schedule-D2. 
18. 

19. 

20. 

21. 

22. 

23. 

24. 

If an lndlvldual makes the appllcatlon, the lndlvldual should sign above his full type written name and current address. 
If the application Is made by proprietary firm, It shall be signed by the proprietor above his full type written name and the full name of his firm with Its current address. 
If the application Is made by a firm In partnership, It shall be signed by all the partners of the firm above their full type written names and current address, or alternatively by a partner holding power of attorney for the firm in which case a certified copy of the power of attorney shall accompany the application. A certified copy of the partnership deed and current address of all partners of the firm shall also accompany the application. 
If the application Is made by a limited company or a corporation, It shall be signed by duly authorized person holding power of attorney for signing the application In which case a certified copy of the power of attorney 
shall accompany the application. Such limited company or corporation will be required to furnish satisfactory evidence of its existence along with the technical bid. 
The tende~ should be strictly in accordance with the provisions as mentioned in the tender schedule. Any change In the wordings will not be accepted. 
No tenderer will be permitted to furnish their tender in their own manuscript papers. All information should be submitted in English. The applicants name should appear on each page of the application along with his signature or the signature of his authorized representative at the bottom of each page. 
Percentage rate contract Cvide works Department letter No - 8310 dt - 17-05-2006). 
In case of percentage rate tender 

(i) The contractors have to mention percentage less over the estimated cost (In figures as well as words)in the prescribe format appended to the tender document. 
(ii) Contractors participated in the tender for more than one work may offer conditional rebate.Rebate offer submitted in separate sealed envelope shall be opened, declared and recoded first. The rebate so offered shall be considered after opening of all packages called in the same tender Notice. Toe contractors who wish to tender for two or more works shall submit separate tender for each. Each tender shall have the Bid Identifications No. Name &SI.No.of the work (as per IFB) to which they 

refer, written on the envelope. 

(iii) Only percentage quoted shall be considered. Percentage quoted by the Contractor should be accurately filed in figures and words, so that there is no discrepancy. 

a) If any discrepancy is found In the percentage quoted words &figures, then the percentage quoted by the 
contractor in words shall be taken as correct. 

b) If any discrepancy Is found In the percentage quoted in percentage excess / less and the total amount quoted by the contractor, then the percentage will be taken as correct. 
c) The percentage quoted In the tender without mentioning excess or less and not supported with the 

corresponding amount will be treated as excess. 
d) The percentage quoted In the tender without mentioning excess / less supported with corresponding amount does not tally with either to percentage excess or less then it will be treated as percentage 

excess. 
e) The percentage quoted In the tender without mentioning excess / less supported with corresponding amount If tallied with the percentage then It wlll be treated as to which side the amount tallies. 

Contractor Block Deve~,0 
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f) The contractor will write percentage less upto two decimal points only. If he writes the 
percentage excess I less upto three or more decimal points, the second decimal point shall only be 
considered without rounding off. 

g) The tender shall be written legibly and free from erasures, over writings or corrections of figures 
Correctlons,over writings& Interpolations where unavoidable should be made by making out initiating· 
dating and rewriting. ' 

h) In the contract Pl time Is the essence. The contractor Is required to maintain a certain rate of progress 
specify In the contract. 

i) The quality mentioned can be increased or reduced to the extent of 10% for individual Items subject to 
a maximum of 5% over the estimated cost. If it exceeds the limit stated above prior approval of 
competent authority Is mandatory before making any payment. 

j) The period of completion Is fixed and cannot be altered except In case of exceptional circumstances with 
due approval of next higher authority. 

k) Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only and 
the percentage excess or less shall be added or subtract from the gross amount of the bill. 

The tenderer shall carefully study the tentative drawings and specifications applicable to the contract and all the 
documents which will form a part of the agreement to be entered in to by the accepted tenderer and detailed 
specifications for Orissa and other relevant specifications and drawings which are for sale. Complaint at a future 
date that plans and specifications have not been seen by the tenderers cannot be entertained. The drawing 
furnished with the tender are tentative and subject to revision or modification as tendered during the execution 
as per actual necessity and detail test conducted. But the tendered rates quoted by the tenderer will hold good 
in case of such modification of drawings during the time of execution and shall in no way invalidate the contract 
and no extra monetary compensation will be entertained. The work shall however be executed as per final 
approved drawing to be issued by the Engineer-in-Charge as and when required. 
Every tenderer is expected before quoting his rates to inspect the site of the proposed work. He should also 
inspect the quarries and approach roads to quarries and satisfy himself about the quality and availability of 
materials. In every case the materials must comply with the relevant specifications. Complaints at future date 
that the availability of materials at quarries has been misjudged cannot be entertained. 
The offer of tender shall be inclusive of cost of construction and maintenance of island, ferry service, fair­
weather road, service road, foot bridge, pylon base, winch stand and derrick stand etc. as required for the 
work. 
It must be definitely understood that the Government does not accept any responsibility for the correctness and 
completeness of the trial borings shown in the Cross Section. 
Amendment to Para-3.5.5 (v) of OPWD Code Volume-I by inclusion (Additional performance Security) 
Additional Performance Security shall be obtained from the bidder when the bid amount is less than the 
estimated cost put to tender. In such an event, only the successful bidder who has quoted less bid price 
rates than the estimated cost put to tender shall have to furnish the exact amount of differential cost i.e. 
estimated cost put to tender minus the quoted amount as Additional Performance Security (APS) in 
shape of Term Deposit Receipt pledged in favour of Divisional Officer / Bank Guarantee in favour of the 
Divisional Officer from any Nationalized /Scheduled Bank in India counter guaranteed by its local branch 
at Bhubaneswar within seven days of issue of Letter of Acceptance (LoA) by the Divisional Officer (bye­
mail) to the successful bidder otherwise the bid of the successful bidder shall be cancelled and the 
Earnest Money Deposit / Bid Security shall be forfeited. Further proceeding for blacklisting shall be 
initiated initiated against the bidder as per Works Department Office Memorandum No.14459 
dtd.20.09.2018. 

30. The tender containing extraneous conditions not covered by the _tender notice a~e liable for_ rej~ion and 
quotations should be strictly in accordance with the tender call notice. Any change rn the wording will not be 

accepted. 'fi . h f . f th 31. In case of any discrepancy in printing or omission of statutory s_pec1 1cat1ons or any ot er part o portion o_ . e 
approved documents during download of the bid do_cument during download of the bid document the decrs,on 
of the officer inviting the bid will be binding on the bidder. 
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Schedule of quantities accompanied In shall be definitely understood that the Government does not accept any 
responsibility for the correctness or completeness of this schedule and that this schedule Is liable for alternation 
or omissions, deductions or alternations set forth In the conditions of the contract and such omissions 
deductions, additions or alternations shall no way Invalidate the contract and no extra monetary compensation' 
will be entertained . ' 

33. Toe authority reserves the right to reject any or all the tenders received without assigning any reasons there-of 
what-so-ever. 

34. 
35. 

Toe earnest money will be retained and dealt with as per the terms and conditions of the o. P. w. D. code. 
Toe bidder / tenderer whose bid has been accepted will be notified of the award by the Engineer-in-charge prior 
to expiration of the validity period by cable, telex or facsimile confirmed by registered letter. This letter 
(hereinafter and In the conditions of Contract called the "Letter of Acceptance'') will state the sum that the 
Engineer-in-charge will pay the contractor in consideration of the execution, completion and maintenance of the 
Works by the contractor as prescribed by the contract (Hereinafter and in the contract called the "Contract 
Price''). 

Toe notification of award will constitute the formation of the contract, subject only to the furnishing of a 
performance security (Initial Security Deposit) in form of Deposit receipt of Schedule 
Bank/KissanVikashPatra/Post Office Savings Bank Account/National Savings Certificate/Postal Office Time 
Deposit Account duly pledged in favour of the Block Development Offlcer,Subdega, Sundargarhand in no other 
form which induding the amount already deposited as bid security (earnest money) shall be 2% of the valueof 
the tendered amount (excluding 1 % deposited towards hiring of equipments/machineries from outside the 
State if any) and sign the agreement in the P.W.D. form No. Pl (Schedule XLV No. 61) for the fulfillment of the 
contract in the office of the Block Development Officer, Subdegaas directed. Toe security deposit together with 
the earnest money and the amount withheld according to the provision of Pl agreement shall be retained as 
security for the due fulfillment of this contractand additional performance security in accordance with the 
provisions of the agreement. 
Toe agreement will incorporate all agreements between the officer inviting the bid/Engineer-in-Charge and the 
successful bidder. Within 15 days following the notification of award along with the Letter of Acceptance, the 
successful bidder will sign the agreement and deliver it to the Engineer-in-Charge. Following documents shall 
form part of the agreement. 

a) Toe notice inviting bid, all the documents including additional conditions, specifications and drawings, if any, 
forming the bid as issued at the time of invitation of bid and acceptance thereof together with any 
correspondence leading thereto & required amount of performance security including additional performance 
security. 

b) Standard P.W.D. Form Pl with latest amendments. 
Failure to enter in to the required agreement and to make the security deposit as above shall entail forfeiture of 
the Bid Security (earnest money).No contract (tender) shall be finally accepted until the required amount 
of Initial security money Is deposited. The security will be refunded after One year of completion of the work 
and payment of the final bill and will not carry any interest. 
As concurred by Law Department & Finance Department In their U.O.R. No 848 dtd.21.05.97 J.O.R.No.202 
w.F.D. dtd.06.03.98 respectively the E.M.D. will be forfeited in case, where tenderers back out from the offer 
before acceptance of tender by the competent authority. 
That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to have 
been entered in to within the State of Orissa and it is agreed that neither party to the contract will be 
competent to bring a suit in regard to the matter by this contract at any place outside the State of Orissa.Toe 
contractor should be liable to fully Indemnify the department for payment of compensation under workman 
Compensation Act. VIII of 1923 on any account of the workmen employed by the contractor and full amount of 
compensation paid will be recovered from the contractor. 

Tenderers are required to abide by the fair wages clause as introduced by Govt. of Orissa, Works Department 
Letter No.-VIII-R 8/5225 Dt. 26.02.55 and No.HM· 56/628842(5) Dtd.27.09.61 as amended from time to time. 

36. In case of any complaint by the labour working about the non-payment or less payment of his wages as per 
latest minimum Wages Act, the Block Development Officer will have the right to investigate and If the contractor 
Is found to be In default he may recover such amount due from the contractor and pay such amount to the 
labour directly under Intimation to the local labour office of the Govt. The contractor shall not employ child 
labour. Toe decision of the Block Development Officer is final and binding on the contractor. 

\_ . \,. / \ US-/\,i; 
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The contractor shall bear cost of various Incidentals, sundries and contingencies necessitated by work In full 

within the following or similar category. 

Rent, royalties and other charges of materials, octrol duty, all other taxes Including sales tax, ferry, tolls 

conveyance charge and other cost on account of land and building Including temporary building and temporary 

electric connection to work site as well as construction of service road and diversion road and its maintenance 

till completion of work as required by the tenderer for Collection of materials, storage, housing of staff or other 

purpose of the work. No tenderer will however be liable to pay Govt. for temporary occupation of land owned 

by Govt. at the site of the work. 

b. Labour camps or huts necessary to a suitable scale including conservancy and sanitary arrangements therein to 

the satisfaction of the local health authorities. 

c. Suitable water supply including pipe water supply wherever available for the staff and labour as well as for the 

work. 
d. Fees and duties levied by the municipal, canal or water supply authorities. 

e. Suitable equipments and wearing apparatus for the labour engaged In risky operations. 

f. Suitable fencing barriers, signals Including paraffin and electric signal where necessary at works and approaches 

in order to protect the public and employees from accidents. 

g. Compensation including the cost of any suit for injury to persons or property due to neglect of any major 

precaution also become payable due to operation of the workmen compensation act. 

h. The contractor has to arrange adequate lighting arrangement for the work where ever necessary at his own 

cost. After the work is finalised, all surplus materials should be removed from the site of work. Preliminary work 

such as vats, mixing platforms etc. should be dismantled and all materials removed from the site and premises 

left neat and clean, this should be inclusive of the rates. 

38. No payment will be made for bench marks, level pillars profiles and benching and leveling the ground where 

required. The rates to be quoted should be for the finished items of work inclusive of carriage of all materials 

and incidental item of works. 
39. It should be understood dearly that no claim what-so-ever will be entertained to extra items of works quantity 

of any item besides estimate amount unless written order is obtained from the Engineer-in-charge and rate 

settled before the extra items of work or extra quantity of any Items of work is taken up. 

40. The tenderer shall have to abide by the C.P.W.D. safety code rules introduced by the Government of India, 

Ministry of work Housing and Supply In their standing order No-44150 dtd.25.11.57. 

41. Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms and conditions 

of contract and other necessary documents can be seen in all the offices issuing the documents and office of 

the under signed during office hours every day expect on Sundays and Public Holidays till last date of sale and 

receipt of tender papers. Interested bidders may obtain further information at the same address. But it must be 

clearly understood that the tenders must be received in order and according to the instructions. 

42. Tenderers are required to go through each clause of P.W.D. Form Pl carefully in adldition to the clause 

mentioned herein before tendering. 
43. All reinforced cement concrete work should conform to Orissa Detailed Standard specifications, IRC Code and 

Bridge code section I, II, III, IV and VII & latest design criteria for prestressed concrete bridges specifically for 

road and bridges issued by MORT & H, Govt. of India. 

44. Steel shuttering & centering shall be used which shall be lined with suitable sheeting and made leak proof and 

water tight. 
45. The Department will have the right to inspect the scaffolding, centering and shuttering made for the work and 

can reject partly or fully such structures if found defective in their opinion. 

46. Concrete should be machine mixed unless otherwise ordered In writing by the Executive Engineer. The 

contractor should arrange his own concrete mixer, vibrator, pumps etc., for this purpose at his own cost. 

47. Cement shall be used by bags and weight of one bag of cement being taken as fifty (SO) Kg . . 

48. The contractor should arrange the materials like Steel, Cement, paint and bitumen etc. of approved quality and 

specification at his own cost for completion of the work with the time schedule. No extension of time will be 

granted on the application of the contractor due to delay In procurement of materials. 

49. The contractor will be responsible for the loss or damage of any departmental materials during transit and In 

the execution of the work due to reasons what - so-ever and the cost of such materials will be recovered from 

the bills at stock Issue rates or market rates whichever is higher. 

Contractor 
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If the contractor removes Government materials supplied to him from the site of work with a view to dispose of the same dishonesty, he shall be In addition to any other liability clvll or criminal arising out of his contract be liable to pay a penalty equivalent to five times of the price of the materials according to the stock Issue rate or market rate whichever Is higher. The penalty so Imposed shall be recovered at any time from any sum that may then or at any time thereafter become due to the contractor or from his security deposit or from the proceeds of sale thereof. 
The selected contractor may take delivery of departmental supply according to his need for the work Issued by the Sub-Divisional office In-charge subject to the avallablllty of the materials. The tenderer shall make all arrangement for proper storages of materials but no cost for raising shed for storage, pay of watchman etc. will be borne by the Department. The Department Is not responsible for considering the theft of materials at site. It is the contractor's risk. Under any such plea If the tenderer stops the work, he shall have to pay the full penalty as per clause of F2 agreement. 
The Department will have the right to supply at any time In the interest of work any departmental materials to be used in the work and the contractor shall use such materials without any controversy or dispute on that account. The rate of issue of such materials will be at the stock issue rates inclusive of storage charges or rates fixed by the Department or current market rate whichever is higher. All the materials with all taxes,vatsetc are to be supplied by the contractor at his own arrangement to the work site 
Though Departmental issue of cement and steel has indicated, it may not be taken as binding. The contractor must have to arrange by themselves cement, steel, bitumen and every sort of materials from approved manufacturer, get it tested in the Departmental Laboratory and approved by the Department before use. No extension of time or escalation of price on such account shall be entertained in future. TOR rods, plates and structural members will be supplied in quantity, length and size available in the stock. For payment of reinforcement, the steel including plates etc. shall be measured in length of different diameter, size and specification as actually used (including hooks and cranks) in the work correct to an inch or cm. And their weight calculated as per sectional weight prescribed by the Indian Standard Specification or as directed by the Engineer-in-Charge (Wastage of bars and unnecessary lapping will not be considered for measurement and payment). 
The tentative alignment of the proposed bridge has been shown in the enclosed drawing. However, the department has got the rights to shift the actual bridge position within a reasonable range in both U/s and D/S. 
The contractor should at his own cost arrange necessary tools and plants required for the efficient execution of work and the rates quoted should be inclusive of the running charges of each plant and cost of conveyance. After completion of the work the contractor shall arrange at his own cost all requisite equipments for testing one unplugged well and specified span free of cost as directed by the Engineer-in-Charge and bear the entire cost of the test. 
Measurement of earth work in road embankment will be done by section measurement after the earth is consolidated including rolling with hand or power road roller and sheep foot roller at optimum moisture condition and no extra payment will be made for the jungle clearance for taking earth from the borrow areas. Earth work from cutting will be economically utilized in filling. The stack of road metal and gravel will be measured in boxes of 1.5m x 1.5 M x 0.5M which will be taken as 1.5m x 1.SM x 0.44M = 1 cum. The soling stones will be measured in the suitable stacks with deduction for voids @ 1/6 of volume or more depending upon the looseness of stacking which would be determined on actual observation and deduction. 
The machineries If available, with the department may be supplied on hire as per charges noted in the enclosed statem~nt subject to the condition that the contractor will execute in advance an agreement with the Engineer-in-Charge. 
In the event of any delay in the supply of Department Road roller for unavoidable reasons, no extension of time will be granted to the contractor under any circumstance~. . . . The tenderer should furnish along with their tender a hst of works which are at present in their hand in the prescribed proforma enclosed herewith. 

~ , '>' { 
Contractor Block Development Office?­

Subdega 



66. 

67. 

68. 

69. 

70. 

71. 
72. 
73. 

75. 
76. 

77. i) 

ii) 

78. 

79. 

80 
81 

82 
83 

84 

P-7 

Sinking of wells shall be measured from bottom of well cap up to bottom of cutting edge or 15 cm abo 
1 water level whichever Is less. · ve ow 

~~::~ ~~ :~:ng Including pneumatic sinking by employment of drivers and other equipment shall be 

Removal of trees, logs of trees or Isolated boulders and deslltlng of sand or earth from existing well 
rectification of tilt and shift If any, etc. shall also be Included within the rate of sinking. ' 
~e depth of foundation Indicated on the drawing are provisional but these may be altered, If necessary, In the 
lrght of the nature of strata Indicated by boring which must be taken In advance of actual execution of the foundation. 
When resort has to be made for sinking the wells by air lock and vacuum chamber method rates there of shall 
be pre-decided by authority accepting the tender. 
Construction of coffer dam or Island or the work of open excavation or dressing or labour for laying well curbs 
shall be Included In the rate of well sinking. 
For concreting the bottom plugs of well under the method of providing concrete should be either with tremle or 
any other approved method as well be directed by the Engineer-In charge with 10% extra cement to be used 
for under water concreting without any extra cost to the department. 
No claim will be entertained In respect of difficulties during sand blowing met with during sinking of wells. 
No part of the bearing for the superstructure shall be allowed to rest on the noses of the piers. 
Tor Steel mesh reinforcement shall be provided In the concrete of the girders on the caps of the piers / 
abutments immediately in contact with the bearing to ensure proper distributions of heavy load 
Lugs and grooves shall be provided in the bearings to prevent them from skewing and getting out of alignment. 
Inspection by the Director General of Supplies and Disposals of the bearing during manufacture and X-Ray or 
Gama Ray examination of castings thickness more than 8 inches and load testing of bearing if considered 
necessary shall have to be carried out at the contractor's cost.The same procedure for testing may have to be 
followed for ribbed bearing manufactured by widening. 
It should be clearly understood that the joints of the bars are to be provided with lapping, welds or bolts nuts 

as well be directed by the Engineer-in-charge. 
Concrete test specimens 150mm x 150mm x 150mm in size (whether plain or reinforced concrete) for the 
testing shall be taken for each structural member by a representative of the contractor In the presence of 
responsible officer of the rank not lower than that of an Assistant Engineer or sub-Divisional Officer. The 
contractor shall bear the cost so involved In testing. The test specimen in cube should be carried out in 
theDepartmental Control and Research Laboratory of Cuttack or Bhubaneswar. Test should be carried out in 
accordance with the stipulation in Bridges code section-III. 

Test specimens shall be formed carefully in accordance with the standard method of taking test specimen and no 
plea shall be entertained later on the grounds that the casting of the test specimen was faulty and that the 
result of the specimen did not give a correct indication of the actual quality of concrete. 
Plain concrete and reinforced concrete specimens will be tested in Government Test Houses at Alipore or control 
and Research Laboratory at Bhubaneswar. Cost of testing of all specimens and samples will be borne by the 
Contractor.The construction of well staining by injecting cement or grout In coarse aggregate placed in position 
shall not be permitted. · 
The thickness of cement concrete In top plugging should be as per Departmental drawing. 
In well sinking, the maximum tolerance permissible in tilt Is 1:80 and the shift Is 150mm to the normal 
direction. Where it is not feasible to work this tolerance, the contractor shall carry out. suitable remedial 
measures as may be directed by the Engineer-In-charge to overcome the adverse effects of tilts and shifts 
without any extra cost to the Department and without any damages to the well. Any additional work necessary 
consequent upon the excess tllt and shift shall be carried out by the contractor at no extra cost to the 
Department. 
Concrete of strength below of the required strength (as determined by actual tests) shall not be accepted. 
If the well Is beyond rectification the well shall be rejected, the well has to be abandoned and another well to 
be sunk at a suitable location at the cost of the Contractor. The tilt and shift of the well including compensation 
is to be abided as per the clauses of MORT&H for Roads and Bridges. 
No claim for carriage of water what-so-ever will be entertained. 

k~~ ~ 
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The contractor shall. employ one or more Engineering Graduate or Diploma holders as apprentice at his 
the wor~ as shown rn the tender exceeds Rs.2,50,000/-.The apprentices wlll be selected by the Chief E cost If 
The period of employment will commence within one month after the date of work order and Id ngineer. 
date, when 90% of the work Is completed. The fair wage to be paid to the apprentices should:~~ ~a~~II the 
the emolument of personnel of equivalent qualification employed under Government The b than 
apprentices to be employed should be fixed by the Chief Engineer In the manner so that th~ total enum ~~t of 
does not exceed one percent of the tendered cost of the work. xpen ure 

Super dass contractor shall employ under himself two Graduate Engineer and two Diploma holders belonging to 
the State of Orlssa. Special class contractor shall employ under him one graduate Engineer and two Diploma 
Hol~er belonging to the state of Orlssa. Likewise 'A' class contractor shall employ under him one Graduate 
Engrneer or two Diploma Holders belongfng to state of Orissa. The contractor shall pay to the Engineering 
per5?nne_l monthly emoluments which shall not be less than the emoluments of the personnel of equivalent 
qualification em~loyed under the State Govt. of Orlssa. The Engineer-In Chief (Civil), Orlssa may however assist 
the contractor with names of such unemployed Graduate engf nee rs and Of ploma Holders if such help is sought 
~o~ by the contractor. The names of such Engineering personnel appointed by the Contractors should be 
rntimat~ to the tender receiving authority along with the tender as to who would be supervising the work. 
Each bill of _the ~uper Class, Special Class or 'A' Class Contractor shall be accompanied by an employment Roll 
of the Engrneerrng personnel together with a Certificate of the Graduate Engineer or Diploma Holder so 
e~plo~ed by the contractor to the effect that the work executed as per the bill has been supervised by 
h1m.(V1de Works Department No. Codes M-22/91-15384 dated 9.7.91). The required certificate is to be 
furnished in the proforma contained in a separate sheet vide Schedule-B. 
It is the responsibility of the contractor to procure and store explosive required for blasting operation. 

Department may render necessary possible help for procuring license. 

Orissa Bridge & Construction Corporation Ltd. will be allowed price preference up to 3% over the lowest 
quotation or tender as laid down In works and Transport Department Resolution No-285 date-17.04.1974.The 
Orissa Construction Corporation will be allowed a price preference to the extent of up to 3% over the lowest 
tender amount (Where their tender is not the lowest) provided they express willingness to execute the work 
after reduction of rates by negotiation. 
Amendment of existing Clauses :- By admission of a tender for the work, a tenderer will be deemed to have 
satisfied himself by actual inspection of the site and locality of the work, about the quality and availability of the 
required quantity of material including the wheat/ rice referred to above, medical aid, labour and food stuff etc., 
and that rates quoted by him in the tender will be adequate to complete the work according to the 
specifications attached there to and that he had taken in to acc~unt all conditions and difficulties that may be 
encountered during its progress and to have quoted rates including labour and materials with taxes , octroi 
,other duties, lead, lifts, loading and unloading, freight for all materials and all other charges necessary for the 
completion of the work, to the entire satisfaction of the Engineer-in -Charge of the work and his authorized 
subordinates. After acceptance of the contract rate Government will not pay any extra charges for any reason in 
case the contractor claims later on to have misjudged as regard availability of materials, labour and other 
factors. 
Building &other construction welfarecessforconstruction workers shallbe deducted @ 1 % ofthe Gross amount 
of the bills from the contractor asper Resolution of Govt. of Orissa Labour&Employment Department. 
Toe prevailing percentage of I. T. Department of the gross amount of the bill towards income tax will be 
deducted from the contractor's bill. 
Prevailing rate of VAT on the gross amount of the bill will be deducted from the contractor's bill, where 
Agreement Value Is 0.50 lakh and above. . . . 
The contractor is required to pay royalty to Govt. as fix~ from_ time ?f ~Ime an_d prod_uce such documents in 

support of their payment to the concerned Executi_ve Engineer ~1th their bills, falling wh1~h ~he amount t~war~s 
royalties of different materials as utilised by them In the work will be recovered from their bills and deposited 1n 
the revenue of concerned department. 
Under no circumstances interest is chargeable for the dues or ~~ditional dues if any payable for the work. 
Under section 12 of contractor'slabour (Regulation and Aboht1on) _Act. _ 1970 the. ~ontractor who undertakes 
execution of work through labour should produce valid license from hcensrng authorities of labour Department. 

k .L"161« 
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Sample of all material - Toe contractor shall supply sample of all materials fully before procurement for the 
work for testing and acceptance as may be requiring by the concerned Executive Engineer. Trial Boring - The foundation level as Indicated In the body of the departmental drawing Is · purely tentative 
and for the general guidance only. The Department has no responslblllty for the suitability of actual strata at the 
foundation level. The contractor has to conduct his own boring before starting the work and get the samples 
tested at his own cost to ascertain the S.B.C. and credibility of the strata at founding level while quoting his 
rates for tender the contractor shall take In to account of the above aspects. (I ) Any defects, shrinkage or other faults which may be noticed within 6 (Six) months from the completion of 
the work arising out of defective or Improper materials or workmanship timing are upon the direction of the 
Engineer-In-Charge to be amended and made good by the contractor at his own cost unless the Engineer for 
reasons to be recorded In writing shall be decided that they ought to be paid for and in case of default 
Department may recover from the contractor the cost of making good the works. The contractor is also 
required to maintain the road for 6 (Six) months from the date of successful completion of the work. 
(II) From the commencement of the works to the completion of the same, they are to be under the contractors 
charge. The contractor Is to be held responsible to make good all injuries, damages and repairs occasioned or 
rendered necessary to the same by fire or other causes and they hold the Govt. of Orissa harmless for any 
dalms for injuries to person or structural damage to property happening from any neglect, default, want of 
proper care or misconduct on the part of the contractor or any one in his employment during the execution of 
the work. Also no claim shall be entertained for loss due to earthquake, flood, cyclone, epidemic, riot or any 
other calamity whether natural or incidental damages so caused will have to be made good by the contractor at 
his own cost. 

98. Gradation of ingredients: Toe coarse and fine aggregate shall meet the grade requirement as per the latest 
provision of relevant I.S. Code / I. R. C. code / MORT&H specifications. 

99. Tilts and shifts 
i) Maximum permissible shift is 150mm. 
ii) Maximum permissible tilt is 1 : 80. 

100. Payment for variation in price - (Vide Works Department Memorandum No-12073 /W dt. 7.4.1986, No-
14379 dt. 22.6.91 & No-22874 dt. 24.10.92) 101 a) (i) "If during the progress of the work the price of any material (excluding the c~st of steel, ce~ent & bitumen) 
incorporated in the work (not being materials supplied from the E.I.Cs store in accordance with Clause .... .. .. . 
hereof ) increases or decreases as a result of increase or decrease in the avera~e wholesale price Index _(all 
commodities), and the contractor there upon necessari_ly and properly pays 1~ respect_ of that m_atenals 
(incorporated in the work) such increased or decreased price, then he ~hall be entitled to re1~burse _or hable to 
refund quarterly as the case may be, such an amount, as shall b~ _equ1val~nt _to the pl~s or minus difference of 
?S% in between the Average wholesale Price Index (all commod1t1es) which 1s operating for the qua~er _under 
consideration and that operated for the quarter in which the tender was opened, as per the formula indicated 
below:-

Formula to calculate the increase or decrease in the price of materials. 
Vm=0.75 xemx R X (L:JQ} 
Vm = Increase 

1
iro decrease ii~ the cost of work during the quarter under consideration due to change in the price of the materials. 

R = The value of work done In Rupees during the quarter under considera~ion .. 
io = The average Wholesale Price Index (al! commodities) for the quarter in which the tender was opened 

(as published in R.B.I. bulletin from time to time.) . . 
i = Toe Average Wholesale Price Index (all commodities) for the_quarter under consideration. 
PM= Percentage of materials component as per sub-clause of this clause. 

~~u Block Development ~ cer 
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(II) Where original contract period Is oneyearandabove, Increases / decreases of cost of Steel, Cement 
&Bitumen are to be paid recovered. Payments In case of Increase are to be made with prior approval of Govt 
when the total dalm Is more than Rs. 50,000/- and with prior approval of the EIC / Chief Engineer as the case 
may be when the claim Is upto Rs. 50,000/- . Recovery In case of shall be made by concerned Block 
Development Officer from the contractor Immediately. 
(iii) Where original contract Is more than Six Months & below one year, Increases/ decreases of cost of Steel 
Cement &Bitumen are to be paid recovered. Payments In case of Increase are to be made with prior approval 
of Govt when the total claim Is more than Rs. 50,000/- and with prior approval of the EIC / Chief 
Engineer/Super In Tendetent Engineer (as the case may be) when the claim Is upto Rs. 50,000/- subject to the 
fulfillment of the conditions mentioned below: 
CI) The cost shall be determined as follows; -
Steel -Rate as fixed by Steel Authority of India Ltd (SAIL) 
Cement - Average factory price of the three manufacturers of Cement Inside the State. 
Bitumen - Rates as fixed by Indian OIi Corporation (IOC) 
(II) Cost of the project should be more than Rs. 50.00 Lakhs.However, the differential cost or such 
materials may be paid to the contractors after deducting the hike percentage amount in the tender for those 
materials from the calculated amount of differential cost. 
(III) Contractors have to submit the vouchers showing procurement from an authorized dealer for the said 
work within 28 days before utilization of Steel, Cement &Bitumen. 
(IV) Differential cost will be allowed only to the original agreement period, but not for the extended period 
even though it might have been validly extended. 
M Differential cost will be allowed only after successful / completion of the work as per the approved work 
program. 
(VI) Stipulations contained in existing clause 31(f) 
Recovery in case of decreases shall be made by concerned Block Development Officer from the contractor 
immediately. 

(b) Similarly, if during the progress of work, the wages of labour increase or decrease as a result of incre_ase or 
decrease in minimum wages for labour prescribed by Government and the contractor thereupon necessarily and 
properly pays in respect of labour engaged on execution of the work such increased or decreased wages then 
he shall be entitled to reimburse or liable to refund quarterly, as the case may be such an amount as shall be 
equivalent to the 75% plus or minus difference in between the minimu~ wa~es for labour which is operating 
for the quarter under consideration and that operated for the quarter in which the tender was opened as per 
the formula indicated below. 

Formula to calculate the increase or decrease in the price of Labour. 

VI= 0.75 xe{x R x (L:jQ) 

100 io 
VI= Increase or decrease in the cost of work during the quarter under consideration due to changes in 

the minimum wages rate of labour. 
R = The value of work done in Rupees during the quarter under consideration. 

• • wages ~or labour as prevailed during the quarter under consideration in which the Io =The minimum ,, 
tender was opened. 

1 = The minimum wages for labour prevailed during the quarter under consideration. 

PL= Percentage of labour component (as per sub-clause). 

Contractor 
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C) Similarly, if during the progress of work, the price of Petrol, Oil and Lubricants (Diesel oil being the 

representative Item for the price adjustment) Increases or decreases as a result of the price fixed there for by 
the Government of India and the Contractor there upon necessarily and properly pays, such Increased or 
decreased price towards Petrol, OIi and Lubricants used on execution of the work, then he shall be entitled to 
reimburse or liable to refund, quarterly as the case may be, such an amount, as shall be equivalent to the 75% 
plus or minus difference In between the price of P.O.L. which Is operating for the quarter under consideration 
and that operated for the quarter In which the tender was opened as per the formula Indicated below : 

0. 75 X K2 R(D2 - D1) 
Kl - ---------------- X ----------------

100 D1 
Kl = Increase or decrease In the cost of work during the quarter under consideration due to changes In 

the price of P. 0. L. 

R = The value of work done In Rupees during the quarter under consideration. 

D1 = Average Price per liter of diesel oil which was fixed by the Government of India during the quarter 
in which the tender was opened. 

D2= Average Price per liter of diesel oil which is fixed during the quarter under consideration. 
K2= Percentage of P. 0. L. component as per sub-clause. 

The following shall be the percentage of materials, labour and P. o. L. component for reimbursement / refund on 
variation in price of material. labour and P. 0. L. as oer sub- classes (a), (b) and (c) of this Clause 

Category of Contractor' Supply Departmental 

Works. % Materials. % Labour % of P.O.L. Supply of materials. 

Irrigation works 

a) Structural works. 20% 30% 5% 45% 

b) Earthwork, Canal 20% 60% 5% 15% 
work,Embankmentwork etc., 

(R&B) Works 

a) Bridge works 20% 30% 5% 45% 

b) Road work 45% 40% 5% 10% 

c) Building works 30% 30% 5% 35% 

(* Where brick IS supplied by the Oep artment, it should be 20 % instead of 30%) 

Contractor 
&.t>~~~ 
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Vide Works Department letter No-21369 dated-25.09.91, the reimbursement / refund on variation in priceof materials except steel , cement & bitumen which wlll be governed as per clause 31 a (ii) &a (Ill) labour and P.O.L. as per sub-clauses (a-I), (b) and (c) of this clause shall be appllcable in the following manner. 

"In term of aforesaid escalation clause, where the period for completion of the work as stipulated In the agreement is less than one year, no escalation admissible at all, In case of work where the stlpulated period of completlon Is one year and more escalation on account of price variations Is admissible only for the remaining period after excluding the first one year period provided that the work has been carried out by the contractor in terms of the relevant provisions of the agreement. In the situation, where the period of completion Initially stipulated In the agreement Is less than one year and subsequently the completion period has been validly extended on the ground that the delay In completion of the work is not attributable to the contractor and In the result the total period Including the extended period stands at one year or more, escalation is admissible only the balance portion of work executed beyond one year." 

f) The contractor shall for the purpose of sub-clauses (a), (b) & (c) of this clause keep such books of account and other documents as are necessary to show that the amount of Increase claimed or reduction available and shall allow Inspection of the same by a duly authorized representatives of Govt. and further, shall at the request of the Engineer-in-Charge furnish, verified in such a manner as the Engineer-in-Charge may require any document kept and such other information as the Engineer-in-Charge may require . The contractor shall within a reasonable time of his becoming aware of any alteration in the price of such material, wages of labour and/ or price of P.O.L. give notice thereof to the Engineer-in-Charge stating that the same is given pursuant to this condition together with an information relating thereto which he may be in a position to supply. 
102. For diversion road the contractor will have to make his own arrangement to make the same in private land if necessary for which agreement of such land by the side of C.D. works and the rental charges for such private land shall be borne by the contractor including the proper maintenance with lighting arrangements during the night time and signaling during day time and barricading etc. till the C.D. works are opened to the traffic. No extra rate will be paid to the contractor for the above rental charges etc. His rates in the tender for other items shall include this arrangement, rental charges for the land and maintenance, lighting and removal of such temporary road crust from the private land to bring the land to its original condition etc. complete. 103. The contractor has to arrange the land required for borrowing earth if necessary for the road work at his cost. No extra payment by the Department will be made on this account and no daim what-so-ever will be entertained on this ground. The rates quoted by the contractor should be inclusive of all such charges. 104. Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an order book to the contractor to be kept at the site of the work with pages serially numbered. Orders regarding the work 

whenever necessary are to be entered in this book by the.Officer-in-Charge with their dated signatures and duly noted by the contractor or his authorised agents with their dated signature. Orders entered in this book and noted by the contractor's agent shall be considered to have been duly given to the contractor for following the instructions of the Department. The order Book shall be the property of the office. and shall not be removed from the site of work without written permission of the Engineer and to be submitted to the Engineer-in-charge 
every month. 

105. The tenderer should conduct three bores at each pier and S.B.C. of soil at foundation level and abutments location and furnish the test results in conformity with I.R.C. code at his own cost before execution of the work and rates quoted by the contractor should be inclusive of such bores and S.B.C. tests etc. without any extra 
cost to the Department. 

106. The details of foundation, sub-structure and floor protection for execution shall be done in accordance with the 
test results thus obtained. 

107. The contractor shall have no claim what so ever for the extra quantity of work to be executed in view of above possible changes and payments is to be made as per clause 11 of the Pl Contract. 
108. Over and above these conditions, the terms and conditions and rules and regulations and specifications as laid down in Orissa Detailed Standard Specification, Orlssa P.W.D. Code, Bridge code and MORT&H specifications 

with latest revision / amendment are also binding on the part of the contractor. 
109. No part of the contract shall be sublet without written permission of the concerned Executive Engineer or transfer be made by power of Attorney authorising others to receive payment on the contractor's behalf. 

\ L l ~ld)::, IV'{ 
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The contractor should attach the certificate in token of payment deposit with the registration authority as per recent circular of the Government relating to his registration. Any damages caused by natural calamities should be done by the contractor at his own cost. The Department will not be any way responsible for the same and will not pay any cost towards the repair done by the contractor. 
The rates quoted by the contractor shall cover the latest approved rates of labours, materials, P.O.L. and Royalties. Arrangement of borrow areas, land, approach road to the bridge site etc. are the responsibility of the contractor. 
The rate for each work of concrete items wherever dewatering Is Imperatively necessary the term dewaterlng shall mean the execution or operation of the items due to standing water as well as due to percolation of water. The quoted rates will be inclusive of this. 
The materials, borrow areas and hutments at site should be arranged by the contractor at his own cost. No future complaint on this account shall be entertained. 
The contractor shall make requisition of claim book from the date of commencement of the work from the Department and shall maintain in proper P.W.D. form with pages serially numbered in order to record items of works are not covered by his contract and claimable as extra. Claims shall be entered regularly in this book under the dated signature of the contractor or his duly authorised agents at the end of each month. A certificate should be furnished along with the claim to the effect that he has noother claim beyond this daim up-to-date. If in any month there are no claims to record, a certificate to that effect should be furnished by the contractor in the claim book. Each claim must be defined and should be given as for as possible regarding the quantities as well as the total amount claimed. The claim book must be submitted by the contractor regularly by 10

th 
and 16th 

days of each month for orders of the Engineer-in-Charge or competent authority. Claims not made in this manner or the claim book not maintained from the commencement of the work are liable to be summararlly rejected. The claim book is the property of the Office. and shall be surrendered by the contractor to the Engineer-in-charge after completion of the work or before recession of the contract by the Department whichever is earlier for record. 

Number of tests as specified in l.R.C./ MORT&H / 1.5.1 specification required for the construction of roads /bridges / buildings or any other structural works will be conducted in any Govt. Test House / Departmental laboratories/reputed material testing laboratory as to be decided by the Engineer-In-charge. Testing charges including expenditure for collection / transportation of samples /specimens etc. will be borne by the contractor. The collection of samples and testing are to be conducted for both prior to execution and during execution as may be directed by the Engineer-in-charge and on both the accounts the cost shall be borne by the contractor. Besides, the firm / contractor shall install full-fledged field laboratory at work site for conducting required tests as per IRC / MORT & H / ISi requirements at his own cost for providing sufficient opportunity for checking from time to time. 
An Engineering personnel of the executing agency should be present at work site at the time of visit of high­level inspecting officers In the rank of Chief Engineer and above. 
After completion of the road In all respects the road furniture should be affixed by the executing agency indicating locations like school, hospital, No-horn etc. 
Condition for issue of plant & machinery to contractor on hire:- Tools & plants will be issued to the contractor only if it is desirable in the Interest of Govt. works and If these can be spared without Inconvenience to the Department. The sanction of the Superintending Engineer shall be necessary In each case. The contractor shall arrange his programme of work according to the availability of the plant & machinery & no claim will be entertained for any delay In supply by the Department. An agreement shall be entered In to by the contractor to the effect that these hire charges are recoverable from the bills of the contractor regularly and the final payment for the work Including refund of securtity deposit will not be made until the total amount due to the Government on account of hire of machinery etc. is recoverable In full. Full amount of hire charges due from the contractor at any contract at any time shall be recovered from his next subsequent bill. 
All transit and Incidental charges In connection with the despatch of tools and plants and machineries from workshop shed/ deposit return there to, will be borne by the contractor. 
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The hire charge shall be recovered at the prescribed rates from and Inclusive of the date, the plant and machinery Is made over up to and lnduslve of the date of Its return, even though the same day It may not have been utilised for any reason except for a major break down which may take more than 72 hours for repairs. The contractor shall Immediately Intimate In writing to the Engineer -In-charge when any plant or machinery goes out of order requiring major repairs. 

The hire charges are for clock hours. In case of tar boilers, hot mix plant and any other machinery requiring similar preparation the working hour will Include the time required to make up the boiler temperature and bring plant to the operating conditions before the actual start of work. 
The machine will work In shifts of 8 hours each. Extra charges towards overtime wages of any of the operating and maintenance staff will be leviable. These charges will be fixed by the Engineer-In-charge from time of time. In no case the tools and plants shall be operated beyond 8 hours in any shift without prior written permission of the Engineer-In-charge. 

The contractor shall release the plant and machinery as and when required for periodical servicing and maintenance. He shall also provide for any labour and water source for washing the plants. In the case of Concrete mixtures, pavers and similar such type of equipments, the contractor shall arrange to get the hopper deaned and the drums etc. washed at the close of work each day. 
The plant and machinery once Issued to a contractor shall not be returned by him on account of lack of arrangement of labour and material etc. on his part. The same will be returned only when they do not require or when in the option of Engineer-in-charge the work or a portion of work for which issued is completed. 
The tools and plants shall while in transit and in the custody of contractor be at his sole risk and responsibility for damages and / or loss except fair wear and tear. The damage or loss as assessed by Engineer-in-charge shall be made good by the contractor. In the event of a disagreement as to the extent of damage or the value of article lost, the decision of superintending Engineer shall be final. The contractor shall on or before the supply of plant and machinery sign an agreement in indemnifying the Govt. against loss or damage to the machine. The Contractor shall also be responsible for any claim for compensation for loss of life, injury or damages to property etc. arising from any cause what-so-ever. The contractor shall provide full time choukidar for guarding the plant and machinery at site. 

If the articles are not returned within the date originally specified or extended by the Engineer-in-charge, in addition to the normal hire charge, a surcharge equal to 10% of the hire charges will be levied for the period that the machinery is not returned. Such period will be treated as working time. In the event of the non-return of the machinery, the full value of the articles at the current market price will be recovered from the contractor's outstanding bills or any bills that may become due in respect of his other work under the state public works Department. The decision of the superintending Engineer shall be final in case of dispute. 

FORM OF AGREEMENT- The contractor shall, before taking the possession of the machinery, enter in to an agreement with the Engineer-in-charge or his nominees in the form attached. 
Log Books for recording the hours of daily works for each of the plant and machinery supplied to the contractor will be maintained by the Department will be attested by the contractor or his authorised agent daily. In case of contractor contests the correctness of the entries and / or fails to sign the log book, the decision of the Engineer-in-charge shall be final and binding on him. Hire charges will be calculated according to the entries in the logbook and will be binding on the contractor. 

AGREEMENT FOR LOANS OF GOVERNMENT TOOLS & PLANTS. 

This agreement made the TwoThousand _____________ between (here-In-after referred to as "the hirer'' which expression shall 
unless exduded by or repugnant to the context Include his heirs, executors, administrators and assigns) of the one part and the Govt. of Orlssa (here In after referred to as the Governor which expression shall unless exduded by or repugnant to the context Include his successors In office as assigns) of the other part. 
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Whereas the hirer desirous of hiring the tools and plants of the P. W. Department of the Orlssa Govt. and more particularly specified In the schedule here under between here In after referred to as "the tools and plants". 
And whereas Government has agreed to let In hire the tools and plants to the hirer on the terms and conditions here In after mentioned. 
Now It Is here by and between the parties here to as follows: -(a) In consideration of agreement that hire charges be recovered from their bill for work executed on which this machinery will be used or any other than standing In the names of contractors In the book of the Department or any other Government Department. The Govt. agrees to let the hirer tools and plants for the period to be computed from the date of delivery of the tools and plant to the hirer at the P.W. Department workshop at Sundargarh. 

(b) The rate of higher charges will be as mentioned In the schedule attached. 
(c)The hirer shall not transfer, assign or sublet or in any way part with the tools and plants or any part there-of without the previous written approval of the Engineer-In-charge 
(d) On the expiry of the period of the hire, the hirer shall return the tools and plants to the Public Works Department. & workshop / store at Sundargarhln the same good condition in which they were received by him. 
(e) In the event of the tools and plants not being returned on the expiry of the above-mentioned period, the hirer shall without prejudice and any other liability pay to the Government on account equivalent to the rate of hire specified for the working period and an increase of ten percent. 
(f) The tools and plants shall be open for inspection at all times to the officers of the Government. 
(g) The hirer shall not operate the tools and plants so hired for more than one shift/ two shifts of 8 hours each per day without the prior sanction of the Engineer-In-charge. If the hirer operates the tools and plants ~yond t~e aforesaid limit without the prior sanction of the Assistant Engineer, he shall pay to Government add1ti~nal h~re charges as well as over time charges for staff for such excess operation at the rate approved by the Engmeer-m-charge from time to time. 
(h) In case of breakdown, repairable at the site within a period of three days hire charges as specified in the schedule will be levied except in case of major repairs. 
(i) Normally the tools and plants will be supplied with operating staff. 

(j) The hirer shall be responsible for any claims for compensation for l_oss o~ l!fe, _injury or damage to property etc. arising due to any causes what-so-ever during the period of the machinery 1s m his charge. 
(k) All municipal or other dues and taxes payable on account of the use or operation of the tools and plants for the 

period of hire shall be defrayed by the hirer. 
. h 

II 
k ood any loss or damages arising out of causes other than fair wear and tear to the tools and (I) The hirer~ a mha e 91 d of hire The cost recoverable from the hirer shall be the full replacement value as plants during t e per O • bei d d b the hirer to the d t mined by the Engineer-In-charge.In the event of any loss or damage not ng ma e goo Y e _er . n ineer-ln-charge the office shall be at liberty to make good himself such loss or damage sat1sfact1on of the saldh!r;of from the hirer. The hirer shall pay to the Engineer-In-charge such an amount as shall and recover the costk t d the loss or damage falling which the same wlll be recovered from his dues as In case of be necessary to ma e goo 

hire charges. f his a reement by the hirer the Engineer-In-charge shall be entitled to (m) On the breach of any terms or conditions oh: hire~ shall return the tools and plants within 72 hours from the date demand the return of tools and plants and t 
I 

th art of the hirer to comply with such order he shall be f h d · writing In case of fal ure on e P of receipt o sue or er m · d b the Engineer-In-charge for the period the tools and plant are liable to pay such penalty as may be lmpos\ II y t ceed the cost replacement of the tools and plants . detained provided that the maximum penalty s a no ex 
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In case of any disputes between the hirer and the Government the decision of the Superintending Engineer shall be final. 

(o) This agreement shall be operated by the Engineer-In-charge on behalf of the Government and the term Engineer-in­charge shall Include all officers duly authorised by him to exercise powers on his behalf. 

THE SCHEDULE 

Serial 

No. 

Description and Name of the 

articles. 

No. Amount of hire per hour. Remarks. 

In witness where of the hirer and the Engineer-in-Charge has for and on behalf of the Governor of the State have set their respective hand, the day and the year here in above written. Signed by: 

1. 2. 
Signed sealed and delivered in the presence of 
1. 2. 

119. Toe agency will be responsible for traffic management and maintenance of the stretch of the road (for which the tender has been invited) at his own cost during the period of execution. 
120. Even qualified criteria are met, the bidders can be disqualified for the following reasons, if enquired by the Department 

(a) Making a false statement or declaration. 

(b) Past record of poor performance. 

(c) Past record of abandoning the work half way/ recession of contract. 
(d) Past record of in-ordinate delay in completion of the work. 

(e) Past history of litigation. 

121. The information furnished must be sufficient to show that the applicant is capable in all respects to successfully complete the envisaged work. 122. In case the 1st lowest tenderer or even the next lowest tenderers withdraw in series one by one, thereby facilitating a particular tender for award, then they shall be penalized with adequate disincentives with forfeiture of EMO unless adequate justification for such back out is furnished. Appropriate action for black listing the tenderers shall also be taken apart from disincentivizing the tenderer. 123. ADDENDUM TO THE CONDmON OF Pl CONTRACT Clause-2(a) of Pl Contract: -TIME CONTROL: -
2.1. Progress of work and Re-scheduling program. 2.1.1. Toe Executive Engineer/ Engineer- in- Charge shall Issue the letter of acceptance to the successful contractor. Toe issue of the letter of acceptance shall be treated as closure of the Bid process and commencement of the contract. 
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.2. Within 15 days of issue of the letter of acceptance, the contractor shall submit to the Engineer-in-Charge for 
approval a Program commensurate to Clause no. 2.1.3 showing the general methods, arrangements, and 
timing for all the activities In the Works along with monthly cash flow forecast. 
To ensure good progress during the execution of the work the contractors shall be bound in all cases in which 
the time allowed for any work exceeds one month to complete, l/4th of the whole time allowed under the 
contract has elapsed, ½ of the whole of the work before ½ of the whole time allowed under the contract has 
elapsed, 3/4th of the whole of the work before 3/4th of the whole time allowed under the contract has elapsed. 
If at any time It should appear to the Engineer-In-Charge that the actual process of the work does not conform 
to the program to which consent has been given the Contractor shall produce, at the request of the Engineer-
in-Charge, a revised program showing the modifications to such program necessary to ensure completion of the 
works within the time for completion. If the contractor does not submit an updated Program within this period, 
the Engineer-In-Charge may withhold the amount of 1 % of the contract value from the next payment certificate 
and continue to withhold this amount until the next payment after the date on which the overdueProgram has 
been submitted. 

2.1.5 An update of the Program shall be a program showing the actual progress achieved on each activity and the 
effect of the progress achieved on the timing of the remaining work including any changes to the sequence of 
the activities. 

2.1.6 The Engineer-in-Charge's approval of the Program shall not alter the Contractor's obligations. The Contractor 
may revise the Program and submit it to the Engineer-in-Charge again at any time. A revised Program is to 
show the effect of Variations and Compensation Events. 

2.2. Extension of the Completion Date. 
The time allowed for execution of the works as specified in the Contract data shall be the essence of the 
Contract. The execution of the works shall commence from the 15th day or such time period asmentioned in 
letter of Award after the date on which the Engineer-in-Charge issues writtenorders to commence the work or 
from the date of handing over of the site whichever is later. If the Contractor commits default in commencing 
the execution of the work as aforesaid, Governmentshall without prejudice to any other right or remedy 
available in law, be at liberty to forfeit the earnest money & performance guarantee / Security deposit 
absolutely. 

2.2.1. As soon as possible after the Agreement is executed the Contractor shall submit the Time & Progress Chart for 
each milestone and get it approved by the Department. The Chart shall be prepared in direct relation to the 
time stated in the Contract documents for completion of items of the works. It shall indicate the forecast of the 
dates of commencement and completion of various trades of sections of the work and may be amended as 
necessary by agreement between the Engineer-in-Charge and the Contractor within the limitations of time 
imposed in the contract documents, and further to ensure good progress during the execution of the work, the 
contractor shall in all cases in which the time allowed for any work, exceeds one month (save for special jobs 
for which a separate program has been agreed upon) complete the work as per milestone given in contract 
data. 

2.2.2. In case of delay occurred due to any of the reasons mentioned below, the Contractor shall immediately give 
notice thereof in writing to the Engineer-in-Charge but shall nevertheless use constantly his best endeavors to 
prevent or make good the delay and shall do all that may be reasonably required to the satisfaction of the 
Engineer-in-Charge to proceed with the works. 

i) Force majeure, or 
ii) Abnormally bad weather, or 
iii) Serious loss or damage by fire, or 
iv) Civil commotion, local commotion of workmen, strike or lockout affecting any of the trades 

employed on the work, or. 
v) Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in executing 

work not forming part of the Contract. 
vi) In case a Variation is issued which makes It impossible for Completion to be achieved by the 

Intended Completion Date without the Contractor taking steps to accelerate the remaining work 
and which would cause the Contractor to Incur additional cost, or 

vii) Any other cause, which, In the absolute discretion of the authority mentioned, in Contract data is 
beyond the Contractors control. 

Contractor ~~\~ 
Block Development Officer 

Subdega 
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.3. Request for reschedule and extension of time, to be eligible for consideration, shall be made by the Contracto 

in writing within fourteen days of the happening of the event causing delay. The Contractor may also i~ 
practicable, Indicate In such a request the period for which extension Is desired. ' 

2.3. 
2.3.1. 

In any such case a fair and reasonable extension of time for completlon of work may be given. Such extension 
shall_ be communicated to the Contractor by the Engineer-In-Charge In writing, within 3 months of the date of 
receipt of such request. Non-appllcatlon by the contractor for extension of time shall not be a bar for gMng a 
fair and reasonable extension by the Engineer-In-Charge and this shall be binding on the contractor. 
Compensation for Delay. 
If the contractor falls to maintain the required progress In terms of clause 2 or to complete the work and dear 
the site on or before the contract or extended date of completion, he shall, without prejudice to any other right 
or remedy available under the law to the Government on account of such breach, pay as agreed compensation 
the amount calculated at the rates stipulated below as the Superintending Engineer (whose decision in writing 
shall be final an_d binding) may decide on the amount of tendered value of the work for every completed day / 
~onth (as applicable) that the progress remains below that specified in Clause 2 or that the work remains 
incomplete. 

This will also apply to Items or group of items for which a separate period of completion has been 
specified. Compensation @ 1.5% per month of for delay of work, delay to be completed on per Day basis. 

Provided always that the total amount of compensation for delay to be paid under this condition shall 
not exceed 10% of the Tendered Value of work or to the Tendered Value of the item or group of items of work 
for which a separate period of completion is originally given. 

The amount of compensation may be adjusted or set-off against any sum payable to the Contractor 
under this or any other contract with the Government. In case, the contractor does not achieve a particular 
milestone mentioned in contract data, or the rescheduled milestone(s) in terms of Clause 2.5, the amount 
shown against that milestone shall be withheld, to be adjusted against the compensation levied at the final 
grant of extension of time. Withholding of this amount on failure to achieve a milestone, shall be 
automaticwithout any notice to the contractor. However, if the contractor catches up with the progress of work 
on the subsequent milestone(s), the withheld amount shall be released. In case the contractor fails to make up 
for the delay in subsequent milestone(s); amount mentioned against each milestone missed subsequently also 
shall be withheld. However,no interest whatsoever shall be payable on such withheld amount. 

2.4. Management Meetings. 

2.4.1. Either the Engineer or the Contractor may require the other to attend a management meeting. The business of 
a management meetings shall be to review the plans for remaining work and to deal with matters raised in 
accordance with the early warning procedure. 

2.4.2. The Engineer shall record the business of management meetings and is to provide copies of his record to those 
attending the meeting and to the Employer. The responsibility of the parties for actions to be taken to be 
decided by the Engineer either at the management meeting or after the management meeting and stated in 

writing to all who attended the meeting. 
Clause-2 (b) of Percentage Rate P1 Agreement: - Rescission of Contract (Amendment as 

per letter No.10639 dt 27.05.2005 of Works Department, Orissa): -To rescind the contract (of which 
rescission notice in writing to the contractor under the hand of the Executive Engineer shall be condusive 
evidence), 20% of the value of left over work will be realised from the contractor as penalty. 

124. A contractor may be Blacklisted as per Amendment made to Appendix XXXIV to OPWD Code Vol-II on rules 
for black listing of Contractors vlde Letter No - 03365 dt- 01-03-07 of Works Department, Orissa. 
a) Misbehavior / Threatening of Departmental & supervisory officers during execution of work / tendering 

process. 
b) Involvement It any sort of tender fixing. 

Contractor 
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c) Constant non- achievement of milestones on Insufficient and Imaginary grounds and non- adherence to quality specifications despite being pointed out. 
d) Persistent and lntematlonal vlolatlon of Important conditions of contract. 
e) Security consideration of the State I.e. any action that jeopardizes the security of State. 
f) Submission of false / fabricated / forged documents for consideration of a tender. 

12s. Laboureess 
1 % Labourcess will be deducted from the gross amount of the Contractor BIiis. 

126. EUGIBILITY CRITERIA: To be ellglble for quallficatlon, applicants shall furnish the followings. 

a. Required E.M.D as per the clause No. 6. 
b. Copy of Original Registration Certificate, GST Registration Certificate, PAN card, Original Affidavit for the 

particular work of the Tender Notice along with the tender documents submitted to the Block Development 
Officer, Subdega, Sundargarh before opening of the Bid for verification purpose, as per Clause No.7. 

c. Preferences will be given to contractors having experience in executing similar nature of work. 
d. Information regarding current litigation, debarring / expelling of the applicant or abandonment of work by 

the applicant in schedule "E" and affidavit to that effect including authentication of tender 
documents and Bank guarantee in schedule "F". 

e. Submission of Original Bid Security and tender paper cost as prescribed in the relevant dause of 
DTCN i.e, before the stipulated date& time for opening of the bid. 

f. Those Engineer Contractor are desire of availing benefit as allowed to SC/Sf Contractorare 
necessaryto record the category to which they belong in the Registration Certificate 

(R.C.), otherwise their tender paper treated as normal tender. 

Total: - 126 (One hundred Twenty-Six) Clauses only. 

"' 
\.~4 

Contractor Block Develop cer 
Subdega 
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CERTIFICATE OF NO RELATIONSHIP 

I/We hereby certify that I/We* am/are* related/not related{*) to any officer of the Deptt. of the 
rank of Assistant Engineer & above and any officer of the rank of Assistant / UnderSecretary and above of 
the PR Department, Govt. of Orlssa I/We* am/are* aware that, If the facts subsequently proved to be false, 

P-20 

SCHEDULE-A 

my/our* contract wlll be rescinded with forfeiture of E.M.D and security deposit and I/We* shall be liable to 
make good the loss or damage resulting from such cancellation. 

I//We also note that, non-submission of this certificate wlll render my / our tender liable for rejection. 

(*) - Strike out which is not applicable 

Signature of the Tenderer 

SCHEDULE-C 

MEMORANDUM OF UNDERSTANDING IN AFFIDAVIT FORM 

First party I Sri/ Smt ..... .. ............... ........... Aged ...... ....... Years, S/0.......... .. ...... .......................... ......... At/Po/Dist -

... ........ ............. (herein after called the First Part) 

AND 

I S I/ S t Aged Years S/0...... ... ............... ..... .................... At/Po/Dist -Second party r m .. ............. ..... ............. ... .......... , . 

... ................ ..... (herein after called the Second Part) having H.T/L.Tlicence registration No ..... .................. Valid up to 

AND WHEREAS the First Party of 1st part is the managing partner of .............. .. 

AND WHEREAS the First Party willing to appoint the Second Party to execute the E.I. portion for the tender 
If work" ...................... ... .... ................... ......... · 

NOW THIS DEED OF AGREEMENT WITNESSES AS FOLLOWS, 

1. That, the Second Party shall do all E.I. works, if the tender is awarded to First Party. . . . 

2_ That, the Second Party shall fulfill all the works as per the tender schedule by instruction of Engineer-in-Charge. 

That the First Party shall receive payment, signing the bill the document for the concerned work. 

: : That: the Second Party shall abide the rules, regulation and specification of E.I. works of above said matter. 

In Witness where of Both the Party have signed in presence of 

WUNESS 

W1- ., •••••••••••••••••••••.•••••••••••••••••••••••••••••••••••• 

W2- •••••• •••••••••••••••••••••••••••••••••••••••••••••••••••• ••• 

Contractor 
k~~~~ 

Block Development Officer 
Subdega 

, 



Name of 
Employer 

1 

Name of 
Employer 

1 

Contractor 

Name of 
location and 

name of work 

2 
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SCHEDULE-DI 

WORKING EXPERIENCE 

D-1. LIST OF PROJECTS EXECUTED 

Contract price Items of Date of 
In Indian 
Rupees 

3 

works starting 
the work 
as per 

Agreeme 
nt 

4 5 

SCHEDULE-D2 

WORKING EXPERIENCE 

Stipulated 
date of 

completion of 
the work as 

per 
Agreement 

6 

D-2, LIST OF PROJECTS IN PROGRESS 

Actual 
date of 

completl 
on of 
the 

work 

7 

Reasons for 
delay In 
starting/ 

completion, 

if any 

8 

Name of Contract Items Date of Stipulated date Revised Reasons for slow 

location price in of starting 
and name Indian works the work 
of work Rupees as per 

Agreemen 
t 

2 3 4 5 

of completion of target date of progress, if any, 
the work as per completion of with the updated 

Agreement the work, if billing amount 
any 

6 7 8 

~~•>'.- ,, 
Block Development Officer /L 

Subdega 

j 
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INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING Of TENDER 

2. 

3. 

a) 

b) 
a) 

a) 

b) 

Is the tenderer currently Involved 
In any lltlgatlon relating to the 
works. 
If yes: give details: 
Has the tenderer or any of Its 
constituent partners been debarred/ 
expelled by any agency In India 
during the last 5 years. 
Has the tenderer or any of Its 
constituent partners failed to 
perform on any contract work In 
India during the last 5 years. 
If yes, give details: 

TENDERER ED OR ABANDONMENT Of WORK BY IliE 

Yes/ No 

Yes I No 

Yes/ No 

Note:If any Information In this schedule Is found to be Incorrect or concealed, qualification application will be summarily be rejected. 

Signature of the Contractor. 

SCHEDULE -•r 
AFFIDAVIT 

1. The undersigned, do hereby certify that all the statements made in the required attachments for the Tender work ... ..... .. ..... .. .. .. .. .. .. ........... .. .. .. . submitted to the Block Development Officer, Subdega, Sundargarh are true and correct. 
2. The undersigned also hereby certifies that neither our firm M/s ________ nor any of its constituent partners have abandoned any road/ bridge/Irrigation /Buildings or other project work in India nor any contract awarded to us for such works have been rescinded during the last five years prior to the date of this bid. 

3. The undersigned hereby authorized and request (s) any bank, person, firm or Corporation to furnish pertinent information as deemed necessary and as requested by the Department to verify this statement or regarding my (our) competency and general reputation. 

4. The undersigned understands and agrees that further qualifying information may be requested and agree to furnish any such Information at the request of the Department. 

Contractor 

(Signed by an Authorised Officer of the firm /bidder) 

Date: 

~~-(~\a~~ 
Block Development Officer 

Subdega 



CHECK LIST JO BE FILLED UP AND SUBMITTED BY THE BIDDER 

Name of the work:-

Name of the Contractor:-

House No/ Plot No.:-

AT-
PO-
P.S-
District -
State-
Pin-

SI. No. Particulars Whether furnished 

Yes No 

1 Cost of tender paper amounting to Rs. 6000/- shall be 
enclosed in original in shape of DD drawn in any 
nationalized bank. 

2 Earnest Money Deposit 

3 Contractor's Registration Certificate (License) 

4 Copy of Valid Gsr clearance certificate 

5 Copy of PAN card 

6 A declaration to be effect that there has been no 
conviction/imprisonment for an offence involving moral 
turpitude. 

7 Affidavit regarding authenticity of the credentials 

8 Past Performance/Experience certificate of the Contractor 
in the Prescribed proforma 

9 Attested copies of cast certificate for Sf/SC contractor/ 
Affidavit claiming Sf /SC 

10 Attested Copy of DTCN and price bid dully filled and 
signed by the bidder 

11 Bidder contract Address filling mandatory 
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