e-mail- ori-tangarpali@nic.in
GOVERNMENT OF ODISHA
PANCHAYAT SAMITI OFFICE, TANGARPALI, DIST- SUNDARGARH
TENDER CALL NOTICE NO. 02 OF 2025-26
Letter No.:- 3 ]@9 / Date:- 02.0( - R026

The Block Development Officer, Tangarpali, Sundargarh on behalf of Governor of Qdisha invites in
“OFFLINE MODE Percentage Rate bids” in sealed cover for the following work from the class of eligible
contractors as mentioned in Column-7 (seven) registered with the State Governments having validity of Civil
License and contractors of equivalent Grades/Class Registered with Central Government/ MES/ Railways and
other state government having validity of Civil License for execution of Building Works (including El & PH). The
proof of registration from the appropriate authority shall be enclosed along with the Bid. The eligible contractors
of the state P.W.D. (R&B)/ Water Resources/ Rural Works/ M.l./ C.P.W.D. for the following work eventually to be
drawn up in the P.W.D. P1 forms in conformity with the Detailed Tender Call Notice. The bidders may submit bids
for the following works.

' \Amount put to| Cost of Tender Bid g ?
Sl. § . Period of Class of
Name of the Work Tender in . paper (Non- security/ )
No : : Completion | Contractor
_ Excluding GST) [refundable) in X. | EMD (1%)
1 2 3 ‘ 4 g 6 7 |
CONST OF G.P.L.F, OFFICE BUILDING | Six ‘8B
1 |WITH MARKET COMPLEX AT 2227060/- 6,000/- 22270/- iiorihe Class
MANGASPUR GP LEVEL |
ICONST OF G.P.L.F, OFFICE BUILDING Six i8R
2 | WITH MARKET COMPLEX AT 2227060/- 6,000/- : 22270/- O Class
MEGHDEGA GP LEVEL
CONST OF G.P,L.F. OFFICE BUILDING Six &R
3 |WITH MARKET COMPLEX AT 2227060/- 6,000/- 22270/- Wismtbs Glass
[MAHULPALI GP LEVEL
CONST OF MODEL AWC AT Six ‘C & ‘B
4 | AMKUNIPADA, SANPATRAPALI 2253459)- g By 22535/ | mrcmhe Class
CONST OF NEW OFFICE BUILDING & sixk | ‘C&B |
> |copown oF 50MT AT MEGHDEGA e RRe 228290 | Kiisnths Class

The Bid documents and detailed terms and conditions can be downloaded from the District website
www,.sundargarh.odisha.gov.in.
1. Date and time for download Tender Paper: From Dt. 03.06.2025 to 16.06.2025.
2. Last Date of Receipt of Tender Paper: Dt. 16.06.2025 (5.00 P.M.)
3. Date of Opening of Tender Paper: Dt. 18.06.2025 (11.00 A.M.)

Yo
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Terms and conditions:-

1 Cos';‘ of Tender Vaper- (T cositorfdddesrannt chould be ‘prepared in shape of Demand Draft (Non
Refundable) issued from any Nationalized Scheduled Bank in favour of Block DEVEIORMEnt et
Tangaraah nENnE S ranck at Sundargarh on any working day from 03.06.2025 to 16.06.2025 for the above

10

11

work along with the DTCN.

sale of Tender Papers:- The tender papers will be available in the District Website of Sundargarh

(www.sundargarh.odisha.gov.in} from dated 03.06.2025 to 16.06.2025.

Date of receipt and mode of submission of tender papers:- The bid documents shall be received through
Registered Post / Speed Post only, and in no any other means, which must reach to the office of the B.D.O,,
Tangarpali, At./P.O.- Tangarpali, Pin-770011, Dist- Sundargarh (Odisha) by 05.00 PM on dated 16.06.2025.
Last Date of receipt of Tender Paper: - The last date of receipt of tender paper is 16.06.2025. (upto 05.00
p.M.). The undersigned will not be responsible for postal delay if any or non-receipt of the paper in time. The
tenderer must super scribe “Tender Paper for Civil Works”.

_ Date of Opening of Tender Paper: - Date of opening of Tender Paper: The tender papers will be opened on

18.06.2025 at 11.00 A.M. in the presence of the tenderers or their authorized representatives in the office of
the undersigned.

Earnest money deposit: - The E.M.D. is to be deposited in shape of TDR/ N.S.C / Post Office Saving Bank
Account / Post Office Time Deposit Account / Kisan Vikas Patra / Bank Guarantee in favour of Block
Development Officer, Tangarpali from any Nationalized Scheduled Bank in India counter guaranteed by its
local Branch at Bhubaneswar as per Office Memorandum no. 1499 dated 01.02.2023 of Works Department,
The Tender Papers without required amount of E.M.D. will not be considered and transfer or adjustment of
£ M.D. is also inadmissible. Bidders may write an application to the undersigned for pledging of N.S.C / Post
Office Saving Bank Account / Post Office Time Deposit Account / Kisan Vikas Patra/TDR.

 Documents to be attached: - Documents to be attached: - The following document should be furnished with

the tender papers failing which the tender will be liable to rejection. (A)Tender paper cost in shape of DD in
favor of the Block Development Officer, Tangarpali, (B) Notary Attested copy of Contractor Registration
Certificate, (C) Notary Attested copy of PAN Card, GST Registration certificate, (D) Affidavit as regards the
facts of availing award of work, (E) Schedule-F (F) Notary Attested copy of labour license or undertaking (G)
Notary Attested copy of Caste Certificate issued by competent authorities in case of 5.C./S.T. contactors
desirous of availing preference (For submit the SC Cast Certificate this cast certificate issued within the 01
Year) , (H) Schedule-A (Certificate of No Relationship), (1) Schedule-E (Information regarding current
litigation, Debarring expelling of Tendered or Abandonment of work by the tenderer), (J) latest GST returns.

5C/ST bidders are eligible for 50% EMD / 1SD exempted and 10% price preference will be given to the bidder
with submitting an affidavit as per OPWD Code.

EMD / 1SD will be exempted for Engineering / Physically Handicapped (PH) contractors whose submit an
undertaking in shape of an affidavit that he has not availed the concession of more than 3 times in the current
financial year.

. If any of the bidder quotes less than 15% of the tendered amount, than such a bid shall be rejected and the

tender shall be finalized basing on merit of the rest bids and the provision laid down in clause No.36 of
Memorandum No. 1437, dated 31.01.2023 of Works Department. Govt. of Odisha will be followed.
Additional Performance Security Deposit: -
Additional Performance Security shall be deposited by the bidder, where the bid amount is less than the
estimated cost put to tender. In such an event, only the successful bidder, where the bid amount is less than
the estimated cost put to tender. In such an event, only the successful bidder who has quoted less bid
. price/rates than the estimated cost put to tender shall have to furnish.
‘ sl " Range of Difference between the estimated \ Additional Performance Security to be deposited by ‘
l—ND | cost put to tender and Bid Amount | the successful Bidder
1 | Below5% ___"71\10 Additional Performance Security
50 % (Difference between estimated cost put to ‘
_ |tenderandBidAmount)
| 150% (Difference between estimated cost put ﬁ

]

‘ ZTFrom 594 and above and below 10%

|3F 10 % and ab
L_BESEEL_____@@ﬂmm@__

fi7 2 ™
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N.S.C / Post Office Saving Bank Account / Post Office Time Deposit Account / Kisan Vikas Patra / Bank
Guarantee/ TDR in favour of Block Development Officer, Tangarpali from any Nationalized Scheduled Bank
in India counter guaranteed by its local Branch at Bhubaneswar as per Office Memorandum no 1499 dated
01.02.2023 of Works Department.

12. The E.M.D. amount will be forfeited, if the tenderer breaks out from the offer acceptance off tender, by the
competent authority.

13. Submission of more than one tender paper by a bidder for single work will be liable for rejection of all such
tender papers.

14. On review of the last performance of the work executed through B.D.O., Tangarpali, the lowest-1 tender
may/ may not be considered for the works though he/she becomes lowest-1 tenderer.

15. Quality of works cannot be compromised and the work should be completed within the stipulated period of
completion and in no case the time extension will be allowed except the reasons not attributable to
contractors. The whole process of Tender will be evaluated Jconducted as per Govt. guidelines and OPWD
code.

16. The Contractors who have failed to execute projects of this agency/broke out from execution process )
abandoned the project work midway/those who have been declared by this agency to be defaulters
otherwise will not be allowed to participate in the present tender process. If any of such contractors
participates then his/her papers will not be considered at all.

17. G.S.T.shall be paid extra as applicable.

18. The undersigned reserves the right either to reject any or all tenders or cancel the entire process without
assigning the reason thereof.

%ou\aﬁé
Block Development Officer
Tangarpali
Memo No. 3| (T //Date. n%2.0 6025
Copy submitted to the Collector & District Magistrate, Sundargarh/ CDO-cum-EO, Zilla Parishad,
Sundargarh/ Nodal officer, OMBADC, Sundargarh/DPC, ss, Sundargarh/ Sub-Collector, sundargarh/ Executive
Engineer, PWD/ RD/ M, Sundargarh for information and necessary action. %
%0‘0\%
Block Development Officer
Tangarpali
Memo No. 2|06/ /Date. 0306&0)6
Copy forwarded 1o Panchayat Samiti Notice Board, Tangarpali / Tehsildar, Tangarpali / CDPO,
Tangarpali / all Sarpanches of Tangarpali Block for wide circulation of advertisement.

0\, N QO\PO »

Block Development Officer

& ali
Memo No.'gib_‘}]/[)ate. @%0 é 2@')5 angarpall

Copy forwarded to DEGM, Collectorate, Sundargarh with a request to upload this tender call notice in the
sundargarh district website: www.sundargarh.odisha.gov.in by for wide publication and timely response by the

intending Contractors. ,L« -
%{.\W&'
Block Development Officer

Tangarpali

Memo No.gl@a //pate. D% Ho 2035 -
Copy Submitted to the Deputy Director (Advertisement) & Secretary to Govt,, I1&PR Department, Odisha,
Bhubaneswar /DI&PRO, sundargarh for kind information and necessary action. @4 y i
S\ W

Block Development Officer
Tangarpali
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CHECK LIST OF DOCUMENT TO BE FILLED UP BY THE BIDDER

sl Whether Reference

| N(; || Particulars _ furnished to Page

| ] | Yes No no.

|| 01 Cost of tender paper |

FE—I‘—E,MI) amount | ‘ ‘ ~

[ Copy of GST Registration Certificate and GSTIN | | | |
| | slongwithiescent GETREOMMEORY R |
| |

| Copy of PAN Card |

’|_ Valid labour license / furnish an affidavit at the

|05|

time of submission of tender paper (online) about,

‘ he has to submit the labour License at the time of
Agreement.
| g6 | No Relationship Certificate in Schedule — A | |

'\ | / expelling of the tender or abandonment of the |

@) | | |

- work by the tendeter I’Sclﬁdul_c —) - |
’_ Affidavit of Genuineness of the Documents (Duly |
| ® | ' | |
/ |
| | |

| Information regarding current litigation, debarring

-. Notarized) in Non-Judicial Stamp Paper
Signed DTCN (Signature of the Biddets in all

08 i
| Y9 | Pages of the DTCN
rﬁ+¢—————L——ff——f——bi~ﬁ~d+fﬁ~ﬁ
09 | Attested copy of Contractor Registration Certificate | | | |
L D R R

___I_____________

&W 7 ‘D\qﬁg

. ; ’ _%[23 "
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DETAILED TENDER CALL NOTICE

The Block Development Officer, Tangarpali, Sundargarh invites percentage Rarte basis for the following
work in sealed tender on behalf of Government of Odisha from registered and eligible contractor of the
Srate PWD (R&B) / Water Resource / Rural Work / Minor irrigation / C.P.W.D. for the following works
eventually to be drawn up in the P1 forms in conformity with the details Tender Call Notice.

The Tender «call notice I8 available  from  official website  of  Sundargarh  District
(ymﬂﬂﬂ@@@a_g_}ut_ﬂ from dt. 03.06.2025 to 16.06.2025. The last date and time of submission
of bid as per contract data. Last date of Received of tender documents is upto 5.00 PM dated 16.06.2025.
The bids documents will be opened by the assiened officer in the office of the Block Development Officer,
Tangarpali at 11.00 A.M. on dated. 18.06.2025 in the presence of the bidders authorized representatives
who wish to artend.

The cost of bid documents in shape of Demand draft issued from any Nationalized scheduled bank may he
prepared in the name of Block Development Officer, Tangarpali.

The Bank draft shall be deposited in the shape of bank draft prepared on or before the last date of receipt
along with bid.

The bid must contain, EMD, Registration Certificate.

The Bid must contain PAN Card.

The Bid must contain GST Certificate.

The Bid must contain Affidavit for the particular work, schedule A, C, E, & F and documents required as

per relevant clauses of the DTCN.

The work is to be completed in all espects within the period mentioned against each work. Tenderers whose
tender is accepted must submit a work programme at the time of execution of Agreement.

All tendets received will remain valid for a period of 90 (Ninety) days from the last date of reccipt of tenders
and validity of tenders can Also be extended if agreed to by the tenderer and the Department.

An applicant or any of its constituent partners of whose contract for any work has been rescinded or who has
abandoned any work in the last five years, prior to the date of the bid, shall be debarred from qualification.
The tenderer is to furnish an affidavit ar the time of submission of tender paper about the authentication of
cender documents. An affidavit to this effect is to be furnished m Schedule-F. Non furnishing of the
information in Schedule - E and required affidavit in Schedule — F, the bid document will be summarily
rejected.

No Relation certificate.

The contractor shall furnish 2 certificate along with the tender to the effect that he is not related to any officer
in the rank of an Assistant Engineer & above or Under Secretary & above in the PR Department. 1f the fact
subsequently proved to be false, the contract is liable to be rescinded. The carnest money & the total security
will be forfeited & he shall be liable to make good the loss or damages resulting for such cancellations. The
proforma for no relationship certificate 1s contained in a separate sheet vide Schedule-A.

14 (i) Each tenderer is to submit along with tender a note regarding his experience on construction of Road/Bridge

Works.

a) Name of the Road/Bridge:-

b) Estimated Costi- !
¢) Total Length:-
d) Major Item of wortks/Type of Bridge:-
e) Quantity of items i) as per Agreement-
i) as per execution:-
f) Date of Commencement:
o) Stipulated date of Completion:-
h) Actual date of completion:-
iiy  Other details if any. -
i) The prospective applicant in its name should furnish list of works executed in Schedule-D1
satisfactorily completed and list of works in progress in Schedule-D2. g
OL /U &0\’)‘? N
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14, If an individual makes the application, the individual should sign above his full type written name and current
=" address.

15. If the application is made by proprietary firm, it shall be signed by the proprietor above his full type written
name and the full name of his firm with its current address.

16. If the application is made by a firm in parmership._ it shall be signed by all the parmers of the firm above thetr
full type written names and current address, or alternatively by a partner holding power of attorney for the
firm in which case a certified copy of the power of attorncy shall accompany the application. A certified copy
of the partnership deed and current address of all parmers of the firm shall also accompany the application.

17 If the application is made by a limited company or 2 corporation, It shall be signed by duly authorised person
holding power of attorney for signing the application in which case a certified copy of the power of attorney
shall accompany the application. Such limited company or corporation will be required to furnish satisfactory
evidence of its existence along with the technical bid.

18, The tender should be stricLlj‘ in accordance with the provisions as mentioned in the tender schedule. Any
change in the wordings will not be accepred.

18 No tenderer will be permitted to furnish their tender in their own manusctipt papers, All informaton’s should
be submitted in English. The applicants name should appear on each page of the application along with his

signature ot the signature of his authorised representative at the bottom of each page.

Percentage rate contract (vide wotks Department letter No — 8310 dt — 17-05-2006

In case of percentage rate tender

(i) The contractors have to mention percentage ¢Xcess Of less ovet the estimated cost (In figures

as well as wotds) in the prescribe format appended to the tendet document.

(ii) Contractors participated in the tender for more than one work may offer conditional rebate.  Rebate

offer submitted in separate sealed envelope shall be opened, declared and recoded first. The rebate so

20.

offered shall be considered after opening of all packages called 1n the same tender Notice. The
contractors who wish to tender for two or more works shall submit separate tender for each.

(iit) Only percentage quoted shall be considered. Percentage quoted by the Contractor should be
accurately filed in figures and words, so that there is no discrepancy.

a) If any discrepancy is found in the percentage quoted words & figures, then the percentage quoted
by the contractor in words shall be taken as correct.

by If any discrepancy is found in the percentage quoted in percentage CXCCSS / less and the total
amount quoted by the contractor, then the percentage will be taken as correct.

¢) The percentage quoted in the render without mentioning excess or less and not supported with the
corresponding amount will be treated as excess.

d) The percentage quoted in the tender without mentioning excess / less suppotrted with
corresponding amount does not tally with either to percentage excess or less then it will be treated
as percentage excess.

¢) The percentage quoted in the tender without mentioning cxcess / less supported with

corresponding amount if tallied with the percentage then it will be treated as to which side the
amount (allies.
The contractot will write percentage exXcess / less up to two decimal point only. If he writes

e

the percentage excess / less up to three or more decimal points, the two decimal point shall only be
considered without rounding off.

g) The tender shall be written legibly and free from erasures, over writings or cotrections of figures.
Cotrections, over writings & interpolations where unavoidable should be made by making out
initiating, dating and rewriting.

iv) In the contract P'1 time is the essence. The contractor is required to maintain a cettain rate of  progress
specify in the contract.
iy

(v ubject to a

The quality mentioned can be increased or reduced to the extent of 10% for individual items  su
competent

) S
maximum of 5% over the estimated cost. TF it excecds the limit stated above prior approval of
authority is mandatory before making any payment
(vi) The period of completion is fixed and cannot be altered except in case of exceptional circumstances with
due approval of next higher authority.
(vii)Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only and the
percentage excess or less shall be added or subtract from the gross amount of the bill.

2 The tenderer shall carefully study the tentative drawings and specificadons applicable to the contract and all
the documents which will form a part of the agreement to be entered in to by the accepted tenderer and detailed
specifications for Orissa and other relevant specifications and drawings which are for sale. Complaint at a future
date thar plans and specifications have not been scen by the tenderers cannot be entertained. The drawing

furnished with the tender ate tentative and subject to revision or modification as tendered during the execution

CONTRACTOR BDO, TANGARPALI
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as per actual necessity and derail test conducted. But the tendered rates quoted by the tendeter will hold good in

wase of such modification of drawings during the tme of execution and shall in no way invalidate the contract
and no extra monetary compensation will be entertained. The work shall however be exccuted as per final
approved drawing to be issued by the Engineer-in-Charge as and when required.

22, Fvery tenderer is expected before quoting his rates o inspect the site of the proposcd work. He should also
inspect the quarries and approach roads to quarries and satsfy himself about the quality and availability of
materials. ln every case the materials must comply with the relevant speciﬁcations‘ Complaints at future
date that the availability of materials at quarries have been misjudged cannot be entertained.

23 The offer of tender shall be inclusive of cost of construction and maintenance of island, ferry service, fair-

weather road, service road, foot bridge, pylon base. winch stand and derrick stand etc. as required for the
'\X-'O]_'k.

24. It must be definitely understood that the Government does not accept any responsibility for the correctness

and completeness of the trial borings shown in the Cross Scction.

25, Amendment to Para-3.5.5 (v) of OPWD Code Volume-I by inclusion (Additional performance Security)
Additional Performance Security shall be obtained from the bidder when the bid amount is less than the
estimated cost put to tender. In such an event, only the successful bidder who has quoted less bid price rates
than the estimated cost put to tender shall have to furnish the exact amount of differential cost i.e. estimated
cost put to tender minus the quoted amount as Additional Performance Security ( APS) in shape of Term
Deposit Receipt pledged in favour of Divisional Officer / Bank Guarantec in favour of the Divisional
Officer from any Nationalized /Scheduled Bank in India countetr guarantecd by its local branch at
Bhubaneswar within seven days of issuc of Letter of Acceptance (LoA) by the Divisional Officer (by e-mail)
to the successful bidder otherwise the bid of the successful bidder shall be cancelled and the Barnest Money
Deposit / Bid Security shall be forfeited, Further procee.ding for blacklisting shall be initiated against the
bidder as per Works Department Office Memorandum No.14459 dtd.20.09.2018.

26 The tender contalning extrancous conditions not covered by the tender notice are liable for rejection and

quotations should be strictly in accordance with the tender call notice. Any change in the wording will not be
accepted.

27 In case of any discrepancy in printing or omission of statutory specifications or any other part of portion of
the approved documents during download of the bid document during download of the bid document the
decision of the officet inviting the bid will be binding on the bidder .

28 Schedule of quantities accompanied 1n shall be definitely understood that the Government does not accept
any responsibility for the correctness of completeness of this cchedule and that this schedule is liable for
alternation or omissions, deductions or alternations set forth in the conditions of the contract and such
omissions, deductions, additons or alternations shall no way invalidate the contract and no extra monetary
compensation, will be entertained.

29 The authority rescrves the right to reject any of all the tenders received without assigning any reasons there-of
what-so-ever.

30 The earnest money will be retained and dealt with as per the terms and conditions of the O. P. W. D. code.

31 The bidder / tenderer whose bid has been accepted will be notified of the award by the Engineer-in-charge

prior to expiration of the validity period by cable, tclex or facsimile confirmed by registered letter. This letter
(hereinafter and in the conditions of Contract called the “Lettet of Acceptance”) will state the sum that the
Engincer-in-charge will pay the contractor in consideration of the execution, completion and maintenance of
the Works by the contractor as prescribed by the contract (Hereinafter and in the contract called the “Contract
Price”).

The notificaton of award will constirute the formaton of the contract, subject only to the furnishing
of 4 performance security (Initial Secunity Deposit) in form of Deposit receipt of Schedule Bank/Kissan
Vikash Patra/Post Office Savings Bank Account/National Savings Certificate/Postal Office Time Depostt
Account duly pledged in favour of the Block Development O fficer, Tangarpall, Sundargarh and in no other
form which including the amount already deposited as bid security (earnest money) shall be 2% of the value of
the tendered amount (excluding 1% deposited towards hiring of equipments /machineties from outside the
State if any) and sign the agreement in the P.W.D. form No. P1 (Schedule X1V No. 61) for the fulfillment of
the contract in the office of the Block Development Officet, Sundargarh as directed. The secutity deposit
together with the earnest money and the amount withheld according to the provision of P1 agreement shall
be retained as sccurity for the due fulfillment of this contract and additonal performance security 1n
sccordance with the provisions of the agreement.

| N
’&-,w\;}w{
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The agreement will incorporate all agreements between the officer invitdng the bid/Engineer-in-Charge and
the successful bidder. Within 15 days following the notification of award along with the Letter of Acceptance,
the successful bidder will sign the agreement and deliver it to the Engineer-in-Charge. Following documents
shall form part of the agreement.

The notice inviting bid, all the documents including additional conditions, specifications and drawings, if any,
forming the bid as issued at the time of invitation of bid and acceptance thereof together with any
correspondence leading thereto & required amount of performance security including additional performance
SECUriTy.

Standard P.W.ID. Form P-1 with latest amendments.

Failure to enter in to the required agreement and to make the security deposit as above shall entail forfeiture of
the Bid Security (earnest money) .No contract (tender) shall be finally accepted until the required amount
of initial security money is deposited. The security will be refunded after One year of compledon of the work
and payment of the final bill and will not catry any interest.

As concurred by Law Department & Finance Department In their U.O.R. No 848 dtd.21.05.97 ].O.R.No.202
W.F.D. dtd.06.03.98 respectively the F.M.D. will be forfeited in case, whete tenderers back out from the offer
before acceptance of tender by the competent authority,

That for the purpose of jutisdiction in the event of disputes if any of the contract would be deemed to have
been entered in to within the State of Orissa and it is agreed that neither party to the contract will be
competent to bring a suit in regard to the matter by this contract at any place outside the State of Orissa.

The contractor should be liable o fully indemnify the department for payment of compensation under
workman Compensation Act. VIII of 1923 on any account of the workmen employed by the contractor and
full amount of compensation paid will be recovered from the contractor.

Tenderers are required to abide by the fair wages clause as introduced by Govt. of Orissa, Works Department
| etter No.-VIII-R 8/5225 Did. 26.02.55 and No.IIM- 56/628842(5) Dtd.27.09.61 as amended from time to
time.

In case of any complaint by the labour working about the non payment or less payment of his wages as per
latest minimum Wages Act, the Block Development Oftficer will have the right to investigate and if the
contractor is found to be in default, he may recover such amount due from the contractor and pay such
amount to the labour directly under intimation to the local labour office of the Govt. The contractor shall not
employ child labour. The decision of the Block Development Officer 1s {inal and binding on the contractot.
The contractor shall bear cost of various incidentals, sundties and contingencies necessitated by work in full
within the following or similar category.

Rent, royalties and other charges of materials, octrot duty, all other taxes including sales tax, ferry, tolls
conveyance charge and other cost on account of land and building including tempotary building and
temporary electric connection to work site as well as construction of service road and diversion road and its
maintenance till completion of work as required by the tenderer for Collection of materials, storage, housing
of staff or other purpose of the work. No tenderer will however be liable to pay Govt. for temporary
occupation of land owned by Govt. at the site of the work.

Labour camps or huts necessary to a suitable scale including conservancy and sanitary arrangements therein to
the satisfaction of the local health authoriues.

Suitable water supply including pipe water supply wherever available for the staff and labour as well as for the
work.

Fees and duties levied by the municipal, canal or water supply authoritics.

Suitable equipments and wearing apparatus for the labour engaged in risky operations.

Suitable fencing barriers, signals including paraffim and electric signal where necessary at works and approaches
in order to protect the public and employees from accidents.

Compensation includihg the cost of any suit for injury to persons or property due to neglect of any major
precaution also become payable due o operation of the workmen compensation act.

‘The contractor has to arrange adequate lighting arrangement for the work where ever necessary at his own
cost. After the work is finalised, all surplus materials should be removed from the site of work. Preliminary
work such as vats, mixing platforms etc. should be dismantled and all matetials removed from the site and
premises left neat and clean, this should be inclusive of the rates.

No payment will be made for bench marks, level pillars profiles and benching and leveling the ground where
required. The rates to be quoted should be for the finished items of work inclusive of carriage of all materials
and incidental item of works.

It should be undetstood clearly that no claim what-so-ever will be entertained to extra items of works quantity
of any item besides estimate amount unless written order is obtained from the Fngineer-in-charge and rate
sertled before the extra items of work or extra quantity of any items of work is taken up,

Bl ou\w
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The tenderer shall have to abide by the C.P.W.D. safety code rules introduced by the Government of India,
Ministry of work Housing and Supply in their standing order No-44150 dtd.25.11.57.

Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms and
conditions of contract and other necessary documents can be seen in all the offices issuing the documents and
office of the under signed during office hours everyday expect on Sundays and Public Holidays tll last date of
sale and reccipt of tender papers. Interes ted bidders may obtain further information at the same address. But it
must be clearly understood that the tenders must be received in order and according to the instructions.
Tenderers are required to go through each clause of PXW.D. Form P1 carefully in adldition to the clause
mentioned herein before tendering.

All reinforced cement concrete work should conform to Orissa Detailed Standard specifications, IRC Code
and Bridge code secton I, 10, 10 [V and VII & latest design criteria for pxcsl:rcsascd concrete bridges
specifically for road and bridges issued by MORT & H, Govt. of India.

Steel shuttering & centering <hall be used which shall be lined with suitable sheeting and made leak proof and
water tight.

‘The Department will have the right to mnspect the scaffolding, centering and shuttering made for the work and
can reject partly or fully such structures if found defective in their opinion.

Concrete should be machine mixed unless otherwise ordered in writing by the Engineer-in-charge. The
contractor should arrange his own conctete mixer, vibrator, pumps etc, for this purpose at his own cost.
Cement shall be used by bags and weight of one bag of cement being taken as fifty (50) Kg.

The contractor should arrange the materials like Steel, Cement, paint and bitumen ctc. of approved quality and
specification at his own cost for completion of the work with the time schedule. No extension of time will be
granted on the application of the contractor due to delay in procurement of materials.

The contractor will be responsible for the loss or damage of any dcpartmcntal materials during transit and i
the execution of the work due to reasons what — so-ever and the cost of such materials will be recov ered from
the bills at stock issue rates or market rates whichever is higher.

1f the contractor removes Government materials supplied to him from the site of work with a view to dispose
of the same dishonesty, he shall be in addition to any other liability civil ot criminal arising out of his contract
be liable to pay a penalty equivalent to five times of the price of the materials according to the stock 1ssue rate
or market rate whichever 1s higher. The penalty so imposed shall be recovered at any time from any sum that
may then or at any tme theteafter become due to the contractor ot from his secutity deposit or from the
proceeds of sale thereof.

The selected contractor may take delivery of dep artmental supply according to his need for the work issued by
the Sub-Divisional office in-charge subject to the availability of the materials. The tenderer shall make all
arrangement for proper storages of materials but 1o cost for raising shed for storage, pay of watchman etc. will
be botne by the Department. The Department is not responsible for considering the theft of materials at site.
It is the contractor’s risk. Under any such plea if the tenderer stops the work, he shall have to pay the full
penalty as per clause of F2 agreement.

The Department will have the right to supply at any time in the interest of work any de.partmemﬂl materials to
be used in the work and the contractor shall use such materials without any controversy Of dispute on

that account. The rate of issue of such materials will be at the stock issue rates inclusive of storage charges or
rates fixed by the Department or cufrrent market rate whichever is higher.

All the materials with all taxes,vats etc are 10 be supplied by the contractor at his own arrangement {0 the
work site

Though D(*.parimcntai issue of cement and steel has i dicated, it may not be raken as binding. The contractor
must have to arrange by themsclves cement, steel, bitumen and every sOrts of materials from approved
manufacturer, ger it tested in the Depm:t.mcntal Laboratory and approved by the Department before use. No
extension of time or escalation of price on such account shall be entertained in future.

"TOR rods, plates and structural members will be supplied in quantity, length and size available in the stock.
For payment of reinforcement, the steel including plates etc. chall be measured in length of different

diameter, size and specification as actually used (including hooks and cranks) in the work correct to an inch or
cm. And their weight calculated as per sectional weight prcscribe.d by the Indian Standard Specification or as
directed by the Engineer-in-Charge (Wastage of bars and unnecessary lapping will not be considered for
measurement and payment).

The tentative alignment of the proposed bridge has been shown in the enclosed drawing. However, the
department has got the rights to shift the actual bridge position within a reasonable range in both U/s and
D/Ss.

The contractor should at his own cost arrange Necessalty tools and plants required for the efficient execution
of work and the rates quoted should be inclusive of the running charges of each plant and cost of conveyance.

-Q{o\\/ab
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After completion of the work the contractor shall arrange at his own cost all requisite equipments for testing

« one unplugged well and specified span free of cost as directed by the Engineer-in-Charge and bear the entire
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cost of the test.

Measurement of carth work in road embankment will be done by section measurement after the earth is
consolidated including rolling with hand or power road roller and sheep foot roller at optimum moisture
condition and no extra payment will be made for the jungle clearance for taking earth from the borrow arcas.
Carth work from cutting will be economically utilis ed in filling.

The stack of road metal and gravel will be measured in boxes of 1.5m %X 1.5 M %X 0.5M which will be taken as
15m % 1.5M x 0.44M =1 Cuom. The soling stones will be measured in the suitable stacks with deduction for
voids @ 1/6 of volume or more depending upon the looseness of stacking which would be determined on
actual observation and deduction.

The machineries, if available, with the department may be supplied on hite as per charges noted in the
enclosed statement subject to the conditdon that the contractor will execute in advance an agreement with the
Enginecr—im Charge.

In the event of any delay in the supply of Department road roller for unavoidable reasons, no extension of
fime will be gran ted to the contractor under any CirCumsrances.

The tendercr should furnished along with their tendet a list of works which are at present in their hand in the
prescribed proforma enclosed herewith.

Sinking of wells chall be measured from bottom of well cap up to bottom of cutting edge or 15 cm. above low
water level whichever is less.

All method of sinking including pneumatic sinking by employment of drivers and other equipment shall be
included in the rate.

Removal of trees, logs of trees or isolated boulders and desilting of sand ot earth from existing well,
sectification of tilt and shift if any, etc. <hall also be included within the rate of sinking.

The depth of foundation indicated on the drawing arc provisional but thesc may be altered if necessary in the
light of the nature of strata indicated by boring which must be taken in advance of actual execution of the
foundation.

When resort has to be made for sinking the wells by air lock and vacuum chamber method rates thete of shall
he prc—decidcd by authority accepting the tendet.

Construction of coffer dam or island or the work of open excavation ot dressing or labour for laying well
curbs shall be included in the rate of well sinking,

For concreting the bottom plugs of well under the method of providing concrete should be either with tremie
or any other approved method as well be directed by the Dngineer-in charge with 10% extra cement to be used
for under water concreting without any extra cost to the departmert,

No claim will be entertained in respect of difficulties during sand blowing met with during sinking of wells.

No part of the bearing for the superstructure shall be allowed to rest on the noses of the piers.

Tor Steel mesh reinforcement shall be provided in the concrete of the girders on the caps of the piers /
‘butments immediately in contact with the bearing to ensure proper distributions of heavy load

Lugs and grooves shall be provided in the hearings to prevent them from skewing and getting out of alignment.
Inspection by the Director General of Supplies and Disp osals of the bearing during manufacture and X-Ray or
Gama Ray examination of castings thickness mote than & inches and load testing of bearing if considered
necessary shall have to be carried out at the contractor’s cost The same procedure for testing may have to be
followed for ribbed bearing manu factured by widening.

Tt should be clearly understood that the joints of the bars arc to be provided with lapping, welds or bolts nuts
a5 well be direcred by the En pine er-in-charge.

Concrete test specimens 150mm X 150mm % 150mm in size (whether plain ot reinforced conctete) for the
testing shall be taken for cach structural member by a represc.nr.arivc of the contractor in the presence of
responsible officer of the rank not lower than that of an Assistant Engineet or sub-Divisional Officer. The
contractor shall bear the cost 50 involved in testing. The tests pecimen in cube should be carried out in the
Departmental Control and Rescarch Laboratory of Cuttack or Bhubaneswar. Test should be carried out in
accordance with the stipulation in Bridges code section-ITTL

Test specimens shall be formed carefully in accordance with the standard method of taking test specimen and

no plea shall be entertained later on the grounds that the casting of the test specimen was faulty and that the
result of the specimen did not give a correct ‘ndication of the actual quality of concrete.

Plain concrete and reinforced concrete specimens will be tested in nearest (Government institution who are
conducting laboratory testing. Cost of testing of all specimens and samples will be borne by the Contractot.

The construction of well staining by injecting cement Or grout in coarse aggregate placed m posi{ion shall not

be permitted. . /
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The thickness of cement concrete in top plugging should be as per Departmental drawing,

- In well sinking, the maximum tolerance permissible in dlt is 1:80 and the shift is 150mm to the normal

direction. Whete it is not feasible to work these tolerance the contractot shall carry out. suitable remedial
measutes as may be directed by the Engineer-in-charge to overcome the adverse effects of tilts and shifts
without any extra cost to the Department and without any damages to the well. Any additional work necessary
consequent upon the cxcess tile and shift shall be carried out by the contractor at no extra cost to the
Department.

Concrete of strength below of the required strength (as determined by actual tests) shall not be accepted.

If the well is beyond rectification the well shall be 1‘ejccttd, the well has to be abandoned and another well to
be sunk at a suitable location at the cost of the Contractor. The tilt and shift of the well including
compensaton is to be abided as per the clauses of MORT&H for Roads and Bridges.

No claim for carriage of water what-so-cver will be entertained.

The contractor shall employ one or more Engineering Graduate or Diploma holders as apprentice at his cost if
the work as shown in the tender exceeds Rs.1,00,00,000/-The apprentices will be selected by the Chief
Engincer. The period of employment will commence within one month after the date of work order and
would last till the date, when 90% of the work is completed. The fair wage to be paid to the apprentices should
not be less than the emolument of personnel of equivalent qualification employed under Government. The
number of apprentices to be employed should be fixed by the Chief Engincer in the manner so that the total
expenditure does not exceed one percent of the tendered cost of the work.

Super class contractor shall employ under himself two Graduate Engineet and two Diploma holders belonging
to the State of Orissa. Special class contractor shall employ under him one gradunate Engineer and two
Diploma Holdet belonging to the state of Orissa. Likewise ‘A’ class contractor shall employ under him one
Graduate Engincer or two Diploma Holders belonging to state of Orissa. The contractor shall pay to the
Engimneering personnel monthly emoluments which shall not be less than the emoluments of the personncl of
equivalent qualification employed under the State Govt, of Orssa. The Engincer-in Chief (Civil), Orissa may
however assist the contractor with names of such unemployed Graduate engineers and Diploma [Holders if
such help is sought for by the contractor The names of such Tngineering personnel appointed by the
Contractors should be intimated to the tender receiving authority along with the tender as to who would be
supervising the work. Each bill of the Super Class, Special Class or ‘A’ Class Contractor shall be accompanied
by an employment Roll of the Engincering personnel together with a Certificate of the Graduate Engineer or
Diploma Holder so employed by the contractor to the cffect that the work exccuted as per the bill has been
supervised by him.( Vide Works Department No, Codes M-22 /91-15384 dated 9.7.91). The required
certificate is to be furnished in the proforma contained in a separate sheet v ide Schedule-B.

[t is the responsibility of the contractor to procure and store explosive required for blasting operation.

Department may render necessary possible help for procuring license.
Orissa Bridge & Construction Cotporation Ltd. will be allowed price preference up to 3% over the lowest
quotation or tender as laid down in works and Transport Department Resolution No-285 date-17.04.1974
The Orissa Construction Corporation will be allowed a price preference to the extent of up to 3% over the
lowest tender amount (Where their tender is not the lowest) provided they express willingness to exccute the
work after reduction of rates by negotiation.

Amendment of existing Clauses :- By admission of a tender for the wotk, a tenderer will be deemed to have
satisfied himself by actual inspection of the site and locality of the work, about the quality and availability of
the required quantity of material including the wheat/ rice referred to above, medical aid, labour and food
stulf etc., and that rates quoted by him in the tender will be adequate to complete the work according to the
specifications attached there to and that he had taken in to account all conditions and difficulties that may be
encountered during its progress and to have quoted rates including labour and materials with taxes , octroi
.other duties, lead, lifts, loading and unloading, {reight for all matetials and all other charges necessary for the
completion of the work, to the entire satisfaction of the Fngineer-in —~Charge of the work and his authorised
subordinates. After acceptance of the contract rate Government will not pay any extra charges for any reason
in case the contractor claims later on to have misjudged as regard availability of materials, labour and other
tactors.

Building & other construction welfare cess for construction workers shall be deducted @ 1% of the Gross
amount  of the bills from the contractor as per Resolution of Govt. of Orissa Labour & Employment
Department.

The prevalling percentage of I. T. Department of the gross amount of the bill towards income tax will be
deducted from the contractor’s bill.

Prevailing rate of GST on the gross amount of the bill will be deducted from the contractor’s bill, where
Agreement Value is 0.50 lakh and above. M

/iola\q‘ﬂ?g
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The contractor is required to pay royalty to Govt. as fixed from time of time and produce such documents in
support of their payment to the concerned authority with their bills, falling which the amount towards royalties
of different materials as utlised by them in the work will be recovered from their bills and deposited in the
revenue of concerned department.

Under no circumstances interest is chargeable for the dues or additional duces if any pay able for the work.
Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who undertakes
exccution of work through labour should produce valid license from licensing authorities of labour
Department.

Sample of all material - The contractor shall supply sample of all materials fully before procurement for the
work for testing and acceptance as may be requiring by the concerned Executive Engineer.

Trial Boring - The foundation level as indicated in the body of the departmental drawing is purely tentative
and for the general guidance only. The Department has no responsibility for the suitability of actual strata at
the foundation level. The contractor has to conduct his own boting before starting the work and get the
samples tested at his own cost to ascertain the 5.B.C. and credibility of the strata at founding level while
quoting his rates for tender the contractor shall rake in to account of the above aspects.

Any defects, shrinkage or other faults which may be noticed within 01 (One) year from the completion of the
work arising out of defective or improper materials or workmanship timing are upon the direction of the
Engineer-in-Charge to be amended and made good by the contractor at his own cost unless the Engineer for
teasons to be recorded in writing shall be decided that they ought to be paid for and in case of default
Department may recover from the contractor the cost of making good the works. The contractor is also
required to maintain the road for 01 (One) year from the date of successful completion of the worlk.

From the commencement of the works to the completion of the same, they are to be under the contractors
charge. The contractor is to be held responsible to make good all injuries, damages and repairs occasioned or
rendered necessary to the same by fire or other causes and they hold the Govt. of Orissa harmless for any
claims for injuries to person or structural damage to property happening from any neglect, default, want of
proper care or misconduct on the part of the contractor or any one in his employment during the execution of
the work. Also no claim shall be entertained for loss due to earthquake, flood, cyclone, epidemic, riot or any
other calamity whether natural or incidental damages so caused will have to be made good by the contractor at
his own cost.

Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as per the latest
provision of relevant LS. Code / L R. C. code / MORT&H specifications.

Tilts and shifts

1) Maximum permissible shift is 150mm.

i) Maximum permissible tiltis 1 : 80.

Payment for variation in price - (Vide Works Department Memorandum No-12073 /W dt. 7.4.1986, No-
14379 dr. 22.6.91 & No-22874 dt. 24.10.92)

101 a) (i) “If during the progress of the work the price of any material (cxcluding the cost of steel , cement & bitumen

) Incorporated in the work (not being materials suppliecd from the E.I.Cs store in accordance with Clause
......... hereof ) increases or decreases as a result of increase or decrease in the average wholesale price Index
(all commodities), and the contractor there upon necessarily and properly pays in respect of that materials
(incorporated in the work) such increased or decreased price, then he shall be entitled to reimburse or liable o
refund quarterly as the case may be, such an amount, as shall be equivalent to the plus or minus difference of
75% in between the Average wholesale Price Index (all commodities) which is operating for the quarter under
consideration and that operated for the quarter in which the tender was opened, as per the formula indicated
below:-

Formula to calculate the increase or decrease in the price of materials.

Vm=0.7> x Pmx R.x (1-10}
100 10
Vm = Increase or decrease in the cost of work duting the quarter under consideration duc to change in the
price of the materials.
R = The value of work done in Rupees during the quarter under consideration.
io = The average Wholesale Price Index (all commodities) for the quarter in which the tender was opened (as
published in R.B.1. bulletin from time to time.)
1 = The Average Wholesale Price Index (all commodities ) for the quarter under considera tion.
PM= Percentage of materials component as per sub-clause of this clause.

’
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(i) Where original contract period is onc year and above | increases / decreases of cost of Steel , Cement &
" Bitumen ate to be paid recovered . Payments in case of increase are to be made with prior approval of Govt

when the total claim i more than Rs. 50,000/- and with prior npproval of the FIC / Chief Engineer as the
casc may be when the claim is upto Rs. 50,000/~ . Recovery in case of shall be made by concerned Block
Development Officer from the contractor immediately .
The cost shall be determined as follows:-
Steel -Rate as fixed by Steel Authority of India Ltd (SAIL)
Cement — Average factory price of the three manufacturer of Cement inside the State .
Bitumen — Rates as fixed by Indian Oil Corporation (10C)

(III)  Where original contract is more than Six Months & below one year , increases / decreases of cost of Steel
. Cement & Bitumen are to be paid recovered . Payments in case of increase are to be made with prior
approval of Govt when the total claim is more than Rs. 50,000/~ and with prior approval of the EIC / Chief
J:'nginccrfféuper in Tendetent Engineer (as the case may be) when the claim is upto Rs. 50,000/~ subject to

the fulfillment of the conditions mentioned below :

@ The cost shall be determined as follows:-
Steel -Rate as fixed by Steel Authority of India Ltd (SAIL)
Cement — Average factory price of the three manufacturet of Cement inside the State .
Bitumen — Rates as fixed by Indian Oil Cotporation (I0C)

(1I) Cost of the project should be more than Rs. 50.00 Lakhs . However the differential cost or such materials may
be paid to the contractors after deducting the hike percentage amount in the tender for those materials from
the calculated amount of differential cost .

(IIT)  Contractors no nced to submit the vouchers showing procutrement from an authorized dealer for the said
work within 28 days before utilization of Steel , Cement & Birumen .

(IV)  Differential cost will be allowed only to the original agreement period , but not for the extended period even
though it might have been validly extended .

V) Differential cost will be allowed only after successful / completion of the work as per the approved work
Programme .

(VI)  Sdpulations contained in existing clause 31(f)
Recovery in case of decreases shall be made by concerned Block Development Officer from the contractor
immediately .

(b) Similarly, if during the progress of work, the wages of labour increase or decrease as a result of increase or
decreasc in minimum wages for labour prescribed by Government and the contractor thereupon necessarily
and properly pays in respect of labour engaged on exccution of the work such increased or decreased wages
hen he shall be entitled to reimburse ot liable to refund quarterly, as the case may be such an amount as shall
be equivalent to the 75% plus or minus difference in between the minimum wages for labour which is
operating for the quarter under consideration and that operated for the quarter in which the tender was
opened as per the formula indicated below.

Formula to calculate the increase or decrease in the price of Labout.

VI=0.75 x PIxR x [i-io)

100 10

VI= Tacrease or decrease in the cost of work during the quarter under consideration due to changes in the
minimum wages rate of labour.

R = The value of work done in Rupees during the quarter under consideraton.

lo =The minimum swages for labour as prevaﬂed during the quarter under consideration in which the tender
was tfnpcned, i

I = The minimum wages for labour prevaj_led during the quarter under consideration.
PI.= Percentage of labour component (as per sub-clause).

C) Similarly, if during the progress o f work, the price of Petrol, Oil and Lubricants (Diesel oil being the
representative item for the price adjustment) increases or decteases as a result of the price fixed there for by
the Government of India and the Contractor there upon necessarily and properly pays, such increased or
decteased price towards Petrol, Oil and Lubricants used on execution of the work, then he shall be entitled to
reimburse or liable to refund, quarterly as the case may be, such an amount, as shall be equivalent to the 75%
plus or minus difference in between the price of P.O.L. which is operating for the quarter under consideration
and that opetated for the quarter in which the tender was opened as per the formula ing%cated below :

.}315
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Page |14

0.75 % KoR( D2 — D1 )

100 1
Kl = Increase or decrease in the cost of work during the quarter under consideration due to changes in the

price of P. O. L.
R = The value of work done in Rupees during the quarter un der consideration.

D= Average Price per liter of diesel oil which was fixed by the Government of India during the quarter in

which the tender was opened.
D,= Average Price per liter of diesel oil which 1s fixed during the quarter under consideration.
K»= Percentage of P. 0. L. component as per sub-clause.

The following shall be the percentage of materials, labour and P. O. L. compenent for reimbursement /
refund on variation in price of material, labour and P. O. L. as per sub- classes (a), (b) and (c) of this Clause

S — e

Category of N Contractor’ Supply ' Departmental

Works. F—“.-"u l\-‘Tath_‘E_-‘_mﬂbo ur % of P.O.L. ‘ Supply of matetials.

wortk, ‘

I L————

b} Road work | 45% | 40%

¢) Building works - a0 + 3 ')“.-";--,_4’» T 5% 4'» 35%

e e N -
(* Whete brick is supplied by the Department, it should be 20 % instead of 30%

Vide Works Department letter No-21369 dated-25.09.91, the reimbursement / refund on variation in price of
materials efcept steel , cement & bitumen which will be governed as per clause 31 a (i) & a (i1
labour and P.O. L. as per sub-clauses ( a-i), (b) and (c) of this clause shall be applicable in the following
manner.

“In term of aforesaid escalation clause, where the period for completion of the work as stipulated in the
agreement 1s less than one year, no escalation admissible at all, in case of work where the stipulated period of
completion is one year and more escalation on account of price variations is admissible only for the remaining
period after excluding the first one year period provided that the work has been carried out by the contractor
in terms of the relevant provisions of the agreement. Tn the sicuation, where the period of completion initially
stpulated in the agreement is less than one year and subsequently the completion period has been validly
extended on the ground that the delay in compledon of the work is not attributable to the contractor and in
the result the total petiod including the extended period stands at one year or more, escalation is admissible
only the balance portion of work exccured beyond one year.

The contractor shall for the purpose o f sub-clauses (a), (b) & (¢ of this clause keep such books of account and
other documents as are necessary to show that the amount of increase claimed ot reduction available and shall
allow inspection of the same by a duly authorised representatives of Govt. and further, shall at the request of
the FEngincer-in-Charge furnish, verified in such a manner as the Dnginecr-in-Charge may require any
document kept and such other information as the Engiueer—in—C}mrge may require . The contractor shall
within a reasonable time of his becoming aware of any alteration in the price of such material, wages of labour
and/ or price of P.O.L. give notice thereof to the Engineer-in-Charge stating that the same is given pursuant
to this condition together with an in formation relating thereto which he may be in a position to supply.

B
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For diversion road the contractor will have to make his own arrangement to make the same in private land if
necessaty for which agreement of such land by the side of C.D. works and the rental charges for such ptivate
land shall be borne by the contractor including the proper maintenance with lighting arrangements during the
night nme and signaling during day rime and barricading ctc. dll the C.D. wotks are opencd to the traffic. No
extra rate will be paid to the contractor for the above rental charges ctc. Iis rates in the tender for other items
shall include this arrangement, rental charges for the land and maintenance, lightng and removal of such
temporary road crust from the ptivate land to bring the land to its original condition etc. complete.

The contractot has to arrange the land required for borrowing earth if necessary for the road work at his cost.
No extra payment by the Department will be made on this account and no claim what-so-ever will be
entertained on this ground. The rates quoted by the contractor should be inclusive of all such charges.

Where it will be found necessary by the Department, the Officer-in-Chatge of the work shall issue an order
book to the contractor to be kept at the site of the work with pages serially numbered. Orders regarding the
work whenever necessaty are to be entered in this book by the .Officer-in-Charge with their dated signatures
and duly noted by the contractor or his authorised agents with their dated signature. Orders entered in this
book and noted by the contractor’s agent shall be considered to have been duly given to the contractor for
following the instructions of the Department. The order Book shall be the property of the office. and shall not
be removed from the site of work without written permission of the Engineer and to be submitted to the
Engineer-in- charge every mon th.

‘Ihe tenderer should conduct three bores at each pier and S B.C. of soil at foundatdon level and abutments
location and furnish the test results in conformity with 1R.C. code at his own cost before execution of the
wotk and rates quoted by the contractor should be inclusive of such bores and 8.B.C. tests etc. without any
extra cost to the Department.

The details of foundation, sub-structure and floor protection for exccution shall be done in accordance with
the test resulrs thus obtained.

‘I'he contractor shall have no claim what so ever for the extra quantity of work to be executed in view of above
possible changes and payments is to be made as per clause 11 of the P-1 Contract.

Over and above these conditions, the terms and conditions and rules and regulations and specifications as laid
down in Otissa Detailed Standard Specification, Orissa PW.D. Code, Bridge code and MORT&H
specifications with latest revision / amendment are also binding on the part of the contractor.

No part of the contract shall be sublet without written permission of the concerned Executive Engincer ot
transfer be made by power of Attorney authorising others to recelve payment on the contractor’s behalfl

The contractor should attach the cerlificate in token of payment deposit with the registration authority as pet
recent circular of the Government relating to his registration.

Any damages caused by natural calamities should be done by the contractor at his own cost. The Department
will not be any way responsible for the same and will not pay any cost towards the repair done by the
contractor.

The rates quoted by the contractor shall cover the latest approved rates of labours, materials, P.O.I. and
Royulties. Arrangement of borrow areas, land, approach road to the bridge site etc. are the responsibﬂil.‘y of the
COnLractor.

‘T'he tate for cach work of concrete items wherever dewatering is imperatively necessary the term dewatering
shall mean the execution or opetation of the items due to standing water as well 25 due to percolation of water.
The quoted rates will be inclusive of this.

The matetials, borrow areas and hutments at site should be arranged by the contractor at his own cost. No
future complaint on this account shall be entertained.

The contractor shall make requisition of claim book from the date of commencement of the work from the
Department and shall maintain in proper PW.D. form with pages serially numbered in order to record items
of works are not covered by his contract and claimable as extra. Claims shall be entered regularly in this book
under the dared signature of the contractor or his duly authorised agents at the end of each month. A
certificate should be furnished along with the claim to the cffect that he has no other claim beyond this claim
up-to-dare. If in any month there are no claims to record, a certificate to that effect should be furnished by the
contractor in the claim book. Each claim must be defined and should be given as for as possible regarding the
quantities as well as the total amount claimed. The claim book must be submitted by the contractor regularly
by 10 and 16™ days of each month for orders of the Engineer-in-Charge or competent authority. Claims not
made in this manner or the claim book not maintained from the commencement of the work are liable to be
summararily rejected. The claim book is the property of the Office, and shall be surrendered by the contractor
to the Engineer-in-charge after compledon of the work or before recession of the contract by the Department

whichever is eatlier for record. ‘,Jf
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Numbert of tests as specified in LR.C./ MORT&H / L.S.I specifica tion required for the construction of roads
/bridges / buildings or any other structural works will be conducted in any Govt. Test [House / Departmental
laboratosies/reputed material testing laboratory as to be decided by the Enginecr-in-charge. Testing charges
including expenditure for collection / transportation of samples /specimens  etc. will be borne by the

contractor. The collection of samples and testing are to be conducted for both prior to execution and during
execution as may be directed by the Engineer-in-charge and on both the accounts the cost shall be borne by
the contractor.

Besides, the firm / contractor shall install full-fledged field laboratory at work site for conducting required
tests as per IRC / MORT & H / ISI requirements at his own cost for providing sufficient opportunity for
checking from time to time.

An Engineering petso nnel of the executing agency should be present at work site at the time of visit
of high level inspecting officers in the rank of Chief Engineer and above.

After completon of the road in all respects the road furniture’s should be affixed by the executing

ageney indicating locations like school, hospital, No-horn etc.
Conditon for issue of plant & machinery to contractor on hire :- Tools & plants will be issued to the
contractor only 1if it 1s desirable in the interest of Govt works and if these can be spated without
inconvenience to the Department. The Sanction of the Superintending Engineer shall be necessary in cach
case. The contractor shall arrange his programme of work according to the availability of the plant &
machinery & no claim will be entertained for any delay in supply by the Department.

An agreement shall be entered in to by the contractor 1o the effect that these  hire charges are
recoverable from the bills of the contractor regularly and the final payment for the work including refund of
secutity deposit will not be made untl the total amount due to the Government on account of hire of
machinery etc. is recoverable in full. Full amount of hire charges due from the contractor at any contract at any
rime shall be recovered from his next subsequent bill.

All transit and incidental charges in connection with the despatch of tools and plants and machineties
{from workshop shed/ deposit return there to, will be borne by the contractor.

‘Lhe hire chatge shall be recovered at the prescribed rates from and inclusive of the date, the plant and
machinery is made over up (o and inclusive of the date of its return, even though the same day it may not have
been utilised for any reason except for a major break down which may take more than 72 hours for repairs.
The contractor shall immediately intimate in writng to the Lngineer —in-charge when any plant or machinery
goes out of order requiring Major repairs.

The hire charges are for clock hours. In case of tar boilers, hot mix plant and any other machinery
requiring similar preparation the working hour will include the fime required to make up the boiler
temperature and bring plant to the op erating conditions before the actual start of work.

The machine will work in shifts of 8 hours each. Extra charges towards overtime wages of any of the
opetating and maintenance staff will be leviable. These charges will be fixed by the Cngineet-in-charge from
fme of tme. In no case the tools and plants shall be operated beyond 8 hours in any shift without prior
written permission of the Engincer-in-charge,

The contractor shall release the plant and machinery as and when required for periodical servicing and
maintenance. He shall also provide for any labour and water source for washing the plants. In the case of
Conctete mixtures, pavers and similar such type of equipments, the contractot shall arrange to get the hopper
cleaned and the drums cte. washed at the close of work each day,

The plant and machinery once issued to a contractor shall not be returned by him on account of lack
of arrangement of labour and material etc. on his part. The same will be returned only when they do not
require or when in the option of [ngincer-in-charge the work or a portion of work for which issued is
completed. \

The tools and. plants shall while in transit and in the custody of contractor be at his sole risk and
responsibility for damages and / ot loss except fair wear and tear. The damage or loss as assessed by Engincer-
in-charge shall be made good by the contractot. In the event of a disagreement as to the extent of damage or
the value of article lost, the decision of superintending Engineer shall be final. ‘The contractor shall on or
before the supply of plant and machinery sign an agreement in indemnifying the Govt. against loss or damage
to the machine. The Contractor shall also be responsible for any claim for compensation for loss of life, injury
or damages to property etc. arising from any cause what-so-cver. The contractor shall provide full time
choukidar for guarding the plant and machinery at site.

If the articles are not returned within the date originally specified or extended by the Engineer-in-
charge, in addition to the normal hire charge, a surcharge equal to 10% of the hire charges will be levied for
the period that the machinery is not returned. Such period will be treated as working time. In the gyent of the
Covered from

nof-return of the machinery, the full value of the articles at the current market pricD;i]l be
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the contractor’s outstanding bills or any bills that may become due in respect of his other work under the state
public works Department. The decision of the superintending Engineer shall be final in case of dispute.
FORM OF AGREEMENT - The contractor shall, before taking the possession of the machinery, enter in
to an agreement with the Engineer-in-charge or his nominees in the form attached.

Log Books for recording the hours of daily works for each of the plant and machinery supplied to the
contractor will be maintained by the Department will be attested by the contractor ot his authorised agent
datly. In case of contractor contests the correctness of the entries and / or fails to sign the log book, the
decision of the CEngineer-in-charge shall be final and binding on him. Hire charges will be calculated according
to the entries in the logbook and will be binding on the contractor.

AGREEMENT FOR LOANS OF GOVERNMENT TOOLS & PTANTS.
This agreement made the ‘Two Thousand
between (here-in-after referred to as “the hirer” which expression
shall unless excluded by or repugnant to the context include his heirs, executors, administrators and assigns) of

the one part and the Govt. of Orissa (here in after referred to as the Governor which expression shall unless
excluded by or repugnant to the context include his successors in office as assigns) of the other part.

Where as the hirer desirous of hiring the tools and plants of the P. W. Department of the Orissa
Govt. and more particularly specified in the schedule here under between here in after referred to as “the tools
and plants”,

And where as Government has agreed to let in hire the tools and plants to the hirer on the terms and
conditions here in after mentioned.
Now it 1s here by and between the partes here to as follows :-

(a) In consideraton of agreement that hire charges be recovered from their bill for work executed on which this
machinery will be used or any other than standing in the names of contractors i1 the book of the Department
or any other Government Department. The Govt. agrees to let the hirer tools and plants for the period to be
computed from the date of delivery of the tools and plant to the hirer at the P.W. Department workshop at
Sundargarh.

(b)  The rate of higher charges will be as mentioned in the schedule attached.

(c) The hirer shall not transfer, assign or sublet or in any way part with the tools and plants or any part there-of
without the previous written approval of the Engineer-in-charge

(d) On the expiry of the period of the hire, the hirer shall return the tools and plants to the Public Works
Department. & workshop / store at Sundargarh in the same good condition in which they were received by
him .

In the event of the tools and plants not being returned on the expiry of the above-mentioned period, the hirer
shall without prejudice and any other liability pay to the Government on account equivalent to the rate of hire
specified for the working period and an increase of ten percent.

The tools and plants shall be open for inspection at all times to the officers of the Government.

The hirer shall not operate the tools and plants so hired for more than one shift / two shifts of 8 hours cach per
day without the prior sanction of the F‘npiﬂ eer-in-charge. If the hirer operates the tools and plants beyond the
aforesaid limit withourt the prior sanction of the Assistant Engineer, he shall pay to Government additional hire
charges as well as over time charges for staff for such excess operation at the rate approved by the Engineer-in-
charge from time to dme.

In case of breakdown, repairable at the site within a period of three days hire charges as specified in the schedule
will be levied except in case of major repairs.

Normally the tools and plants will be supplied with operating staff.

(1) The hirer shall be responsible for any claims for compemarion for loss of life, injury or damage to property ctc.

{m)

arising due to any causes what-so-ever during the period of the machinery is in his charge.

All municipal or other dues-and taxes pay: able on account of the use or operation of the tools and plants for the
period of hire shall be defrayed by the hircr.

‘The hirer shall make good any loss or damages arising out of causes other than fair wear and tear to the tools and
plants during the period of hire. The cost recoverable from the hirer shall be the full replacement value as
determined by the Engineer-in-charge .In the event of any loss or damage not being made good by the hirer to the
satisfaction of rthe said Engineer-in-charge the office shall be at liberty to make good himself such loss or damage
and recover the cost thereof from the hirer. The hirer shall pay to the Engineer-in-charge such an amount as shall
be necessary to make good the loss or damage failing which the same will be recovered from his dues as in case of
hire charges.

On the breach of any terms or conditions of this agreement by the hirer the Engineer-in-charge shall be entitled to
demand the return of tools and plants and the hirer shall return the tools and plants within 72 hours from the date
of receipt of such order in writing .Tn case of failure on the part of the hirer to comply \»-'itl&ﬁﬁ(:h ordér he shall be
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liable to pay such penalty as may be imposed by the Ingincer-in-charge for the period the tools and plant are
detained provided that the maximum penalty shall not exceed the cost replacement of the tools and plants .

(n) Tn case of any disputes between the hirer and the Government the decision of the Superintending Engineer shall be
final. '

(0) This agreement shall be operated by the [ngineer-in-charge on behalf of the Government and the term Engineer-
in-charge shall include all officers duly anthorised by him to exercise powers on his behalf.

THE SCHEDULE

‘ Serial No, | Description and Name of the No. Amount of hire per hour . Remarks.
| articles .

Tt witness where of the hirer and the Tngineer-in-Charge has for and on behalf of the Governor of

the State have sct their respective hand, the day and the vear here in above written,

Signed by :
1, 2%
Signed sealed and delivered in the presence of
1. 2,

119.  The agency will be responsible for traffic management and maintenance of the stretch of the road (for which
the tender has been invited) at his own cost during the period o f execution.

120.  Even qualified criteria are met, the bidders can be disqualified for the following reasons, if enquired by the
Department

(a) Making a false statement or declaration.

(b) Past record of poor performance.

(c) Past record of abandoning the work half way/ reces sion of contract.
(d) Past record of in-ordinate delay in completion of the work.

(¢) Past history of litigation.

121. The information furnished must be sufficient to show that the applicant is capable in all respects to
successfully complete the envisaged wotk.

122, In case the 1% lowest tenderer or even the next lowest tenderers withdraw in series one by one, thereby
facilitating a particular tender for award, then they shall be penalized with adequate disincentives with
forfeiture of EMD unless adequate justification for such back out is furnished. Appropriate action for black
listing the tenderers shall also be taken apart from disincentivising the tendcrer.

123 ADDENDUM TO THE CONDITION OF P1 CONTRACT
Clause-2(a) of P-1 Contract: -TIME CONTROL: -

2.1, Progtess of work and Re-scheduling programme.

21.1. 'The FExecutive Engineer / Engineer- in- Charge shall issue the letter of acceptance to the successful
contractor. The issue of the letter of acceptance shall be treated as closure of the Bid process and
commencement of the contract,

2.1.2.  Wirthin 15 days of issue of the letter of acceptance, the contractor shall submit to the Engineer-in-Charge for
approval a Programme commensurate to Clause no. 2.1.3 showing the gencral methods, arrangements, and
timing for all the activities in the Works along with monthly cash flow forecast.

2.1.3. To ensutc good progress during the execution of the work the contractors shall be bound in all cases in which
the tme allowed for any worlk exceeds one month to complete, 1 /4th of the whole time allowed under the
contract has elapsed, Y2 of the whole of the work before ¥ of the whole time allowed under the contract has
¢lapsed, 3/4th of the whole of the work before 3/4th of the whole time allowed under the contract has
elapsed.

2,14  If at any time it should appear to the Engineer-in-Charge that the actual process of the work does not conform

to the programme to which consent has been given the Contractor shall produce, at the request of the

Engincer-in-Charge, a revised programme showing the modifications to such programme necessary to ensure

completon of the works within the time for completion. If the contractor does not submit an updated

Programme within this period, the Engineer-in-Charge may withhold the amount of 1% of the contract value

from the next payment certificate and continue to withhold this amount until the next payment after the date

on which the overdue Programme has been submitted.

An update of the Programme shall be a programme showing the actual progress achieved on each activity and

the effect of the progress achieved on the timing of the remaining work including any changes to the sequence

[ES]
—
LFE

of the activities.
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The Engineer-in-Charge’s approval of the Programme shall not alter the Contractor’s obligations, The
Contractor may revise the Programme and submit it to the Engineer-in-Charge again at any time. A revised
Programme is {0 show the effect of Vatiations and Compensation Eivents.
Extension of the Completion Date.
The time allowed for execution of the works as specified in the Contract data shall be the essence of the
Contract. The execution of the works shall commence from the 15th day or such time petiod as mentioned in
letter of Award after the date on which the Engineer-in-Charge issues written orders to commence the work
or from the date of handing over of the site whichever is later. If the Contractor commits default in
commencing the executon of the work as aforesaid, Government shall without prejudice to any other right or
remedy available in law, be at liberty to forfeit the carnest money & performance guarantee / Security deposit
absolutely.
As soon as possible after the Agreement is executed the Contractor shall submit the Time & Progress Chart
for each milestone and get it approved by the Department. The Chart shall be prepared in direct relation to the
fime stated in the Contract documents for completion of items of the works. It shall indicate the forecast of
the dates of commencement and completion of various trades of sections of the work and may be amended as
necessary by agreement between the Engincer-in-Charge and the Contractor within the limitations of tme
imposed in the contract documents, and further to ensure good progress during the exccution of the work, the
contractor shall in all cases in which the time allowed for any work, exceeds one month (save for special jobs
for which a separate programme has been agreed upon) complete the work as per milestone given in contract
data.

In case of delay occurred due to any of the reasons mentioned below, the Contractor shall immediately give

notice thereof in writing to the Enginect-in-Charge but shall nevertheless use constantly his best endeavors to

prevent or make good the delay and shall do all that may be reasonably required to the satsfaction of the

Engineer-in-Charge to proceed with the works,

i) Force majcure, or

i)  Abnormally bad weather, or

iif) Serious loss or damage by fire, or

iv) Civil commotion, local commotion of workmen, strike or lockout affecting any of the trades employed
on the work, or.

v) Delay on the part of other contractors or tradesmen engaged by Enginecr-in-Charge in executing work
not forming part of the Contract.

vi) In casea Variation is issued which males it impossible for Completion to be achieved by the Intended
Completion Date without the Contractor taking steps (o accelerate the remaining work and which
would cause the Contractor to incur additional cost, or
vii) Any other cause, which, in the absolute discretion of the authority mentioned, in Contract data is

beyond the Contractors control.

Request for reschedule and extension of time, to be eligible for consideration, shall be made by the Contractor

in writing within fourteen days of the happening of the event causing delay. The Contractor may also, if

practicable, indicate in such a request the period for which extension s desired.

Tn any such case a fair and reasonable extension of time for completion of work may be given. Such extension

shall be communicated to the Contractor by the Engineer-in-Charge in writing, within 3 months of the date of

receipt of such request. N on-application by the contractor for extension of time shall not be a bar for giving a

fair and reasonable extension by the Engincer-in-Charge and this shall be binding on the contractor.

Compensation for Delay.

If the contractor fails to maintain the required progress in terms of clause 2 or to complete the work and clear

the site on or before the contract or extended date of completion, he shall, without prejudice to any other right

or remedy available under the law to the Government on account of such breach, pay as agreed compensation
the amount calculated at the rates stipulated below as the Superintending Engineer (whose decision in writing
shall be final and binding) may decide on the amount of tendered value of the work for every completed day /
month (as applicable) that the progress remains below that specified in Clause 2 or that the work rermains
incomplete.

This will also apply to items or group of items for which a scparate period of completion has been
specified. Compensation @ 1.5% per month of for delay o Fwork, delay to be completed on per Day basis.

Provided always that the total amount of compensation for delay to be paid under this condition shall
not exceed 10% of the Tendered Value of work or to the Tendered Value of the item or group of items of
work for which a separate period of completion 1s originally grven.

The amount of compensation may be adj usted or set-off against any sum payable to the Contractor under this

or any other contract with the Government. In case, the contractor does not achteve a particular milestone

mentioned in contract data, or the rescheduled milestone(s) in terms of Clause 2.5, the amount shown against




126.

that milestone shall be withheld, to be adjusted against the compensation levied at the final grant of extension
of time. Withholding of this amount on failure to achieve a milestone, shall be automatic without any notice to
the contractor. However, if the contractor catches up with the progress of work on the subsequent
milestone(s), the withheld amount shall be released. In case the contractor fails to make up for the delay in
subsequent milestone(s), amount mentioned against each milestone missed subsequently also shall be withheld.
However, no interest whatsoever shall be payable on such withheld amount.

Management Meetings.

Either the Engineer or the Contractor may require the other to attend a management meeting. The business of
a management meetings shall be to review the plans for remaining work and to deal with matters raised in
accordance with the early warning procedure.

The Enginecr shall record the business of management meetings and is to provide copies of his record to
those attending the meeting and to the Employet. The tesponsibility of the parties for actions to be taken to
be decided by Lht‘ Engineer either at the management meeting or after the management meeting and stated in
writing to all who attended the meeting.

Clause-2 (b) of Percentage Rate P1 Agreement: - Rescission of Contract (Amendment as per letter
No.10639 dt 27.05.2005 of Works Department, Orissa): -0 rescind the contract (of which rescission
notice in writing to the contractor under the hand of the authority shall be conclusive evidence), 20% of the
-'a]ue of left over work will be "ealizcd from the cn‘mfrm‘ior as pemlt\f A CUi‘lT.L"lCtOi‘ may be Blackﬁ%ted as per

Lc.tter NO — (3365 dt- Ol 03- Us of \\- orks Dcp(utmn.nt, Orissa.

a) Misbehavior / Threatening of Departmental & supervisory officers during execution of work / tendering
process.

b) Involvement it any sort of tender fixing.

¢) Constant non- achievement of milestones on insufficient and imaginary grounds and non- adherence to

qualiry specifications despite being pointed out.

d) Persistent and international violation of important conditons of contract.

¢} Security consideration of the State 1.e. any action that jeopardizes the security of State.

f) Submission of false / fabricated / forped documents for consideration of a tender.

Labour Cess

1% Labour cess will be deducted from the gross amount of the Contractor Bills.

DMF QPCCiﬂC'iFiOIl for 81 No. 2&3

a) The Financing Authority for this projects are DMF, Sundatgarh, So the guideline and specification should
be followed as prescribed by DME.

b) The IDMF has reserved the right to terminate the sanction of fund at any stage and also to recover the
amount already paid. The executant should recover the amount. The Panchayat Samid Tangarpali is not
responsible if DMF terminare the project.

ELIGIBILITY CRITERIA: To be eligible for qualification, applicants shall furnish the followings.

a. Required Paper cost & E.M.D. as per the clause No. 6.

b. Copy of Original Registration Certificate, GS1 Registration Certificate along with latest return copy for ‘B
Class, PAN card, Original Atfidavit for the particular work of the Tender Notice along with the tender
documents submitted to the Block Development Officer, Tangarpali, Sundargarh before opening of the
Bid for verification purpose, as per Clause No.7.

c. Preferences will be given to contractors having experience in executing similar nature of work,

d. Information regarding current litipation, debatting / expelling of the applicant or abandonment of work by
the applicant 1n scludule “E” and affidavit to that effect including authentication of tender
documents and Bank guarantee in schedule “F”,

e. Submission of Original Bid Security and tender paper cost as prescribed in the relevant clause of DTCN iee.
before the stupulated date & time for opening of the bid.

f. Those Engincer Contractor are desire of availing benefit as allowed to SC/ST Contractor are necessary to

record the category to which they belong in the Registration Certificate (R.C.), otherwise their tender paper

treated as normal tender.

Attested copy of labour license ot undertaking

i

h. Must have Building Works Experience
Total: - 126 (One hundred Twenty-Six) Clauses only.

b
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SCHEDULE-A

CERTIFICATE OF NO RELATIONSHIP

I/We hereby certify that I/We* am/are* related/not related (*) to any officer

of the Deptt. of the rank of Assistant Engineer & above and any officer of the rank
of Assistant / Under Secretary and above of the PR Department, Govt. of Orissa
I/We* am/are* aware that, if the facts subsequently proved to be false, my/our*
contract will be rescinded with forfeiture of E.M.D and security deposit and I/\We*
shall be liable to make good the loss or damage resulting from such cancellation.

I//WWe also note that, non-submission of this certificate will render my / our tender

liable for rejection.

(*) - Strike out which is not applicable
Signature of the Tenderer

ol
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SCHEDULE - C

MEMORANDUM OF UNDERSTANDING IN AFFIDAVIT FORM

First party | Srif Smt ... APEd soscmenaes YOArs: S0 ummpmemmes At/Po/Dist -
<+oooo... (hereinafter called the First Part)

AND

Second party I Sri/f Smt ................................Aged ............. Years, SIO.................. At/Po/Dist -
.......... (herein after called the Second Part) having H.T/L.T licence registration No
....................... validupto .......ooooii s

AND WHEREAS the First Party of 1* part is the managing partner of ................
AND WHEREAS the First Party willing to appoint the Second Party to execute the E.|. portion for

(i (=8 11005 =) i, 1o e ————

NOW THIS DEED OF AGREEMENT WITNESSES AS FOLLOWS.

1. That, the Second Party shall do all E.I. works, if the tender is awarded to First Party.
2. That, the Second Party shall fulfill all the works as per the tender schedule by instruction of
Engineer-in-Charge.
3. That, the First Party shall receive payment, signing the bill the document for the concerned work.
4. That, the Second Party shall abide the rules, regulation and specification of E.|. works of above
said matter.
In Witness where of Both the Party have signed in presence of
WITNESS
VT o s
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WORKING EXPERIENCE

SCHEDULE-D1

D-1. LIST OF PROJECTS EXECUTED

Name of Name of Contract ltems of Date of Stipulated Actual Reasons
Employer | location and price in works starting the date of date of | for delay
name of Indian work as per | completion of | comple | in starting/
work Rupees Agreement the work as tion of | completio
per the n,
| Agreement work if any
1 2 3 | 4 | 5 B 7 8
SCHEDULE-D2
WORKING EXPERIENCE
D-2. LIST OF PROJECTS IN PROGRESS
Name of Name of Contract | Items Date of | Stipulated Revised Reasons for
Employer location price in of starting | date of target date of slow
; and name | Indian works the work | completion of | completion of | progress, if
of work Rupees as per the work as the work, if any, with the |
Agreemen | per Agreement any updated
t billing amount
1 2 3 4 5 6 T 8 ’
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SCHEDULE- “E”

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF TENDERED
OR ABANDONMENT OF WORK BY THE TENDERER

1. a) ls the tenderer currently involved Yes/ No
in any litigation relating to the
waorks.
b) If yes: give details:
Z a) Has the tenderer or any of its Yes/ No

constituent partners been debarred/
expelled by any agency in India
during the last 5 years.

3 a) Has the tenderer or any of its Yes /No
constituent partners failed to
perform on any contract work in
India during the last 5 years.

b) If yes, give details:
Note:

If any information in this schedule is found to be incorrect or concealed, qualification application
will be summarily be rejected.

Signature of the Contractor.

SCHEDULE — “F”

AFFIDAVIT
1. The undersigned, do hereby certify that all the statements made in the required attachments
for the Tender WOTK oo s e tb e e submitted to the Block
Development Officer, Tangarpali, Sundargarh are true and correct.
2. The undersigned also hereby certifies that neither our firm M/s nor

any of its constituent partners have abandoned any road/ bridge/lrrigation /Buildings or other
project work in India nor any contract awarded to us for such works have been rescinded
during the last five years prior to the date of this bid.

3 The undersigned hereby authorised and request (s) any bank, person, firm or Corporation to
furnish pertinent information as deemed necessary and as requested by the Department to
verify this statement or regarding my (our) competency and general reputation.

4. The undersigned understands and agrees that further qualifying information may be
requested and agree to furnish any such information at the request of the Department.

(Signed by an Authorised Officer of the firm /bidder)
Date :

Total :- 24 {Twe"nty Four ) Pages only + B.0.Q. ..... (o JS— Pages Only.
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