

ସଂଶୋଧନ ପତ୍ର ଏବଂ ଯୋଡ଼ ପତ୍ର

CORRIGENDUM / ADDENDUM – 01

Expression of Interest (EOI) Onboarding of Professional Agencies for Post-Harvest Cocoon Value Chain Development and Market Linkage Integration of Tasar Fabric/Yarn at KhuntagaonTasar Silk Park (KTSP), Lahunipara, Sundargarh vide EOI No.: 155 Date: 25.02.2026

CORRIGENDUM 01 No...228..... Date...13.03.2026....

In continuation to the EOI published on **26 February 2026** and as per the scheduled EOI process (site visit 7–10 March, last date for EOI submission 14 March, DPR submission 17 March, DPR presentation on 18 March) the following corrigendum is hereby issued for the information of all participating agencies.

- 1. The last date for submission of EOI is extended from 14.03.2026 to 17.03.2026.**
- 2. Bidder can submit their proposals by Registered Post / Speed Post / by hand at the specified address on or before the last date.**
- 3. Disclosure of Quality Evaluation Matrix for DPR Presentations (18 March 2026)**

For the sake of **transparency, uniformity, and objective assessment**, the an evaluation committee will evaluate the DPR presentations on 18 March 2026 using the following **Quality Assessment Matrix**.

This matrix is being published **only for quality review purposes** and **shall not be construed as a basis for award, ranking, or final selection of any agency**. The EOI stage does **not** confer any right of selection or engagement, as stated in the EOI document.

4. Quality Evaluation Matrix (For DPR Presentation Only)

Maximum Marks: 100

Evaluation Criteria	Marks	Description
1. Operations & Production Strategy	20	Production workflow, machine utilization (150+ machines installed), phased operationalization plan.
2. HR Deployment & Training Plan	20	Skilled manpower plan, local (DMF area) hiring strategy, training schedule.
3. Market Linkage & Branding Strategy	20	Buyer–seller linkages, branding, partnerships (NHDC, Boyanika, Utkalika, etc.).
4. Institutional Development & Exit Strategy	10	TRCS strengthening, community-owned model, 5-year handover roadmap.
5. Raw Material Strategy	05	Approach to bridge cocoon deficit (4500 Kahans required vs. 3000 available).
6. Quality Control &	05	SOPs for reeling, weaving, dyeing, finishing;

SOP Development		quality assurance systems.
7. Risk & Sustainability Plan	20	Operational risks, mitigation, long-term sustainability.

Note:

- This scoring is intended only to record DLTC observations and **is not linked to the final RFP-based selection.**
- Final selection of the professional agency shall occur **only after the RFP process**, which will be drafted using DLTC inputs and issued tentatively on **25 March 2026** as per the EOI timeline or as decided by the department.
- DPR presentations are not part of a competitive bidding process and **do not grant any priority, preference, or advantage** to any bidder.

5. Purpose of This Corrigendum

This corrigendum has been issued to:

- Ensure transparency in the DPR review process,
- Provide equal information to all participating agencies,
- Maintain compliance with standard procurement practices, and
- Clarify that no scoring in the EOI stage leads to selection.

6. All Other Terms of the EOI Remain Unchanged

All other conditions and requirements stated in the original EOI document remain unchanged and are fully applicable.

Sd/-

**Assistant Director of Sericulture
Sundargarh**